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City of South Miami
INVITATION TO BID

SW 64th Court Drainage Improvements Project Phase |
RFP No. SM-2011-04-PW

The City of South Miami, Florida, hereinafter referred to as “City”, will receive sealed proposals.
The submittal, consisting of one (1) original unbound proposal, ten (10) additional copies and one (1)
digital CD copy to the Office of the City Clerk, South Miami City Hall, 6130 Sunset Drive, South
Miami, Florida 33143.

Sealed Proposals must be received by the Office of the City Clerk, either by mail or hand delivery,
no later than 10:00 A.M. local time on 6/24/201 1. A public opening will take place at 10:00 A.M. in
the City Commission Chambers located at City Hall on the same date. Any Proposals received after
10:00 A.M. local time on said date will not be accepted under any circumstances. Any uncertainty
regarding the time a Proposal is received will be resolved against the Bidders.

The Project is generally described as:

The purpose of this Invitation to Bid (ITB) is to solicit bids for the installation of
drainage systems in the area to alleviate flooding conditions during severe storm events.
The scope of work includes and is not limited to mobilization, dust control, milling and
resurfacing, drainage installations, manhole, maintenance of traffic, signing and striping.

Pre-Bid Meeting is required but not mandatory, and will be held on 6/9/201 |. The conference
shall be held regardless of weather conditions.

Proposals are subject to the attached Standard Terms and Conditions contained in the complete bid
package. Interested Bidders who wish to bid on this RFP can obtain the complete bid package at
City’s website at cityofsouthmiami.net/index.php?src=gendocs&ref=BidPosting20 | 0&category=RFPs-
and-Bids or City Clerks office Monday through Friday from 9:00 A.M. to 4:00 P.M. upon the payment
of $150 non-refundable deposit dollars (US.) to the City of South Miami. This fee is non-
refundable.

The City of South Miami reserves the right to award the bid to the lowest, most responsive,
responsible bidder, as determined by the City Commission, subject to the right of the City to reject
any and all bids, to waive any irregularity in the bids or bidding procedure and subject also to the
right of the City to award bid and contract to bidders other than the low bidder.

Maria Menendez
South Miami City Clerk
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INSTRUCTIONS TO BIDDERS

SW 64th Court Drainage Improvements Project Phase |

IT IS THE RESPONSIBILITY OF THE BIDDER TO ENSURE THAT THE BID REACHES THE CITY CLERK
OFFICE ON OR BEFORE THE CLOSING HOUR AND DATE STATED ON THE INVITATION TO BID FORM.

1. Purpose of Bid: The City of South Miami is requesting bids for the lowest and most responsive price for SW
64th Court Drainage Improvements Project Phase I. The City reserves the right to award the contract to the
Bidder whose bid is found to be in the best interests of the City.

2. Any questions concerning the Bid Specifications or any required need for clarification must be made to the
Purchasing Manager in writing, at least five (5) days prior to the date of the Bid closing. Interpretations or
clarifications, considered necessary by the City in response to such questions, shall be issued by a written
addendum to the Bid Specifications and mailed or delivered to all parties listed on the official BIDDER’s list
as having received the bidding documents. Verbal interpretations or clarifications shall be without legal
effect. No plea by a BIDDER of ignorance or the need for additional information shall exempt a BIDDER
from submitting the Bid on the required date and time as set forth in the public notice.

3. Cone of Silence: You are hereby advised that this Invitation to Bid is subject to the “Cone of Silence,” in
accordance with Miami-Dade County Ordinance Nos. 98106 and 99-1. From the time of advertising until
the City Manager issues his recommendation, there is a prohibition on communication with the City’s
professional staff. The Cone of Silence does not apply to verbal communications at pre-bid conferences,
verbal presentations before evaluation committees, contract discussions during any duly noticed public
meeting, public presentations made to the City Commission during any duly notice public meeting, contract
negotiations with the staff following the award of an RFP, RFQ, RFLI, or communications in writing at any
time with any City employee, official or member of the City Commission unless specifically prohibited. A
copy of all written communications must be contemporaneously filed with the City Manager. Violation of
these provisions by any particular bidder or proposer shall render any RFP award, RFQ award, RFLI award,
or bid award to said bidder or proposer voidable, and, in such event, said bidder or proposer shall not be
considered for any RFP, RFQ, RFLI or bid for a contract for the provision of goods or services for a period
of one year.

4, BIDDER warrants that the prices, terms and conditions quoted in the Bid shall be firm for a period of 90
days from the date of the Bid opening unless otherwise stated in the Bid Form. Incomplete, unresponsive,
irresponsible, vague, or ambiguous responses to the Invitations to Bid shall be cause for rejection, as
determined by the City.

5. Pursuant to the provisions of paragraph (2)(a) of Section 287.133", Florida Statutes — “a person or affiliate
who has been placed on the convicted vendor list following a conviction for a public entity crime may not
submit a Bid on a contract to provide any goods or services to a public entity, may not submit a Bid on a
contract with a public entity for the construction or repair of a public building or public work, may not submit
bids on leases of real property to a public entity, may not be awarded to perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity, and may not transact business
with any public entity in excess of the threshold amount provided in Section 287.017, for category two for a
period of 36 months from the date of being placed on the convicted vendor list”.

6. BIDDERSs shall use the Bid Form(s) furnished by the City. Failure to do so may cause the Bid to be rejected.
Removal of any of the Bid Forms may invalidate the Bid. BIDDER shall deliver to the City, as Bid package,
the following documents:

a) The Invitation to Bid and Instructions to Bidders.

1http://www.qu.state.ﬂ.us/Statutes/index.cfm?App mode=Display Statute&Search_String=&URL=0200-0299/0287/Sections/0287.133.html
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10.

11.

12.

13.

b) A copy of all issued addenda.

c) Four (4) copies of the Bid Form completely executed.

d) Bid Security, (Bid Bond or cashiers check) attached to the Bid Form.
e) Certificates of Competencies, State, County and City Licenses.

f) Certificate of Insurance and/or Letter of Insurability.

The entire Bid Package shall be placed in an opaque envelope and clearly marked with the BIDDER'S
name and “SEALED BID sw 64TH COURT DRAINAGE IMPROVEMENTS PROJECT PHASE I.”

Bids having an erasure or correction must be initialed by the BIDDER in ink at the location of each and
every erasure or correction. Bids shall be signed in ink; all quotations shall be typewritten or printed and
filled in with ink.

Mistake: In the event that unit prices are part of the Bid and if there is a discrepancy between the unit
price(s) and the extended price(s), the unit price(s) shall prevail and the extension(s) shall be adjusted to
coincide. BIDDERS are responsible for checking their calculations. Failure to do so shall be at the
BIDDER'S risk, and errors shall not release the BIDDER from his/her or its responsibility as noted herein.

Brand Names: If a brand name, make, manufacturer’s trade name, or vendor catalog number is mentioned,
whether or not followed by the words “approved equal”, it is for the purpose of establishing a grade or
quality of material only. BIDDER may offer equals with appropriate identification, samples and/or
specifications on such item(s). The City shall be the sole judge concerning the merits of items Bid as
equals.

Pricing: Prices should be stated in units of quantity specified in the Bid Form. In case of a discrepancy, the
City reserves the right to make the final determination at the lowest net cost to the City.

Safety Standards: The BIDDER warrants that the product(s) to be supplied to the City conform in all
respects to the standards set forth in the Occupational Safety and Health Act (OSHA) and its amendments.
Bids must be accompanied by a Materials Data Safety Sheet (M.S.D.S) when applicable.

Liability, Insurance, Licenses & Permits: Where BIDDERS are required to enter onto City of South Miami
property to deliver materials or to perform work or services as a result of a Bid Award, the BIDDER shall
assume the full duty, obligation, and expense of obtaining all necessary licenses, permits, inspections, and
insurance required. The BIDDER shall be liable for any damages or loss to the City occasioned by the
negligence of the BIDDER (or its agent or employees) or any person acting for or through the BIDDER.
BIDDER shall furnish a certified copy of all licenses, Certificates of Competency or other licensing
requirement necessary to practice their profession as required by Florida Statutes, the Florida Building
Code, Miami-Dade County Code or City of South Miami Code. BIDDERS shall include current Miami-Dade
County Certificates of Competency applicable to the work to be performed. These documents shall be
furnished to the City as part of the Bid response. Failure to have required licenses or to furnish these
documents shall be grounds for rejecting the Bid and forfeiture of the Bid Bond.

BIDDER shall furnish to the Purchasing Manager, Certificate(s) of Insurance which indicate that insurance
coverage was obtained from an insurance company authorized to do business in the State of Florida or
otherwise secured in a manner satisfactory to the City, for those coverage types and amounts listed in
Article 5 of the General Conditions, in an amount equal to 100% of the requirements and shall be presented
to the City prior to issuance of any Contract(s) or Award(s) Document(s).

At the time of the Bid submission the BIDDER must submit Certificates of Insurance, or evidence of
insurability in the form of a letter from BIDDER'S insurance carriers demonstrating the ability to obtain
coverage outlined in Article 5 of the General Conditions.

All insurance shall be issued by companies rated A:VII or better per A.M. Best’'s Key Rating Guide, latest
edition and authorized to issue insurance in the State of Florida. It shall be the responsibility of the BIDDER
and insurer to notify the City Manager of cancellation, lapse or material modification of any insurance
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

policies insuring the BIDDER, which relate to the activities of such vendor and the City of South Miami.
Such notification shall be in writing, and shall be submitted to the City Manager thirty (30) days prior to
cancellation or modification of such policies. This requirement shall be reflected on the Certificate of
Insurance.

Failure to fully and satisfactorily comply with the City’s insurance and bonding requirements set forth herein
shall authorize the City Manager to implement a rescission of the Bid Award without further City
Commission action. The BIDDER hereby holds the City harmless and agrees to indemnify the City and
covenants not to sue the City by virtue of such rescission.

Copyrights and/or Patent Rights: BIDDER warrants that as to the manufacturing, producing or selling of
goods intended to be shipped or ordered by the Bidder pursuant to this Bid, there has not been and will not
be any infringement of copyrights or patent rights. The seller agrees to indemnify City from any and all
liability, loss or expense occasioned by any such violation or infringement.

Samples: Samples of items, when required, must be furnished by the BIDDER free of charge to the City.
Each individual sample must be labeled with the BIDDER’S name and manufacturer's brand name and
delivered by it within ten (10) calendar days of the Bid opening unless schedule indicates a different time. If
samples are requested subsequent to the Bid opening, they shall be delivered within ten (10) calendar days
of the request. The City shall not be responsible for the return of samples.

BIDDER warrants by signature on the Bid Form that prices quoted here are in conformity with the latest
Federal Price Guidelines.

Governmental Restrictions: In the event any governmental restrictions may be imposed which would
necessitate alteration of the material quality, workmanship, or performance of the items offered on this Bid
prior to their delivery, it shall be the responsibility of the successful BIDDER to notify the City at once,
indicating in its letter the specific regulation which required an alteration. The City of South Miami reserves
the right to accept any such alteration, including any price adjustments occasioned thereby, or to cancel all
or any portion of the Contract, at the sole discretion of the City and at no further expense to the City.

Award of Bids: The City of South Miami reserves the right to award the bid to the lowest, most responsive,
responsible BIDDER, as determined by the City Commission, subject to the right of the City to reject any
and all bids, to waive any irregularity in the bids or bidding procedure and subject also to the right of the City
to award bid and contract to a BIDDER other than the low BIDDER.

Evaluation of Bids: The City, at its sole discretion, reserves the right to inspect the facilities of any or all
BIDDERS to determine its capability to meet the requirements of the Contract. In addition, the price,
responsibility and responsiveness of the BIDDER, the financial position, experience, staffing, equipment,
materials, references, and past history of service to the City and/or with other units of state, and/or local
governments in Florida, or comparable private entities, will be taken into consideration in the Award of the
Contract.

Identical (Tie Bids): In the event of an identical Tie Bid, a preference shall be given to a business having a
drug free workplace under Florida Statute Section 287.087, as amended.

Drug Free Workplace: Failure to provide proof of compliance with Florida Statute Section 287.087, as
amended, when requested shall be cause for rejection of the Bid as determined by the City.

Hold Harmless: All BIDDERS shall hold the City, its officials and employees harmless and covenant not to
sue the City, its officials and employees in reference to its decisions to reject, award, or not award a Bid, as
applicable, unless the claim is based solely on allegations of fraud and/or collusion. The submission of a
bid shall act as an agreement by the BIDDER that the bid bond shall not be released until and unless the
BIDDER waives any and all claims that the BIDDER may have against the City that arise out of this bidding
process or until a judgment is entered in the BIDDER’'S favor in any suit filed which concerns this bid
process. In any such suit, the prevailing party shall recover its attorney’s fees, court costs as well as
expenses associated with the litigation. In the event that fees, court costs and expenses associated with
the litigation are awarded to the City, the Bid Bond shall be applied to the payment of those costs and any
balance shall be paid by the BIDDER.
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24.

25.

26.

27.

28.

29.

Cancellation: Failure on the part of the BIDDER to comply with the conditions, specifications, requirements,
and terms as determined by the City, shall be just cause for cancellation of the Award.

Bonding Requirements: The BIDDER, in submitting this Bid, shall include a Bid Bond in the amount of 5% of
the total amount of the base Bid on the Bid Bond Form included herein. A company or personal check shall
not be deemed a valid Bid Security.

Performance and Payment Bond: The City of South Miami shall require the successful BIDDER to furnish a
Performance Bond and Payment Bond, each, in the amount of 100% of the total Bid Price, including
Alternates if any, naming the City of South Miami as the obligee, as security for the faithful performance of
the Contract and for the payment of all persons or entities performing labor, services and/or furnishing
materials in connection herewith. The bonds shall be with a surety company authorized to do business in
the State of Florida.

Bid Guarantee: The successful BIDDER shall execute the Contract (Agreement) and provide the required
Performance Bond, Payment Bond and Certificates of Insurance within ten (10) calendar days of Notice of
Award by the City. The BIDDER who has the Contract awarded to him and who fails to execute the
Contract and furnish the Performance Bond, Payment Bonds and Insurance Certificates within the specified
time shall forfeit the Bid Bond/Security that accompanied his/her or its Bid, and the Bid Bond/Security shall
be retained as liquidated damages by the City, and it is agreed that this sum is a fair estimate of the amount
of damages the City will sustain in case the BIDDER fails to enter into the Contract and sign the contract or
furnish the Bonds and Insurance Certificates. Bid Bond/Security deposited in the form of a cashier’'s check
drawn on a local bank in good standing shall be subject to the same requirements as a Bid Bond.

Pre-bid Conference Site Visits: It is mandatory that all BIDDERS attend a pre-bid conference if required or
requested by the City, and tour all areas referenced in the Bid Documents. It shall be grounds for rejecting
a Bid from a BIDDER who did not attend the pre-bid conference. No pleas of ignorance by the BIDDER of
conditions that exist, or that may hereinafter exist as a result of failure to make the necessary examinations
or investigations or failure to fulfill in every requirement of the Contract Documents, will be accepted as
basis for varying the requirements of the Contract with the City of South Miami or the compensation of the
BIDDER.

Time of Completion: The time is of the essence with regard to the completion of the Work to be performed
under the Contract to be awarded. Delays and extensions of time may be allowed only in accordance with

the provisions stated in the appropriate section of the General Conditions. The time allowed for the
completion of the work shall be as stated in the Bid Form.

END OF SECTION
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BID FORM

SW 64th Court Drainage Improvements Project Phase |
THIS BID IS SUBMITTED TO:

City of South Miami
City Clerk’s Office

City of South Miami
6130 Sunset Drive
South Miami, FL 33143

1. The undersigned BIDDER proposes and agrees, that if this Bid is accepted, to enter into a Contract with
the City of South Miami in the form included in the Contract Documents which are part of this Bid
Package to perform and furnish all work as specified or indicated in the Contract Documents for the
Contract Price and within the Contract Time indicated therein and in accordance with the other terms
and conditions of the Contract Documents which include those prepared by EAC Consulting Inc..

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and
Instructions to BIDDERS, including without limitation those dealing with the disposition of Bid
Bond/Security. This Bid will remain subject to acceptance for 90 days after the day of the Bid opening.
BIDDER agrees to sign and submit the Contract with the Bonds, Insurance Certificate and other
documents required by the Bidding requirements within ten (10) calendar days after the date of the
City’s Notice of Award.

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Contract, that:

a. BIDDER has examined copies of all the Bidding Documents and of the following Addenda
(receipt of all which is hereby acknowledged.)

Addendum No. Dated:
Addendum No. Dated:
Addendum No. Dated:
Addendum No. Dated:
Addendum No. Dated:
Addendum No. Dated:

b. BIDDER has familiarized himself with the nature and extent of the Contract Documents, the
proposed work, site, locality, and all local conditions and laws and regulations that in any
manner may affect cost, progress, performance or furnishing of the Work.

c. BIDDER has studied carefully all reports and drawings of subsurface conditions and drawings
of physical conditions.

d. BIDDER has obtained and carefully studied (or assumes responsibility for obtaining and
carefully studying) all such examinations, investigations, explorations, tests and studies in
addition to or to supplement those referred to in (c) above which pertain to the subsurface or
physical conditions at the site or otherwise may affect the cost, progress, performance, or the
furnishing of the Work at the Contract Price, within the Contract Time and in accordance with
the other terms and conditions of the Contract Documents. The BIDDER hereby acknowledges
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BIDDER has correlated the results of all such observations, examinations, investigations,
explorations, tests, reports and studies with the terms and conditions of the Contract
Documents.

BIDDER has reviewed and checked all information and data shown or indicated on the Contract
Documents with respect to existing Underground Facilities at or contiguous to the site and
assumes responsibility for the accurate location of all Underground Facilities. No additional
examinations, investigations, explorations, tests, reports or similar information or data in respect
to any Underground Facilities are, or will be required, by BIDDER in order to perform and
furnish the Work at the Contract Price, within the Contract Time and in accordance with the
other terms and conditions of the Contract Documents.

BIDDER has given EAC Consulting Inc. written notice of all conflicts, errors, discrepancies that
it has discovered in the Contract Documents and, if any conflicts, errors, discrepancies has
been found and notice given, the BIDDER represents to the City that the BIDDER has received
a written notice of the resolution thereof by Consultant and that such resolution is acceptable to
BIDDER.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm
or corporation and is not submitted in conformity with any agreement or rules of any group,
association, organization, or corporation; BIDDER has not directly or indirectly induced or
solicited any other BIDDER to submit a false or sham Bid; BIDDER has not solicited or induced
any person, firm or corporation to refrain from Bidding; and BIDDER has not sought by collusion
or otherwise to obtain for itself any advantage over any other BIDDER or over the CITY.

4. BIDDER understands and agrees that the Contract Price is the lump sum that it needs to furnish and
install all of the Work complete and in place. The Schedule of Values is provided for the purpose of Bid
Evaluation and when initiated by the CITY, it shall form the basis for calculating the pricing of change
orders. The Contract Price shall not be adjusted in any way so as to result in a deviation from the
Schedule of Values, except to the extent that the CITY changes the scope of the Work after the
Contract Date.

As such, the Contractor shall furnish all labor, materials, equipment, tools, superintendence and
services necessary to provide a complete, in place Project for the Bid Price of:

LUMP SUM BASE BID:

dollars and cents $
Alternates: #1 #5
#2 #6
#3 #7
#4 #8

5. The ENTIRE WORK shall be completed, in full, within 120 days Substantial Completion; 150 days
Total Completion from the date stipulated in the NOTICE TO PROCEED.
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Failure to complete the entire work during the described time period shall result in the assessment of
liquidated damages as set forth in Paragraph 6 of the Contract.

6. Communications concerning this Bid shall be addressed to:

BIDDER:

Address:

Telephone:

Facsimile:

Attention:

7. The terms used in this Bid which are defined in the General Conditions of the Contract shall have the
same meaning as is assigned to them in the General Conditions.

SUBMITTED THIS DAY OF 2011.

BID SUBMITTED BY:

Company Telephone Number

Name of Person Authorized to Submit Bid Fax Number

. Email Address
Signature

Title
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SW 64th COURT DRAINAGE IMPROVEMENTS

SCHEDULE OF VALUES

Item

Description

SITE DEVELOPMENT

Unit

Unit Price

Amount

SIGNAGE AND STRIPING

13

Performance and Payment Bond

14

Contingency (4% of Subtotal)

GRAND TOTAL

1 Mobilization LS 1

2 Dust Control LS 1

3 Project Sign EA 2

4 Clearing and Grubbing LS 1

5 Removal of Existing Asphalt SY 1,088
6 Type S-I Asphalt SY 1,088
8 Sodding SY 194
9 18" HDPE Pipe LF 51
10 18" French Drain LF 50
11 Type F Inlet with J Bottom EA 5
12 Storm Manhole EA

SUBTOTAL
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BID BOND

SW 64th Court Drainage Improvements Project Phase |
STATE OF FLORIDA )
COUNTY OF MIAMI-DADE )

KNOW ALL MEN BY THESE PRESENTS, that we,

, as Principal, and

, as Surety, are held and firmly bound unto the City of South Miami, a municipal
corporation of the State of Florida in the sum of Dollars

63 ), lawful money of the United States, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators and successors jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that:

WHEREAS, the Principal has submitted the accompanying Bid dated , for the
SW 64th Court Drainage Improvements Project Phase 1. it was a condition precedent to the submission of said
Bid that a Bid Bond in the amount of five percent (5%) of the Base Bid be submitted with said Bid as a
guarantee that the BIDDER would, fulfill the obligations of the invitation to bid and bid documents;

NOW THEREFORE,

A If the principal shall not withdraw said bid within ninety (90) days after the date for opening of the same, and
shall, within ten (10) days after the prescribed forms are presented to it for signature, enter into a written contract with the
Owner in accordance with the bid as accepted, and give bonds with good and sufficient surety or sureties, as may be
required, for the faithful performance and proper fulfillment of such contract, then the above obligations shall be void and
of no effect, otherwise to remain in full force and effect.

B. However, in the event of the principal’s unauthorized withdrawal of said bid within ninety (90) days after the date
of the opening of the same or the failure to enter into a written contract with the Owner in accordance with the bid as
accepted, and/or the failure to provide the City with bonds issued from good and sufficient surety or sureties, as may be
required, for the faithful performance and proper fulfillment of such Contract within ten (10) days after the prescribed
forms are presented to it for signature and/or in the event that the principal is not awarded the bit but fails to waive all
claims that arose or might have arisen out of the bid process in the event that the bid is not awarded to the principal, then
the above obligations shall remain in full force and effect and the bond shall thereafter be disburse, by court order, to the
Owner in the full amount of the bond if the Bid Documents provide for liquidated damages under the circumstance of the
case or, if liquidated damages are not applicable, then in an amount that is adequate to fully compensate the Owner for all
of its damages incurred due to the breach of the terms of this Bond, including all attorney fees, court costs and legal
expense incurred by the City for any and all proceedings required to obtain the court order of disbursement, including the
cost of all appeals or other proceedings, as well as the fees and costs incurred to collect these damages.

IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their
several seals this day of , 2011, the name and the corporate seal of
each corporate party being hereto affixed and these presents being duly signed by its undersigned
representative.

IN PRESENCE OF:
(Seal

(Individual or Partnership Principal)

Page 9 of 63



SECOND PAGE OF A TWO (2) PAGE

BID BOND
(Business Address)
(City/State/Zip)
(Business Phone)

ATTEST:

Secretary (Corporate Surety)*

By:

*Impress Corporate Surety Seal

IMPORTANT Surety companies executing bonds must appear on the Treasury Department’s most current list
(circular 570 as amended) and be authorized to transact business in the State of Florida.
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BIDDER QUALIFICATION STATEMENT
SW 64th Court Drainage Improvements Project Phase |

The BIDDER’s response to this questionnaire shall be utilized as part of the CITY’S overall Bid Evaluation and Contractor
selection.

1. Number of similar construction projects completed,

a In the past 5
) years

On Schedule
b In the past 10
) years

On Schedule

2. List the last three (3) completed similar projects.

a) Project Name:

Owner Name:

Owner Address:

Owner Telephone:

Original Contract Completion Time
(Days):

Original Contract Completion Date:

Actual Final Contract Completion
Date:

Original Contract Price:

Actual Final Contract Price:

b) Project Name:

Owner Name:

Page 11 of 63



c)

Owner Address:

Owner Telephone:

Original Contract Completion Time

(Days):

Original Contract Completion Date:

Actual Final Contract Completion

Date:

Original Contract Price:

Actual Final Contract Price:

Project Name:

Owner Name:

Owner Address:

Owner Telephone:

Original Contract Completion Time

(Days):

Original Contract Completion Date:

Actual Final Contract Completion

Date:

Original Contract Price:

Actual Final Contract Price:
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3. Current workload

Project Name Owner Name Telephone Number Contract Price

4. The following information shall be provided for this project.

a) Estimated total demolition man-hours

b) Percent man-hours to be performed by Contractor's permanent staff

C) Permanent man-hours to be performed by direct hired employees for this project
d) Percent man-hours to be performed by Subcontractors

5. The following information shall be attached to the bid.

a) Contractor’'s home office organization chart.
b) Contractor’s proposed project organizational chart.
C) Resumes of proposed key project personnel, including on-site Superintendent.

6. List and describe any:

Bankruptcy petitions filed by or against the BIDDER or any predecessor
a) organizations,

b) Any arbitration or civil or criminal proceedings, or

Suspension of contracts or debarring from Bidding by any public agency brought against
C) the BIDDER in the last five (5) years.
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7. Government References:

List other Government Agencies or Quasi-government Agencies for which you have done business
within the past five (5) years.

Name of Agency:

Address:

Telephone No.:

Contact Person:

Type of Project:

Name of Agency:

Address:

Telephone No.:

Contact Person:

Type of Project:

Name of Agency:

Address:

Telephone No.:

Contact Person:

Type of Project:
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NON-COLLUSION AFFIDAVIT

SW 64th Court Drainage Improvements Project Phase |

STATE OF FLORIDA )

COUNTY OF MIAMI-DADE )

being first duly sworn, deposes and says that:

1)

(2)

(3)
(4)

(5)

He/She/They is/are the
(Owner, Partner, Officer, Representative or Agent) of

the BIDDER that has submitted the attached

Bid;

He/She/They is/are fully informed respecting the preparation and contents of the attached Bid and of
all pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said BIDDER nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired,
connived or agreed, directly or indirectly, with any other BIDDER, firm, or person to submit a
collusive or sham Bid in connection with the Work for which the attached Bid has been submitted; or
to refrain from Bidding in connection with such Work; or have in any manner, directly or indirectly,
sought by agreement or collusion, or communication, or conference with any BIDDER, firm, or
person to fix any overhead, profit, or cost elements of the Bid or of any other BIDDER, or to fix any
overhead, profit, or cost elements of the Bid Price or the Bid Price of any other BIDDER, or to
secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage
against (Recipient), or any person interested in the proposed Work;

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the BIDDER or any other of
its agents, representatives, owners, employees or parties of interest, including this affiant.

Signed, sealed and delivered in the presence of:

By:

Witness

Signature

Witness

Print Name and Title

Date
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ACKNOWLEDGEMENT

STATE OF FLORIDA )
)
COUNTY OF MIAMI-DADE )
On this the day of , 2011, before me, the undersigned Notary Public of the State of
Florida, personally appeared (Name(s) of individual(s) who appeared before
notary) and whose name(s) is/are Subscribed to the

within instrument, and he/she/they acknowledge that he/she/they executed it.

WITNESS my hand and official seal.

Notary Public, State of Florida

NOTARY PUBLIC:
SEAL OF OFFICE:

(Name of Notary Public: Print, Stamp or type as
commissioned.)

Personally known to me, or

Personal identification:

Type of Identification Produced
Did take an oath, or

Did Not take an oath.
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PUBLIC ENTITY CRIMES AND CONFLICTS OF INTEREST
SW 64th Court Drainage Improvements Project Phase |

Pursuant to the provisions of Paragraph (2) (a) of Section 287.133, Florida State Statutes — “A person or affiliate
who has been placed on the convicted vendor list following a conviction for a public entity crime may not submit
a Bid on a Contract to provide any goods or services to a public entity, may not submit a Bid on a Contract with
a public entity for the construction of repair of a public building or public work, may not submit bids on leases or
real property to a public entity, may not be awarded to perform Work as a Contractor, supplier, Subcontractor, or
Consultant under a Contract with any public entity, and may not transact business with any public entity in
excess of the threshold amount Category Two of Section 287.017, Florida Statutes, for thirty six (36) months
from the date of being placed on the convicted vendor list”.

The award of any contract hereunder is subject to the provisions of Chapter 112, Florida State Statutes.
BIDDERS must disclose with their Bids, the name of any officer, director, partner, associate or agent who is also
an officer or employee of the City of South Miami or its agencies.

SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to

[print name of the public entity]
by

[print individual’s name and title]
for

[print name of entity submitting sworn statement]

whose business address is

and (if applicable) its Federal Employer Identification Number (FEIN) is (If the entity
has no FEIN, include the Social Security Number of the individual signing this sworn statement:
)
2. I understand that a “public entity crime” as defined in Paragraph 287.133 (1)(g), Florida Statutes, means a

violation of any state or federal law by a person with respect to and directly related to the transaction of business
with any public entity or with an agency or political subdivision of any other state or of the United States,
including, but not limited to , any bid or contract for goods or services to be provided to any public entity or an
agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft,
bribery, collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133 (1) (b), Florida Statutes, means a
finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or
state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of
a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.

4, I understand that an “affiliate” as defined in Paragraph 287.133 (1) (a), Florida Statutes, means:
@ A predecessor or successor of a person convicted of a public entity crime; or
(b) An entity under the control of any natural person who is active in the management of the entity  and
who has been convicted of a public entity crime. The term “affiliate” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in ~ the management of an
affiliate. The ownership by one person of shares constituting a controlling interest in any person, or a
pooling of equipment or income among persons when not for fair market value under an arm’s length
agreement, shall be a prima facie case that one person controls another person. A person who knowingly
enters into a joint venture with a person who has been convicted of a public entity crime in Florida during
the preceding 36 months shall be considered an affiliate.
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5. | understand that a “person” as defined in Paragraph 287.133 (1) (e), Florida Statutes, means any natural person or
entity organized under the laws of any state or of the United States with the legal power to enter into a binding
contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity,
or which otherwise transacts or applies to transact business with a public entity. The term “person” includes those
officers, directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

6. Based on information and belief, the statement which | have marked below is true in relation to the entity
submitting this sworn statement. [Indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of
the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the
entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the
entity has been charged with and convicted of a public entity crime subsequent of July 1, 1989. However, there
has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative
Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to
place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order.]

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE
PUBLIC ENTITY INDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY, AND
THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. |
ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO
A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA
STATUTES, FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

[Signature]
Sworn to and subscribed before me this day of , 2011.
Personally known
OR Produced identification Notary Public — State of

My commission expires

(Type of identification)
(Printed, typed or stamped commissioned
name of notary public)

Form PUR 7068 (Rev.06/11/92)
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DRUG FREE WORKPLACE

SW 64th Court Drainage Improvements Project Phase |

Whenever two or more Bids which are equal with respect to price, quality and service are received by the State
or by any political subdivisions for the procurement of commodities or contractual services, a Bid received from
a business that certifies that it has implemented a drug-free workplace program shall be given preference in the
award process. Established procedures for processing tie Bids shall be followed if none of the tied vendors
have a drug-free workplace program. In order to have a drug-free workplace program, a business shall:

1)

2)

3)

4)

5)

6)

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that shall be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business’ policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

Give each employee engaged in providing the commodities or contractual services that are
under Bid a copy of the statement specified in Subsection (1).

In the statement specified in Subsection (1), notify the employees, that, as a condition of
working of the commaodities or contractual services that are under Bid, he employee shall abide
by the terms of the statement and shall notify the employee of any conviction of, or plea of guilty
or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the
United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program, if such is available in the employee’s community, by any employee who
is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation
of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above requirements.

BIDDER'’s Signature:

Print Name:

Date:
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ACKNOWLEDGEMENT OF CONFORMANCEWITH OSHA STANDARDS
SW 64th Court Drainage Improvements Project Phase |

TO THE CITY OF SOUTH MIAMI

We, , (Name of Contractor), hereby acknowledge and agree that as Contractors for the
SW 64th Court Drainage Improvements Project Phase I, as specified have the sole responsibility for compliance with all
the requirements of the Federal Occupational Safety and Health Act of 1970, and all State and local safety and health
regulations, and agree to indemnify and hold harmless the City of South Miami and EAC Consulting Inc., against any and
all liability, claims, damages, losses and expenses they may incur due to the failure of (subcontractor’s names):

to comply with such act or regulation.

CONTRACTOR

Witness

BY:
Name

Title
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LIST OF PROPOSED SUBCONTRACTORS AND PRINCIPAL SUPPLIERS
SW 64th Court Drainage Improvements Project Phase |

BIDDER shall list all Proposed Subcontractors to be used on this project if they are awarded the Contract.
Classification of Work Subcontractor Name Address Telephone, Fax & Email

Landscape

Sodding and Turf Work

Electrical

Irrigation

Paving

Park Amenities

Graphics

Utilities

Excavation

Building

Structures

Plumbing

Painting

Testing Laboratory

Soil Fumigator

Signs

Other:

This list shall be provided to the City of South Miami by the apparent lowest responsive and responsible bidder
within five (5) calendar days after Bid Opening.
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NOTICE OF AWARD

SW 64th Court Drainage Improvements Project Phase |
TO:

PROJECT DESCRIPTION: SW 64th Court Drainage Improvements Project Phase I, in accordance with Plans
and Contract Documents as prepared by EAC Consulting Inc., prime consultant and the City has considered the
Bid submitted by you for the above described Work in response to its advertisement for Bid and Instructions to
BIDDERS.

You are hereby notified that your Bid has been accepted for the SW 64th Court Drainage Improvements Project
Phase I, in the lump sum amount of $ , broken down as follows:

Base Bid:

Alternate #1:

Alternate #2:

Alternate #3:

Alternate #4:

Alternate #5:

Alternate #6:

Alternate #7:

Total of Award:

You are required by the Instructions to BIDDERS to execute the Contract and furnish the required
CONTRACTOR'S Performance Bond, Payment Bond and Certificates of Insurance within ten (10) day from the
date of this Notice to you.

If you fail to execute said Contract and to furnish said bonds and certificate of insurance within ten (10) days
from the date of this notice, the CITY shall be entitled to disqualify the Bid, revoke the award and retain the Bid
Bond/Security.

BY:
Hector Mirabile, Ph.D
CITY MANAGER
Dated this day of , 2011

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Award is hereby acknowledged by

this the day of , 2011.

BY:

TITLE:

You are required to return an acknowledged copy of this Notice of Award to the City Manager.
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CONTRACT

SW 64th Court Drainage Improvements Project Phase |

THIS CONTRACT was made and entered into on this day of , 2011, by and between

hereafter referred to as “Contractor”, and the City of South

Miami, hereafter referred to as “Owner”.

WITNESETH:

That, the Contractor, for the consideration hereinafter fully set out, hereby agrees with the Owner as follows:

1.

The Contractor shall furnish all labor, materials, equipment, machinery, tools, apparatus, and
transportation necessary to perform all of the work shown on the

Drawings described in the Project Manual titled SW 64th Court Drainage Improvements Project

Phase I: the Contractor shall furnish all the materials, and perform all of the Work as provided for in the
Bid Documents and Construction Documents, drawings, plans, specifications and documents and shall
do everything required by this Contract and the other Contract Documents.

The Contractor shall commence the Work to be performed under this Contract on a date to be specified
in a written order of the Owner and shall complete all Work hereunder within the length of time
stipulated in the Bid.

The Owner hereby agrees to pay to the Contractor for the faithful performance of this Contract, subject
to additions and deductions as provided in the Bid Form, in lawful money of the United States, the
amount of:

Written Dollar Amount

Dollars ($ ), Lump Sum.

The Owner shall make monthly partial payments to the Contractor on the basis of a duly certified and
approved estimate of Work performed during each calendar month by the Contractor, less the retainage
provided in the General Conditions, which is to be withheld by the Owner until completion and
acceptance of the complete project in accordance with this Contract and until such Work has been
accepted by the Owner.

Upon submission by the Contractor of evidence satisfactory to the Owner that all payrolls, materials
bills, and other costs incurred by the Contractor in connection with the construction of the Work have
been paid in full, final payment on account of this Contract shall be made within sixty (60) days after the
completion by the Contractor of all Work covered by this Contract and the acceptance of such Work by
the Owner.

In the event that the Contractor shall fail to complete the Work within the time limit stipulated on the Bid
Form in #5, or the extended time limit agreed upon, as more particularly set forth in the Contract
Documents, liquidated damages shall be paid at the rate of $388 per day, plus any monies paid by the
City to the Consultant for additional engineering and inspection services associated with such delay.

It is further mutually agreed between the parties hereto that if, at any time after the execution of this
Contract and the Surety Bond hereto attached for its faithful performance and payment, the Owner shall
deem the Surety or Sureties upon such bond to be unsatisfactory, or if, for any reason such bond
ceases to be adequate to cover the performance of the Work, the Contractor shall, at its expense within
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9. No additional Work or extras shall be done unless the same is duly authorized by appropriate action by
the Party of the Owner.

IN WITNESS WHEREOF, the parties hereto have executed this Contract on the day and date first above
written, in five (5) counterparts, each of which shall, without proof or accounting for the other counterpart be

deemed an original Contract.

WITNESSES: CONTRACTOR:
Signature:

Name:

Title:

OWNER: CITY OF SOUTH MIAMI

Signature

Hector Mirabile, Ph.D
City Manager

AUTHENTICATION:

Signature:

Maria Menendez
City Clerk
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FORM OF PERFORMANCE BOND
SW 64th Court Drainage Improvements Project Phase |

That, pursuant to the requirements of Florida Statute 255.05, we, as Principal
(hereinafter referred to as “CONTRACTOR") whose principal business address is
and whose telephone number is ,

hereinafter call CONTRACTOR, and , @ corporation as
Surety, whose principal business address is and whose
telephone number is ,» are bound to the City of South Miami, as Obligee/Owner, whose

principal business address is 6130 Sunset Drive, South Miami, FL 3314 and whose telephone number is 305-663-
6340, hereinafter called City in the amount of
Dollars ($ ) for the payment of which we bind themselves, our heirs,
personal representatives, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has entered into a Contract under contract number , for the SW 64th Court
Drainage Improvements Project Phase |, awarded on the day of ,
20 , with the City for in accordance with drawings (plans) and specifications prepared by EAC

Consulting Inc. which Contract is be reference made a part hereof, and is hereafter referred to as the Contract;
THE CONDITION OF THIS BOND is that the CONTRACTOR:

1. Fully performs the Contract between the Contractor and the City, which Contract shall become a part of
this bond by reference, for the SW 64th Court Drainage Improvements Project Phase |, within 120 days
Substantial Completion; 150 days Total Completion after the date of Contract commencement as
specified in the Notice to Proceed and in the manner prescribed in the Contract; and

2. Indemnifies and pays City all losses, damages (specifically including, but not limited to, damages for
delay and other consequential damages caused by or arising out of the acts, omissions or negligence of
Contractor), expenses, costs and attorney’s fees including attorney’s fees incurred in appellate
proceedings, that City sustains because of default by Contractor under the Contract; and

3. Performs the guarantee of all Work and materials as provided for and as furnished under the Contract
for the time specified in the Contract, then this Bond is void, otherwise it remains in full force.

4. Whenever Contractor shall be, and declared by, the City to be in default under the Contract, the City
having performed obligations as to payment thereunder, the Surety shall promptly remedy the default,
or it shall promptly:

4.1 Complete the Contract in accordance with its terms and conditions; or

4.2 Obtain a Bid or Bids for completing the Contract in accordance with its terms and conditions,
and upon determination by Surety of the best, lowest, qualified, responsible and responsive
BIDDER, or, if the City elects, upon determination by the City, and Surety jointly of the best,
lowest, qualified, responsible and responsive BIDDER, arrange for a Contract between such
BIDDER and City, and make available as Work progresses sufficient funds to pay the cost of
completion less the balance of the Contract Price; but not exceeding the amount set forth in the
first paragraph hereof as may be increased or decreased by Change Orders.

The term “balance of the Contract Price” as used in this paragraph, shall mean the total amount
payable by City to Contractor under the Contract and any amendments thereto, less the amount
properly paid by the City to the Contractor.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the City
named herein.

The Surety hereby waives notice of, and agrees that, any changes in or under the Contract Documents, and

compliance or noncompliance with any informality connected with the Contract or the changes thereto, shall not
affect the Surety’s obligation under this Bond.

Page 25 of 63



IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their several seals this
day of , 20, the name and the corporate seal of each corporate party being
hereto affixed and these presents being duly signed by its undersigned representative.

IN PRESENCE OF:

(SEAL) (Individual or Partnership Principal)

(Business Address)

(City/State/Zip)

(Business Phone)

ATTEST:

Secretary (Corporate Surety)*
By:

IN THE PRESENCE OF: INSURANCE COMPANY:
BY:

Agent and Attorney-in-fact Signature

(Business Address)

(City/State/Zip)

(Business Phone)

*Power of Attorney must be attached.
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STATE OF FLORIDA )

COUNTY OF MIAMI-DADE )

On this, the day of , 2007, before me, the undersigned notary public of the State of
Florida, the foregoing instrument was acknowledged by (Name of Corporate
Officer), (Title), of (Name of
Corporation, a (State of Corporation) corporation, on behalf of the corporation.

WITNESS my hand and official seal.

Notary Public, State of Florida

NOTARY PUBLIC:
SEAL OF OFFICE:

(Name of Notary Public: Print, Stamp
or Type as commissioned.)

Personally known to me, or

Personal identification:

Type of Identification Produced
Did take an oath, or

Did Not take an oath.
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FORM OF PAYMENT BOND

SW 64th Court Drainage Improvements Project Phase |

KNOW ALL MEN BY THESE PRESENTS:

That, pursuant to the requirements of Florida Statute 255.05, we, as
Principal (hereinafter referred to as “CONTRACTOR”") whose principal business address is
and whose telephone number is ,

hereinafter call CONTRACTOR, and , @ corporation as
Surety, whose principal business address is and whose
telephone number is ,» are bound to the City of South Miami, as Obligee/Owner, whose

principal business address is 6130 Sunset Drive, South Miami, FL 3314 and whose telephone number is 305-663-
6340, hereinafter called City in the amount of
Dollars ($ ) for the payment of which we bind themselves, our heirs,
personal representatives, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, Contractor has entered into a Contract under contract number , for the SW 64th Court
Drainage Improvements Project Phase |, awarded on the day of ,
20 , with the City for in accordance with drawings (plans) and specifications prepared by EAC

Consulting Inc. which Contract is be reference made a part hereof, and is hereafter referred to as the Contract;

THE CONDITION OF THIS BOND is that the CONTRACTOR shall:

1. Performs the Contract between CONTRACTOR and CITY for construction as set forth above, at the
times and in the manner prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, supplying
CONTRACTOR and its Subcontractors with labor, materials, or supplies, used directly or indirectly by
CONTRACTOR in the prosecution of the Work provided for in the Contract; and

3. Promptly makes payments to all claimants as defined by Florida Statute 225.05(1) supplying Contractor
with all labor, materials and supplies used directly or indirectly by Contractor in the prosecution of the
Work provided for in the Contract, then this obligation shall be void; otherwise, it shall remain in full
force and effect subject, however, to the following conditions:

Any action instituted by a claimant under this bond for payment must be in accordance with the notice and
time limitation provisions in Section 255.05(2), Florida Statutes.

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and
compliance or noncompliance with any informalities connected with the Contract does not affect the Surety’s
obligation under this Bond.

IN WITNESS WHEREOF, the above bonded parties have executed this instrument under their several
seals this day of , 20___, the name and the corporate seal of each
corporate party being hereto affixed and these presents being duly signed by its undersigned representative.

IN PRESENCE OF:

(SEAL) (Individual or Partnership Principal)

(Business Address)

(City/State/Zip)
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(Business Phone)

ATTEST:
Secretary (Corporate Surety)*
By:
IN THE PRESENCE OF: INSURANCE COMPANY:
BY:

Agent and Attorney-in-fact Signature

(Business Address)

(City/State/Zip)

(Business Phone)

*Power of Attorney must be attached.
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STATE OF FLORIDA )

)
COUNTY OF MIAMI-DADE )
On this, the day of , 2007, before me, the undersigned notary public of the State of
Florida, the foregoing instrument was acknowledged by (Name of Corporate
Officer), (Title), of (Name of
Corporation, a (State of Corporation) corporation, on behalf of the corporation.

WITNESS my hand and official seal.

Notary Public, State of Florida

NOTARY PUBLIC:
SEAL OF OFFICE:

(Name of Notary Public: Print, Stamp
or Type as commissioned.)

Personally known to me, or

Personal identification:

Type of Identification Produced
Did take an oath, or

Did Not take an oath.
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NOTICE TO PROCEED
SW 64th Court Drainage Improvements Project Phase |

TO: DATE:

PROJECT DESCRIPTION: SW 64th Court Drainage Improvements Project Phase |, in accordance with Plans
and Contract Documents as may be prepared in whole or in part by EAC Consulting Inc., the prime consultant
and hereinafter referred to as CONSULTANT.

You are hereby notified to commence Work in accordance with the Contract dated , on or
before . You are to complete the work within 120 days Substantial Completion; 150
days Total Completion calendar days. The date of completion of all Work is therefore

City of South Miami

BY:
Hector Mirabile, Ph.D
City Manager

ACCEPTANCE OF NOTICE

Receipt of the above Notice to Proceed is hereby acknowledged by

on this day of , 20

BY:

TITLE:
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GENERAL CONDITIONS

SW 64th Court Drainage Improvements Project Phase |

ARTICLE 1 — DEFINITIONS

Whenever used in these General Conditions or in the other Contract Documents, the following terms
shall have the meaning indicated. These definitions shall always apply when the section of the Contract
specifically refers to this article for the purpose of interpreting a word or group of words in that section of the
Contract Documents. However, when the section of the Contract, where the word to be defined is used, does
not specifically refers to this article to define the word or group of words, these definitions shall not apply unless
the word, in the context of its use in the Contract Document in question, is ambiguous and open for
interpretation. In addition, these definitions shall also not apply to contradict a definition that is given in a specific
provision of a Contract Document:

Addenda: Written or graphic documents issued prior to the Bid Opening which modify or interpret the Contract
Documents, Drawings and Specifications, by addition, deletions, clarifications or correction.

Application for Payment: The form furnished by the CONSULTANT which is to be used by the CONTRACTOR
in requesting progress payments.

Bid: the offer or proposal of the BIDDER submitted on the prescribed form setting forth the prices for the Work
to be performed.

BIDDER: Any person, firm or corporation submitting a Bid for Work.

Bonds: Bid, performance and payment bonds and other instruments of security, furnished by the
CONTRACTOR and their surety in accordance with the Contract Documents and in accordance with the law of
the State of Florida.

Change Order: A written order to the CONTRACTOR signed by the City authorizing an addition, deletion or
revision in the Work, or an adjustment in the Contract Price of the Contract Time issued after execution of the
Contract.

CITY: City of South Miami, 6130 Sunset Drive, South Miami, FL 33143.

Construction Observer: An authorized representative of the CONSULTANT assigned to observe the Work
performed and materials furnished by the CONTRACTOR or such other person as may be appointed by the
CITY as his representative. The CONTRACTOR shall be notified in writing of the identity of this representative.

Contract Documents: The Contract Documents shall include the Contract between the Owner and the
Contractor, other documents listed in the Contract and modifications issued after execution of the Contract all Bid
Documents including but not limited to the Invitation to Bid, CONTRACTOR'S Bid, the Bonds Insurance
Certificates and the Notice of Award, the Notice to Proceed, these General Conditions, Special Conditions, if
any, any Supplementary Conditions, the Technical Specifications, Drawings, including any incorporated
specifications, addenda to the drawings issued prior to execution of the Contract, Change Orders, Construction Change
Directives and any written order for a minor change in the Work, and written modifications to any of the Contract
Documents and Acknowledgment of Conformance with the City of South Miami.

Contract Price: The total moneys payable to the CONTRACTOR pursuant to the terms of the Contract
Documents.

Contract Time: The number of calendar days stated in the Contract for the completion of the Work.

Contracting Officer: The individual who is authorized to sign the contract documents on behalf of the CITY’S
governing body.

CONTRACTOR: The person, firm or corporation with whom the CITY has executed the Contract.

CONSULTANT: The person identified as the CONSULTANT in the Supplementary Conditions or as designated
by the CITY in writing and delivered to the CONTRACTOR.

Day: A calendar day of twenty-four hours measured from the beginning of the day at 12:01 a.m.
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Days The number of twenty-four (24) hour periods following the event to which the word “days” refers
commencing at 12:01 a.m. at the start of the next day. Therefore, in computing any period of time prescribed or
allowed by the Contract Documents, the day of the act, event or default from which the designated period of
time begins to run shall not be included. The last day of the period so computed shall be included unless it is a
Saturday, Sunday or legal holiday, in which event the period shall run until the end of the next business day that
is not a Saturday, Sunday or legal holiday.

Defective Work: Work that is unsatisfactory, faulty, or deficient in that it does not conform to the Contract
Documents, or does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents, or has been damaged prior to the CONSULTANT'S
recommendation of final payment (unless responsibility for the protection thereof has been delegated to the
City); substitutions that are not properly approved and authorized, any deficiency in the Work, materials and
equipment; materials and equipment furnished under the Contract that are not good quality and new unless
otherwise required or permitted by the Contract Documents.

Drawings: The drawings which show the character and scope of the Work to be performed and which have
been prepared or approved by the CONSULTANT and are referred to in the Contract Documents.

Field Order: A written order issued by the CONSULTANT which clarifies or interprets the Contract Documents
in accordance with Paragraph 9.3 or orders minor changes in the Work in accordance with paragraph 10.2.

Modification: (a) A written amendment of the Contract Documents signed by both parties, (b) a Change Order
signed by both parties, (c ) a written clarification or interpretation if issued by the CONSULTANT in accordance
with paragraph 9.3 or (d) a written order for minor change or alteration in the Work issued by the CONSULTANT
pursuant to Paragraph 10.2. A modification may only be issued after execution of the Contract, it must be in
writing and signed by the party against whom the modification is sought to be enforced.

Notice of Award: The written notice by CITY to the apparent successful BIDDER stating that upon compliance
with the conditions precedent to be fulfilled by it within the time specified, CITY will execute and deliver the
Contract to him.

Notice to Proceed: A written notice given by CITY to CONTRACTOR (with copy to CONSULTANT) fixing the
date on which the Contract Time shall commence to run and on which CONTRACTOR shall start to perform its
obligations under the Contract Documents.

Person: An individual or legal entity.
Project: The entire construction operation being performed as delineated in the Contract Documents.

Shop Drawings: All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared
by the CONTRACTOR, a Subcontractor, manufacturer, supplier, or distributor, and which illustrate the
equipment, material or some portion of the work and as required by the Contract Documents.

Samples: Physical examples which illustrate materials, equipment or workmanship and establish standards by
which the Work will be judged.

Specifications: Those portions of the Contract Documents consisting of written technical descriptions of
materials, equipment, construction systems, standards and workmanship as applied to the Work.

Subcontractor: An individual, firm or corporation having a direct contract with CONTRACTOR or with any other
Subcontractor for the performance of a part of the Work at the construction site.

Substantial Completion: The date, as certified by the CONSULTANT, when the construction of the Project or a
certified part thereof is sufficiently completed, in accordance with the Contract Documents, so that the Project,
or a substantial part, can be utilized for the purposes for which it was intended without restriction or limitation to
any degree, other than for the repair of minor “punch list” items; or if there be no such certification, the date
when final payment is due in accordance with paragraph 14.9. However, in no event shall the project, or portion
thereof, be deemed to be substantially completed until a certificate of occupancy or certificate of use is lawfully
issued by the applicable governmental agency. A certificate of Substantial Completion, issued by the
CONSULTANT, shall be null and void if it is based on false, misleading or inaccurate information, from any
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source, or when it would not have been issue but for the consideration of Work that is thereafter found to be
defective to a degree greater than that which would normally to be considered by architects and engineers to be
minor “punch list” work.

Supplier: Any person or organization who supplies materials or equipment for the Work, including the
fabrication of an item, but who does not perform labor at the site of the Work.

Surety: The individual or entity who is an obligor on a Bond and who is bound with the CONTRACTOR for the
full and faithful performance of the Contract and for the payment of all labor, services and materials used on the
project.

Work: Any and all obligations, duties and responsibilities necessary for the successful performance and
completion of the Contract.

Notice: The term “Notice” as used herein shall mean and include all written notices, demands, instructions,
claims, approvals and disapprovals required to obtain compliance with Contract requirements. Written notice
shall be deemed to have been duly served if delivered in person to the individual or to a member of the firm or to
an officer of the corporation for whom it is intended, or to an authorized representative of such individual, firm, or
corporation, or if delivered at or sent by registered mail to the last known business address. Unless otherwise
stated in writing, any notice to or demand upon the CITY under this Contract shall be delivered to the CITY’s
Manager and the CONSULTANT.

ARTICLE 2 — PRELIMINARY MATTERS

Award:

2.1 The CITY reserves the right to reject any and all Bids at its sole discretion. Bids shall be awarded by
the CITY to the lowest responsive and responsible BIDDER. No Notice of Award shall be given until the
CITY has concluded such investigations as it deems necessary to establish the responsibility,
gualifications and financial ability of the BIDDER to complete the Work in accordance with the Contract
Documents to the satisfaction of the CITY within the time prescribed. The CITY reserves the right to
reject the Bid of any BIDDER who does not pass such investigation to the CITY’S satisfaction. In
analyzing a Bid, the CITY may also take into consideration alternate and unit prices, if requested by the
Bid forms. If the Contract is awarded, the CITY shall issue the Notice of Award and give the successful
BIDDER a Contract for execution within ninety (90) day after opening of Bids.

Execution of Contract:

2.2 At least four counterparts of the Contract, the Performance and Payment Bond, the Certificates of
Insurance, the written notice of designated supervisor or superintendent as provided in Section 6.1 of
the General Conditions and such other Documents as required by the Contract Documents shall be
executed and delivered by CONTRACTOR to the CITY within ten (10) calendar days of receipt of the
Notice of Award.

Forfeiture of Bid Security/Performance and Payment Bond:

2.3 Within ten (10) calendar days of being notified of the Award, CONTRACTOR shall furnish a
Performance Bond and a Payment Bond containing all the provisions of the Performance Bond and
Payment Bond attached.

2.3.1 Each Bond shall be in the amount of one hundred percent (100%) of the Contract Price
guaranteeing to CITY the completion and performance of the Work covered in such Contract as
well as full payment of all suppliers, material man, laborers, or Subcontractor employed
pursuant to this Project. Each Bond shall be with a Surety company whose qualifications meet
the requirements of Sections 2.3.4, 2.3.5, and 2.3.6.

2.3.2 Each Bond shall continue in effect for five year after final completion and acceptance of the
Work with the liability equal to one hundred percent (100%) of the Contract Sum. The
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Performance Bond shall be conditioned that CONTRACTOR shall, upon natification by CITY,
correct any patent defective or faulty Work or materials which appear within one year after final
completion of the Contract and shall, upon naotification by CITY, correct any latent defective or
faulty Work or materials which appear within five year after final completion of the Contract.

2.3.3 Pursuant to the requirements of Section 255.05(1), Florida Statutes, CONTRACTOR shall
ensure that the Bond(s) referenced above shall be recorded in the public records of Miami-
Dade County and provide CITY with evidence of such recording.

2.3.4 Each Bond must be executed by a surety company authorized to do business in the State of
Florida as a surety, having a resident agent in the State of Florida and having been in business
with a record of successful continuous operation for a least five (5) years.

2.3.5 The surety company shall hold a current certificate of authority as acceptable surety on federal
bonds in accordance with the United States Department of Treasury Circular 570, current
revisions.

2.3.6  The CITY will accept a surety bond from a company with a rating A:VII or better.
2.3.7 Failure of the successful BIDDER to execute and deliver the Contract and deliver the required

bonds and Insurance Certificates as stipulated in Paragraph 2.2 shall be cause for the CITY to
annul the Notice of Award and declare the Bid and any security therefore forfeited.

Contractor’'s Pre-Start Representation:

2.4

CONTRACTOR represents that it has familiarized itself with, and assumes full responsibility for having
familiarized itself with the nature and extent of the Contract Documents, Work, locality, and with all local
conditions and federal, state and local laws, ordinance, rules and regulations that may in any manner
affect performance of the Work, and represents that it has correlated its study and observations with the
requirements of the Contract Documents. CONTRACTOR also represents that it has studied all
surveys and investigations, reports of subsurface and latent physical conditions referred to in the
specifications and made such additional surveys and investigations as it deems necessary for the
performance of the Work reflected in the Contract Documents and that he has correlated the results of
all such data with the requirements of the Contract Documents.

Commencement of Contract Time:

2.5

The Contract Time shall commence to run on the date stated in the Notice to Proceed.

Starting the Project:

2.6

CONTRACTOR shall start to perform its obligations under the Contract Documents on the date the
Contract Time commences to run. No Work shall be done at the site (as defined in Article 1), prior to
the date on which the Contract Time commences to run, except with the written consent of the CITY

Before Starting Construction:

2.7

Before undertaking each part of the Work, CONTRACTOR shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements. It shall at once report in writing to CONSULTANT any conflict, error, or discrepancy
which it may discover; however, it shall not be liable to CITY or CONSULTANT for its failure to discover
any conflict, error, or discrepancy in the Drawings or Specifications.

Schedule of Completion:

2.8

Within Five (5) days after delivery of the Notice to Proceed by CITY to CONTRACTOR, CONTRACTOR
shall submit to CONSULTANT for approval, an estimated construction schedule indicating the starting
and completion dates of the various stages of the Work, and a preliminary schedule of Shop Drawing
submissions. The CONSULTANT shall approve this schedule or require revisions thereto within seven
(7) days of its submittal. If there is more than one CONTRACTOR involved in the Project, the
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2.9

responsibility for coordinating the Work of all CONTRACTORS shall be provided in the Special
Conditions.

Within five (5) days after delivery of the executed Contract by CITY to CONTRACTOR, but before
starting the Work at the site, a pre-construction conference shall be held to review the above schedules,
to establish procedures for handling Shop Drawings and other submissions, and for processing
Applications for Payment, and to establish a working understanding between the parties as to the
Project. Present at the conference will be the CITY’S representative, CONSULTANT, Resident Project
Representatives, CONTRACTOR and its Superintendent.

Qualifications of Subcontractors, Material men and Suppliers:

2.10

2.11

Within five (5) calendar days after bid opening, the apparent lowest responsive and responsible
BIDDER shall submit to the CITY and the CONSULTANT for acceptance a list of the names of
Subcontractors and such other persons and organizations (including those who are to furnish principal
items of materials or equipment) proposed for those portions of the Work as to which the identity of
Subcontractors and other persons and organizations must be submitted as specified in the Contract
Documents. Within thirty (30) working days after receiving the list, the CONSULTANT will notify the
CONTRACTOR in writing if either the CITY or the CONSULTANT has reasonable objection to any
Subcontractor, person, or organization on such list. The failure of the CITY or the CONSULTANT to
make objection to any Subcontractor, person, or organization on the list within thirty (30) days of the
receipt shall constitute an acceptance of such Subcontractor, person or organization. Acceptance of
any such Subcontractor, person or organization shall not constitute a waiver of any right of the CITY or
the CONSULTANT to reject defective Work, material or equipment, or any Work, material or equipment
not in conformance with the requirements of the Contract Documents.

If, prior to the Notice of Award, the CITY or the CONSULTANT has reasonable objection to any
Subcontractor, person or organization listed, the apparent low BIDDER may, prior to Notice of Award,
submit an acceptable substitute without an increase in its bid price.

ARTICLE 3—CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS

3.1

3.2

3.3

3.4

3.5

It is the intent of the Specifications and Drawings to describe a complete Project to be constructed in
accordance with the Contract Documents. The Contract Documents comprise the entire Contract
between the CITY and the CONTRACTOR. They may be altered only by a modification as defined in
Article 1.

The Contract Documents are complementary; what is called for by one is as binding as if called for by
all the documents. If CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents, it
shall, before proceeding with the Work affected thereby, immediately call it to the CONSULTANT's
attention in writing. The various Contract Documents are complementary; in case of conflict, error or
discrepancy, the more stringent interpretation and requirement that shall provide the maximum benefit
to the City shall apply

The words “furnish” and “furnish and install”, “install”, and “provide” or words with similar meaning shall
be interpreted, unless otherwise specifically stated, to mean “furnish and install complete in place and
ready for service”.

Miscellaneous items and accessories which are not specifically mentioned, but which are essential to
produce a complete and properly operating installation, or usable structure, providing the indicated
functions, shall be furnished and installed without change in the Contract Price. Such miscellaneous
items and accessories shall be of the same quality standards, including material, style, finish, strength,
class, weight and other applicable characteristics, as specified for the major component of which the
miscellaneous item or accessory is an essential part, and shall be approved by the CONSULTANT
before installation. The above requirement is not intended to include major components not covered by
or inferable from the Drawings and Specifications.

The Work of all trades under this Contract shall be coordinated by the CONTRACTOR in such a
manner as obtain the best workmanship possible for the entire Project, and all components of the Work
shall be installed or erected in accordance with the best practices of the particular trade.
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3.6 The CONTRACTOR shall be responsible for making the construction of habitable structures under this
Contract rain proof, and for making equipment and utility installations properly perform the specified
function. If he is prevented from so doing by any limitations of the Drawings or Specifications, the
CONTRACTOR shall immediately notify the CONSULTANT in writing of such limitations before
proceeding with construction in the area where the problem limitation exists.

3.7 Manufacturer’s literature, when referenced, shall be dated and numbered and is intended to establish
the minimum requirements acceptable. Whenever reference is given to codes, or standard
specifications or other data published by regulating agencies or accepted organizations, including but
not limited to National Electrical Code, applicable State Building Code, Florida Building Code, Federal
Specifications, ASTM Specifications, various institute specifications, and the like, it shall be understood
that such reference is to the latest edition including addenda in effect on the date of the Bid.

3.8 Brand names where used in the technical specifications, are intended to denote the standard or quality
required for the particular material or product. The term "equal" or "equivalent”, when used in
connection with brand names, shall be interpreted to mean a material or product that is similar and
equal in type, quality, size, capacity, composition, finish, color and other applicable characteristics to the
material or product specified by trade name, and that is suitable for the same use capable of performing
the same function, in the opinion of the CONSULTANT, as the material or product so specified.
Proposed equivalent items must be approved by CONSULTANT before they are purchased or
incorporated in the Work. (When a brand name, catalog number, model number, or other identification,
is used without the phrase "or equal’, the CONTRACTOR shall use the brand, make and model
specified).

3.9 Throughout this agreement the male pronoun may be substituted for female and neuter and vice versa
and the singular words substituted for plural and plural words substituted for singular wherever
applicable.

3.10 All technical interpretations shall be made by the CONSULTANT as set forth in Section 9.3 below.

3.11  Inthe event that there is a conflict between or among the Contract Documents, only the latest version shall apply
and the latest version of following documents are set forth in the order of their precedence so that all the documents listed
above a given document shall have precedence over all the documents listed below it.

€)) Amendments and Change Orders
(b) Addenda, with those;

(c) Drawings

(d) Drawings of a larger scale

(e) Drawings of a smaller scale

0] Written dimensions

(9) Scaled dimensions

(h) Specifications, having;

(i) Contract with all Exhibits thereto
()] Special Conditions; and

(k) General Conditions.

ARTICLE 4 — AVAILABILITY OF LANDS SUBSURFACE CONDITIONS REFERENCE POINTS

Availability of Lands:

4.1 The CITY shall furnish, as indicated in the Contract Documents, the lands upon which the Work is to be
done, rights-of-way for access thereto, and such other lands which are designed for the use of the
CONTRACTOR. Easements for permanent structures or permanent changes in existing facilities will be
obtained and paid for by the CITY, unless otherwise specified in the Contract Documents. Other
access to such lands or rights-of-way for the CONTRACTOR'S convenience shall be the responsibility
of the CONTRACTOR.

The CONTRACTOR shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of material and equipment.

4.2 The CITY will, upon request, furnish to the BIDDERS, copies of all available boundary surveys and
subsurface tests at no cost.
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Subsurface Conditions:

4.3 The CONTRACTOR acknowledges that he has investigated prior to bidding and satisfied himself as to
the conditions affecting the Work, including but not limited to those bearing upon transportation,
disposal, handling and storage of materials, availability of labor, water, electric power, roads and
uncertainties of weather, river stages, tides, water tables or similar physical conditions at the site, the
conformation and conditions of the ground, the character of equipment and facilities needed preliminary
to and during prosecution of the Work. The CONTRACTOR further acknowledges that he has satisfied
himself as to the character, quality and quantity of surface and subsurface materials or obstacles to be
encountered insofar as this information is reasonably ascertainable from an inspection of the site,
including all exploratory work done by the CITY/ CONSULTANT on the site or any contiguous site, as
well as from information presented by the Drawings and Specifications made part of this Contract, or
any other information made available to it prior to receipt of bids. Any failure by the CONTRACTOR to
acquaint itself with the available information shall not relieve it from responsibility for estimating properly
the difficulty or cost of successfully performing Work. The CITY assumes no responsibility for any
conclusions or interpretations made by the CONTRACTOR on the basis of the information made
available by the CITY/ CONSULTANT.

Differing Site Conditions:

4.4 The CONTRACTOR shall within forty eight (48) hours of its discovery, and before such conditions are
disturbed, notify the CITY in writing, of:

4.4.1 Subsurface or latent physical conditions at the site differing materially from those indicated in
the Contract Documents, and

4.4.2 Unknown physical conditions at the site, of an unusual nature, differing materially from those
ordinarily encountered and generally inherent in Work of the character provided for in this
Contract. The CITY shall promptly investigate the conditions, and if it finds that such conditions
do materially differ to the extent as to cause an increase or decrease in the CONTRACTOR'S
cost of, or the time required for, performance of any part of the Work under this Contract, an
equitable adjustment shall be made and the Contract modified in writing accordingly.

4.5 No claim of the CONTRACTOR under this clause shall be allowed unless the CONTRACTOR has given
the notice required in 4.4 above; provided, however, the time prescribed therefore may be extended by
the CITY, but only if done in writing signed by the City Manager or the CONSULTANT.

ARTICLE 5 — INSURANCE

AIA INSUANCE PROVISION

" 11.1,1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do
business in the jurisdiction in which the Project is located such insurance as will protect the Contractor from
claims set forth below which may arise out of or result from the Contractor's operations under the Contract and
for which the Contractor may be legally liable, whether such operations be by the Contractor or by a
Subcontractor or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of
them may be liable:

A claims under workers' compensation, disability benefit and other similar employee benefit acts
which are applicable to the Work to be performed;

2 claims for damages because of bodily injury, occupational sickness or disease, or death of the
Contractor's employees;

3 claims for damages because of bodily injury, sickness or disease, or death of any person other
than the Contractor's employees;

A4 claims for damages insured by usual personal injury liability coverage;

5 claims for damages, other than to the Work itself, because of injury to or destruction of tangible
property, including loss of use resulting therefrom;

.6 claims for damages because of bodily injury, death of a person or property damage arising out
of ownership, maintenance or use of a motor vehicle;

7 claims for bodily injury or property damage arising out of completed operations; and

.8 claims involving contractual liability insurance applicable to the Contractor's obligations under
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ARTICLE 5 - INSURANCE

Contractor’s Liability Insurance:

5.1

5.2

CONTRACTOR and all Subcontractors shall provide and maintain in full force and effect until all the
Work is performed under this Contract by the Contractor and all subcontractors, has been completed
and accepted by CITY and is in full compliance with all applicable state, county and municipal laws,
rules and regulations (or for such duration as is otherwise specified hereinafter), the insurance
coverage set forth below:

511

512

513

Worker's Compensation insurance as to all employees or borrowed servants in compliance with
the "Workers' Compensation Law" of the State of Florida and all applicable federal laws. In
addition, the policy must include Employers' Liability. The CONTRACTOR shall further require
in all contracts with Subcontractors that all of its Subcontractors maintain  Worker's
Compensation Insurance. All contracts with subcontractors must be filed with the City prior to
the commencement of any work to be performed by that subcontractor.

Comprehensive General Liability with minimum limits of Worker's Compensation; Employer's
Liability ($500,000); Commercial Liability ($500,000); Business Auto Liability ($500,000); per
occurrence combined single limit for Bodily Injury Liability and Property Damage Liability.
Coverage must be afforded on a form no more restrictive than the latest edition of the
Comprehensive General Liability policy without restrictive endorsements, as filed by the
Insurance Services Office, and must include:

5.1.2 (a) Premises and Operation

5.1.2 (b) Independent Contractors

5.1.2 (¢) Products and/or Completed Operations Hazard

5.1.2 (d) Explosion, Collapse and Underground Hazard Coverage

5.1.2 (e) Broad Form Property Damage

5.1.2.(f) Broad Form Contractual Coverage applicable to this specific Contract, including

any hold harmless and/or indemnification agreement.

5.1.2(9) Personal Injury Coverage with Employee and Contractual Exclusions removed,
with minimum limits of coverage equal to those required for Bodily Injury
Liability and Property Damage Liability.

Business Automobile Liability with minimum limits of Two Million Dollars ($2,000,000.00) plus a
additional Ten Million Dollar ($10,000,000.00) umbrella per occurrence combined single limit for
Bodily Injury Liability and Property Damage Liability. Coverage must be afforded on a form no
more restrictive than the latest edition of the Business Automobile Liability policy, without
restrictive endorsements, as filed by the Insurance Services Office, and must include:

5.1.3 (a) Owned Vehicles.
5.1.3 (b) Hired and Non-Owned Vehicles
5.1.3 (c) Employers' Non-Ownership

Before starting the Work, the CONTRACTOR and each subcontractor shall file with the CITY and
CONSULTANT certificates of such insurance, acceptable to the CITY, listing the City as an additional,
Named Insured with the right of recovery and of direct enforcement of the terms of the insurance policy
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5.3

with the name, address and telephone number of the insurance agent or broker through whom the
policy was obtained; these certificates shall contain a provision that the coverage afforded under the
policies shall not be canceled, endorsed, modified or changed without prior written approval of the CITY
upon at least thirty (30) days prior written notice given by the insurer to the CITY and CONSULTANT by
certified mail. The insurer shall be rated AVII or better per A.M. Best's Key Rating Guide, latest edition
and authorized to issue insurance in the State of Florida.

The CONTRACTOR agrees that if any part of the Work under the Contract is sublet, the subcontract
shall contain the same insurance provision as set forth in section 5.1 and 5.2 above and substituting the
word SUBCONTRACTOR for the word CONTRACTOR where applicable.

Fire and Extended Coverage Insurance (Builders’ Risk):

54

5.5

The CONTRACTOR shall maintain, as applicable, in an Insurance Company or Insurance Companies
acceptable to the CITY, Fire, Extended Coverage and Vandalism & Malicious Mischief Insurance listing
the City as an additional, Named Insured with the right of recovery and of direct enforcement of the
terms of the insurance policy on buildings and structures, while in the course of construction, including
foundations, additions, attachments and all permanent fixtures belonging to and constituting a part of
said buildings or structures. The policy or policies shall also cover machinery, if the cost of machinery is
included in the Contract, or if the machinery located in a building that is being renovated by reason of
this contract. The amount of insurance must at all times be full replacement cost with no limitations at
least equal to the actual cash value of replacement of the insured property.

The policy shall be in the name of the CITY and the CONTRACTOR, as their interest may appear, and
shall also cover the interests of all Subcontractors performing Work.

The CONTRACTOR shall provide the CITY with a Certificate of Insurance certifying that the foregoing
insurance is in full force and effect; and such evidence shall include provisions that the insurance shall
not be canceled, endorsed, modified or changed without prior written approval of the City upon at least
thirty (30) days prior written notice given by the insurer to the CITY by certified mail.

Cancellation and Re-Insurance:

5.6

5.7

If any notice of endorsement, modification, change or cancellation of insurance by the insurance
company is served as provided herein or should any insurance required by this contract have an
expiration date that will occur during the period of this contract, the CONTRACTOR and Subcontractors
shall be responsible for purchasing insurance which is in compliance with this contract and acceptable
to the City which becomes effective prior to such endorsement, modification, change ,cancellation or
expiration of the existing coverage so as to provide continuous coverage without any gap in coverage
as specified in this section and so as to maintain coverage during the life of this Contract.

All deductibles must be declared by the CONTRACTOR and Subcontractors and must be approved by
the CITY. At the option of the CITY, either the CONTRACTOR and Subcontractors shall eliminate or
reduce such deductible or the CONTRACTOR/Subcontractor shall procure a Bond, in a form
satisfactory to the CITY covering the same.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

Supervision and Superintendence:

6.1

The CONTRACTOR shall supervise and direct the Work. It shall be solely responsible for the means,
methods, techniques, sequences and procedures of construction. The CONTRACTOR shall employ
and maintain a qualified supervisor or superintendent (hereinafter referred to as “Supervisor” at the
Work site who shall be designated in writing by the CONTRACTOR, before the CONTRACTOR
commences the Work and within the time required by the Contract, as the CONTRACTOR'S
representative at the site. The Supervisor or so designated shall have full authority to act on behalf of
the CONTRACTOR and all communications given to the Supervisor shall be as binding as if given to
the CONTRACTOR. The Supervisor(s) shall be present at each site at all times as required to perform
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adequate supervision and coordination of the Work. (Copies of written communications given to the
Supervisor shall be mailed to the CONTRACTOR'S home office).

6.1.1 The CONTRACTOR shall keep one record copy of all Specifications, Drawings, Addenda,
Modifications and Shop Drawings at the site in good order and annotated to show all changes
made during the construction process. These shall be available to the CONSULTANT and any
CITY Representative at all reasonable times. A set of “As-Built” drawings, as well as the
original Specifications, Drawings, Addenda, Modifications and Shop Drawings with annotations,
shall be delivered to the CITY upon completion of the Project.

Labor, Materials and Equipment:

6.2

6.3

6.4

6.5

The CONTRACTOR shall provide competent, suitably qualified personnel to lay out the Work and
perform construction as required by the Contract Documents. It shall at all times maintain good
discipline and order at the site.

The CONTRACTOR shall furnish all materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, local telephone, water and sanitary facilities
and all other facilities and incidentals necessary for the execution, testing, initial operation and
completion of the Work.

All materials and equipment shall be new, except as otherwise provided in the Contract Documents.
When special makes or grades of material which are normally packaged by the supplier or
manufacturer are specified or approved, such materials shall be delivered to the site in their original
packages or containers with seals unbroken and labels intact.

All materials and equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or
processors, except as otherwise provided in the Contract Documents.

Materials, Equipment, Products and Substitutions:

6.6

Materials, equipment and products incorporated in the Work must be approved for use before being
purchased by the CONTRACTOR. The CONTRACTOR shall submit to the CONSULTANT a list of
proposed materials, equipment or products, together with such samples as may be necessary for them
to determine their acceptability and obtain their approval, within ninety (90) calendar days after award of
Contract unless otherwise stipulated in the Special Conditions. No request for payment for "or equal”
equipment will be approved until this list has been received and approved by the CONSULTANT.

6.6.1 Whenever a material, article or piece of equipment is identified on the Drawings or
Specifications by reference to brand name or catalog number, it shall be understood that this is
referenced for the purpose of defining the performance or other salient requirements and that
other products of equal capacities, quality and function shall be considered. The
CONTRACTOR may recommend the substitution of a material, article, or piece of equipment of
equal substance and function for those referred to in the Contract Documents by reference to
brand name or catalog number, and if, in the opinion of the CONSULTANT, such material,
article, or piece of equipment is of equal substance and function to that specified, the
CONSULTANT may approve its substitution and use by the CONTRACTOR. Incidental
changes or extra component parts required to accommodate the substitute will be made by the
CONTRACTOR without a change in the Contract Price or the Contract Time.

6.6.2 No substitute shall be ordered or installed without the written approval of the CONSULTANT
who shall be the judge of quality.

6.6.3 Delay caused by obtaining approvals for substitute materials shall not be considered justifiable
grounds for an extension of construction time.

6.6.4 Should any Work or materials, equipment or products not conform to requirements of the
Drawings and Specifications or become damaged during the progress of the Work, such Work
or materials shall be removed and replaced, together with any Work disarranged by such
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alterations, at any time before completion and acceptance of the Project. All such Work shall
be done at the expense of the CONTRACTOR.

6.6.5 No materials or supplies for the Work shall be purchased by the CONTRACTOR or any
Subcontractor subject to any chattel mortgage or under a conditional sale or other agreement
by which an interest is retained by the Seller. The CONTRACTOR warrants that they have
good title to all materials and supplies used by them in the Work.

Concerning Subcontractors:

6.7

6.8

6.9

6.10

6.11

6.12

The CONTRACTOR shall not employ any Subcontractor, against whom the CITY or the EAC
Consulting Inc. may have reasonable objection, nor will the CONTRACTOR be required to employ any
Subcontractor who has been accepted by the CITY and the CONSULTANT, unless the CONSULTANT
determines that there is good cause for doing so.

The CONTRACTOR shall be fully responsible for all acts and omissions of its Subcontractors and of
persons and organizations directly or indirectly employed by it and of persons and organizations for
whose acts any of them may be liable to the same extent that they are responsible for the acts and
omissions of persons directly employed by them. Nothing in the Contract Documents shall create any
contractual relationship between CITY or CONSULTANT and any Subcontractor or other person or
organization having a direct contract with CONTRACTOR, nor shall it create any obligation on the part
of CITY or CONSULTANT to pay or to see to payment of any persons due subcontractor or other
person or organization, except as may otherwise be required by law. CITY or CONSULTANT may
furnish to any Subcontractor or other person or organization, to the extent practicable, evidence of
amounts paid to the CONTRACTOR on account of specified Work done in accordance with the
schedule values.

The divisions and sections of the Specifications and the identifications of any Drawings shall not control
the CONTRACTOR in dividing the Work among Subcontractors or delineating the Work performed by
any specific trade.

The CONTRACTOR agrees to bind specifically every Subcontractor to the applicable terms and
conditions of the Contract Documents for the benefit of the CITY.

All Work performed for the CONTRACTOR by a Subcontractor shall be pursuant to an appropriate
agreement between the CONTRACTOR and the Subcontractor.

The CONTRACTOR shall be responsible for the coordination of the trades, Subcontractors material and
men engaged upon their Work.

6.12.1 The CONTRACTOR shall cause appropriate provisions to be inserted in all subcontracts
relative to the Work to bind Subcontractors to the CONTRACTOR by the terms of these
General Conditions and other Contract Documents insofar as applicable to the Work of
Subcontractors, and give the CONTRACTOR the same power as regards to terminating
any subcontract that the CITY may exercise over the CONTRACTOR under any provisions
of the Contract Documents.

6.12.2 The CITY or CONSULTANT will not undertake to settle any differences between the
CONTRACTOR and their Subcontractors or between Subcontractors.

6.12.3 If in the opinion of the CONSULTANT, any Subcontractor on the Project proves to be
incompetent or otherwise unsatisfactory, they shall be promptly replaced by the
CONTRACTOR if and when directed by the CONSULTANT in writing.

Patent Fees and Rovyalties:

6.13

The CONTRACTOR shall pay all license fees and royalties and assume all costs incident to the use of
any invention, design, process or device which is the subject of patent rights or copyrights held by
others. He shall indemnify and hold harmless the CITY and the CONSULTANT and anyone directly or
indirectly employed by either of them from against all claims, damages, losses and expenses (including
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6.14

attorney's fees) arising out of any infringement of such rights during or after the completion of the Work,
and shall defend all such claims in connection with any alleged infringement of such rights.

The CONTRACTOR shall be responsible for determining the application of patent rights and royalties
materials, appliances, articles or systems prior to bidding. However, he shall not be responsible for
such determination on systems which do not involve purchase by them of materials, appliances and
articles.

Permits:

6.15

The CONTRACTOR shall secure and pay for all construction permits and licenses and shall pay for all
governmental charges and inspection fees necessary for the prosecution of the Work, which are
applicable at the time of his Bid.

When such charges are normally made by the CITY and when so stated in the Special Conditions,
there will be no charges to the CONTRACTOR. The CITY shall assist the CONTRACTOR, when
necessary, in obtaining such permits and licenses. The CONTRACTOR shall also pay all public utility
charges.

Electrical Power and Lighting:

6.16

Electrical power required during construction shall be provided by each prime CONTRACTOR as
required by it. This service shall be installed by a qualified electrical Contractor approved by the
CONSULTANT. Lighting shall be provided by the CONTRACTOR in all spaces at all times where
necessary for good and proper workmanship, for inspection or for safety. No temporary power shall be
used off temporary lighting lines without specific approval of the CONTRACTOR.

Laws and Regulations:

6.17

Taxes:

6.18

The CONTRACTOR shall comply with all notices, laws, ordinances, rules and regulations applicable to
the Work. If the CONTRACTOR observes that the Specifications or Drawings are at variance therewith,
it shall give the CONSULTANT prompt written notice thereof, and any necessary changes shall be
adjusted by an appropriate modification. If the CONTRACTOR performs any Work knowing it to be
contrary to such laws, ordinances, rules and regulations, and without such notice to the CONSULTANT,
it shall bear all costs arising there from; however, it shall not be its primary responsibility to make certain
that the Drawings and Specifications are in accordance with such laws, ordinances, rules and
regulations.

Cost of all applicable sales consumer use, and other taxes for which the CONTRACTOR s liable under
the Contract shall be included in the Contract Price stated by the CONTRACTOR.

Safety and Protection:

6.19

The CONTRACTOR shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. They shall take all necessary precautions for
the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:

6.19.1 All employees and other persons, who may be affected thereby,

6.19.2 All the Work and all materials or equipment to be incorporated therein, whether in storage on or
off the site, and

6.19.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,

roadways, structures and utilities not designated for removal, relocation or replacement in the
course of construction.
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6.20

The CONTRACTOR shall designate a responsible member of their organization at the site whose duty
shall be the prevention of accidents. This person shall be the CONTRACTOR'S Superintendent unless
otherwise designated in writing by the CONTRACTOR to the CITY.

Emergencies:

6.21

In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the CONSULTANT or CITY, is
obligated to act, at his discretion, to prevent threatened damage, injury or loss. He shall give the
CONSULTANT prompt written notice of any significant changes in the Work or deviations from the
Contract Documents caused thereby. If the CONTRACTOR believes that additional Work done by him
in an emergency which arose from causes beyond his control entitles him to an increase in the Contract
Price or an extension of the Contract Time, he may make a claim therefore as provided in Articles 11
and 12.

Shop Drawings and Samples:

6.22

6.23

6.24

6.25

6.26

6.27

After checking and verifying all field measurements, the CONTRACTOR shall submit to the
CONSULTANT for review, in accordance with the accepted schedule of shop drawing submissions, six
(6) copies (or at the CONSULTANT option, one reproducible copy) of all Shop Drawings, which shall
have been checked by and stamped with the approval of the CONTRACTOR. The Shop Drawings shall
be numbered and identified as the CONSULTANT may require. The data shown on the Shop Drawings
shall be complete with respect to dimensions, design criteria, materials of construction and the like to
enable the CONSULTANT to review the information without any unnecessary investigation.

The CONTRACTOR shall also submit to the CONSULTANT for review, with such promptness as to
cause no delay in Work, all samples required by the Contract Documents.

All samples shall have been checked by and stamped with the approval of the CONTRACTOR,
identified clearly as to material, manufacturer, any pertinent catalog numbers and the use for which
intended.

At the time of each submission, the CONTRACTOR shall notify the CONSULTANT, in writing, of any
deviations between the Shop Drawings or samples and the requirements of the Contract Documents.

The CONSULTANT shall review with responsible promptness Shop Drawings and Samples, but his
review shall be only for conformance with the design concept of the Project and for compliance with the
information given in the Contract Documents. The review of a separate item as such will not indicate
review of the assembly in which the items functions. The CONTRACTOR shall make any corrections
required by the EAC Consulting Inc. and shall return the required number of corrected copies of Shop
Drawings and resubmit new samples until the review is satisfactory to the CONSULTANT. The
CONTRACTOR shall notify the CONSULTANT, in writing, of any prior Shop Drawing or revisions to
Shop Drawings that are in conflict with each submission or re-submission. The CONTRACTOR'S
stamp of approval on any Shop Drawings or sample shall constitute representation to the CITY and the
CONSULTANT that the CONTRACTOR has either determined and/or verified all quantities, dimension,
field construction criteria, materials, catalog numbers and similar data or they assume full responsibility
for doing so, and that they have reviewed or coordinated each Shop Drawing or sample with the
requirements of the Work and the Contract Documents.

No Work requiring a submittal of a Shop Drawing or sample shall be commenced until the submission
has been reviewed and approved in writing by the CONSULTANT. A copy of each Shop Drawing and
each approved sample shall be kept in good order, in a book or binder, in chronological order or in such
other order required by the CONSULTANT in writing, by the CONTRACTOR at the site and shall be
available to the CONSULTANT.

The CONSULTANT's review of Shop Drawings or samples shall not relieve the CONTRACTOR from
his responsibility for any deviations from the requirements of the Contract Documents unless the
CONTRACTOR has informed the CONSULTANT, in writing, to each deviation at the time of submission
and the CONSULTANT has given written approval to the specific deviation, nor shall any review by the
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6.271

CONSULTANT relieve the CONTRACTOR from responsibility for errors or omissions in the Shop
Drawings or samples.

The CONTRACTOR shall be liable to the CITY for any additional cost or delay that is caused by its
failure to notify the CONSULTANT of any of said deviations or conflicts between Shop Drawings or due
to errors in the Shop Drawings or samples.

Cleaning Up:

6.28

6.29

The CONTRACTOR shall clean up behind the Work as much as is reasonably possible as the Work
progresses. Upon completion of the Work, and before acceptance of final payment for the Project by
the CITY, the CONTRACTOR shall remove all his surplus and discarded materials, excavated material
and rubbish as well as all other material and equipment that does not form a part of the Work, from the
property, roadways, sidewalks, parking areas, lawn and all adjacent property. In addition, the
CONTRACTOR shall clean his portion of Work involved in any building under this Contract, so that no
further cleaning by the CITY is necessary prior to its occupancy and he shall restore all property, both
public and private, which has been disturbed or damaged during the prosecution of the Work so as to
leave the whole Work and Work Site in a neat and presentable condition.

If the CONTRACTOR does not clean the Work site, the CITY may clean the Work Site of the materials
referred to in paragraph 6.28 and charge the cost to the CONTRACTOR.

Public Convenience and Safety:

6.30

The CONTRACTOR shall, at all times, conduct the Work in such a manner as to insure the least
practicable obstruction to public travel. The convenience of the general public and of the residents
along and adjacent to the area of Work shall be provided for in a satisfactory manner, consistent with
the operation and local conditions. "Street Closed" signs shall be placed immediately adjacent to the
Work, in a conspicuous position, at such locations as traffic demands. At any time that streets are
required to be closed, the CONTRACTOR shall notify law enforcement agencies and in particular, the
City of South Miami Police Department, before the street is closed and again as soon as it is opened.
Access to fire hydrants and other fire extinguishing equipment shall be provided and maintained at all
times.

Sanitary Provisions:

6.31

The CONTRACTOR shall provide on-site office, and necessary toilet facilities, secluded from public
observation, for use of all personnel on the Work Site, whether or not in his employ. They shall be kept
in a clean and sanitary condition and shall comply with the requirements and regulations of the Public
Authorities having jurisdiction. They shall commit no public nuisance. Temporary field office and
sanitary facilities shall be removed upon completion of the Work and the premises shall be left clean.

Indemnification:

6.32

6.33

Unless prohibited by law, or by the terms of applicable and viable insurance policies required by the
Contract Documents, of a solvent insurer whose policy covers the same matters as described herein,
the Contractor shall indemnify and hold harmless the CITY and the CONSULTANT, as well as their
agents and employees or any of them from and against claims, damages, losses and expenses,
including but not limited to attorneys' fees, received or sustained by any person or persons during or on
account of or arising out of any operations connected with the Work, but only to the extent caused by
the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly
employed by them or anyone for whose acts they are liable. In consideration of the separate sum of
One Hundred Dollars ($100.00) or other valuable consideration, CONTRACTOR shall indemnify and
hold harmless the CITY and the CONSULTANT from any claim, damage, loss or expense that is
caused in part by a party indemnified hereunder. This indemnification provision is cumulative with all
other remedies or other indemnification provisions contained in the Contract Documents.

In the event that any action or proceeding is brought against CITY or CONSULTANT by reason of any
such claim or demand, CONTRACTOR, upon written notice from CITY shall defend such action or
proceeding by counsel satisfactory to CITY. The indemnification provided above shall obligate
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6.34

6.35

CONTRACTOR to defend at its own expense or to provide for such defense, at CITY’S option, any and
all claims of liability and all suits and actions of every nhame and description that may be brought against
CITY or EAC Consulting Inc., excluding only those claims that allege that the injuries arose out of the
sole negligence of CITY or CONSULTANT.

The obligations of the CONTRACTOR under paragraph 6.33 shall not extend to the liability of the
CONSULTANT, its agents or employees arising out of (a) the preparation or approval of maps,
drawings, opinions, reports, surveys, Change Orders, designs or specifications or (b) the giving of or the
failure to give directions or instructions by the CONSULTANT, its agents or employees provided such
act or omission is the primary cause of injury or damage.

All of the forgoing indemnification provisions shall survive the term of the Contract to which these
General Conditions are a part.

Responsibility for Connection to Existing Work:

6.35

6.36

It shall be the responsibility of the CONTRACTOR to connect its Work to each part of the existing Work,
existing building or structure or Work previously installed as required by the Drawings and
Specifications to provide a complete installation.

Excavations, grading, fill, storm drainage, paving and any other construction or installations in rights-of-
ways of streets, highways, public carrier lines, utility lines, either aerial, surface or subsurface, etc., shall
be done in accordance with requirements of the special conditions. The CITY will be responsible for
obtaining all permits necessary for the Work described in this paragraph 6.36. Upon completion of the
Work, CONTRACTOR shall present to CONSULTANT certificates, in triplicate, from the proper
authorities, stating that the Work has been done in accordance with their requirements.

6.36.1 The CITY will cooperate with the CONTRACTOR in obtaining action from any utilities or public
authorities involved in the above requirements.

6.36.2 The CONSULTANT shall be responsible for obtaining elevations of curbs and gutters,
pavement, storm drainage structures, and other items which must be established by
governmental departments as soon as grading operations are begun on the site and, in any
case, sufficiently early in the construction period to prevent any adverse effect on the Project.

Cooperation with Governmental Departments, Public Utilities, Etc.:

6.37

The CONTRACTOR shall be responsible for making all necessary arrangements with governmental
departments, public utilities, public carriers, service companies and corporations (hereinafter referred to
as “third parties”) owning or controlling roadways, railways, water, sewer, gas, electrical conduits,
telephone, and telegraph facilities such as pavements, tracks, piping, wires, cables, conduits, poles,
guys, etc., including incidental structures connected therewith, that are encountered in the Work in order
that such items are properly shored, supported and protected, that their location is identified and to
obtain authority from these third parties for relocation if the CONTRACTOR desires to relocate the item.
The CONTRACTOR shall give all proper notices, shall comply with all requirements of such third parties
in the performance of his Work, shall permit entrance of such third parties on the Project in order that
they may perform their necessary work, and shall pay all charges and fees made by such third parties
for their work.

6.37.1 The CONTRACTOR'S attention is called to the fact that there may be delays on the Project due
to work to be done by governmental departments, public utilities, and others in repairing or
moving poles, conduits, etc. The CONTRACTOR shall cooperate with the above parties in
every way possible, so that the construction can be completed in the least possible time.

6.37.2 The CONTRACTOR shall have made itself familiar with all codes, laws, ordinances, and

regulations which in any manner affect those engaged or employed in the Work, or materials
and equipment use in or upon the Work, or in any way affect the conduct of the Work, and no
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plea of misunderstanding will be considered on account of damage or delay caused by his
ignorance thereof.

Use Premises:

6.38

CONTRACTOR shall confine its apparatus, storage of materials, and operations of its workmen to the
limits indicated by law, ordinances, permits and directions of CONSULTANT and CITY, and shall not
unnecessarily encumber any part of the site or any areas off site.

6.38.1 CONTRACTOR shall not overload or permit any part of any structure to be loaded with such
weight as will endanger its safety, nor shall it subject any work to stresses or pressures that will
endanger it.

6.38.2 CONTRACTOR shall enforce the rules and regulation promulgated by the CONSULTANT and
CITY as well as their instructions with regard to signs, advertisements, fires and smoking.

6.38.3 CONTRACTOR shall arrange and cooperate with CITY in routing and parking of automobiles of
its employees, subcontractors and other personnel, as well as that of the material delivery
trucks and other vehicles that come to the Project site.

6.38.4 The City will designate specific areas on the site for storage, parking, etc. and the job site shall
be fenced to protect the job site and the general public.

6.38.5 The CONTRACTOR shall furnish, install and maintain adequate construction office facilities for
all workers employed by it or by its Subcontractors. Temporary offices shall be provided and
located where directed and approved by the CONSULTANT. All such facilities shall be
furnished in strict accordance with existing governing regulations. Field offices shall include
telephone facilities.

Protection of Existing Property Improvements:

6.39

Any existing surface or subsurface improvements, such as pavements, curbs, sidewalks, pipes or
utilities, footings, or structures (including portions thereof), trees and shrubbery, not indicated on the
Drawings or noted in the Specifications as being removed or altered shall be protected from damage
during construction of the Project. Any such improvements damaged during construction of the Project
shall be restored at the expense of the CONTRACTOR to a condition equal to that existing at the time
of award of Contract.

ARTICLE 7 — WORK BY OTHERS

7.1

7.2

7.3

7.4

The CITY may perform additional Work related to the Project or may let other direct contracts therefor
which shall contain General Conditions similar to these.

The CONTRACTOR shall afford the other contractors who are parties to such direct contracts (or the
CITY, if it is performing the additional Work itself), reasonable opportunity for the introduction and
storage of materials and equipment and the execution of Work, and shall properly connect and
coordinate its Work with theirs.

If any part of the CONTRACTOR'S Work depends upon proper execution or results of the Work of any
other contractor or the CITY, the CONTRACTOR shall promptly report to the CONSULTANT in writing
any defects or deficiencies in such Work that render it unsuitable for the CONTRACTOR’s Work.

The CONTRACTOR shall do all cutting, fitting and patching of the Work that may be required to make
its several parts come together properly and fit to receive or be received by such other Work. The
CONTRACTOR shall not endanger any Work of others by cutting, excavating or otherwise altering their
Work and shall only cut or alter their Work with the written consent of the CONSULTANT and of the
other contractor whose work will be affected.

If the performance of additional Work by other contractors or the CITY is not noted in the Contract
Documents prior to the execution of the Contract, written notice thereof shall be given to the
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7.5

7.6

7.7

7.8

7.9

CONTRACTOR prior to starting any such additional Work. If the CONTRACTOR believes that the
performance of such additional Work by the CITY or others will cause the CONTRACTOR additional
expense or entitles him to an extension of the Contract Time, he may make a claim therefore as
provided in Articles 11 and 12.

Where practicable, the CONTRACTOR shall build around the work of other separate contractors or
shall leave chases, slots and holes as required to receive and to conceal within the general construction
Work the work of such other separate contractors as directed by them. Where such chases, slots, etc.,
are impracticable, the Work shall require specific approval of the CONSULTANT.

Necessary chases, slots, and holes not built or left by the CONTRACTOR shall be cut by the separate
contractor requiring such alterations after approval of the CONTRACTOR. The CONTRACTOR shall
do all patching and finishing of the work of other contractors where it is cut by them and such patching
and finishing shall be at the expense of CONTRACTOR

Cooperation is required in the use of site facilities and in the detailed execution of the Work. Each
contractor shall coordinate their operation with those of the other Contractors for the best interest of the
Work in order to prevent delay in the execution thereof.

Each of several contractors working on the Project Site shall keep themselves informed of the progress
of the work of other contractors. Should lack of progress or defective workmanship on the part of other
contractors interfere with the CONTRACTOR's operations, the CONTRACTOR shall notify the
CONSULTANT immediately and in writing. Lack of such notice to the CONSULTANT shall be
construed as acceptance by the CONTRACTOR of the status of the work of other contractors as being
satisfactory for proper coordination of CONTRACTOR'’s own Work.

The cost of extra Work resulting from lack of notice, untimely notice, failure to respond to notice,
Defective Work or lack of coordination shall be the CONTRACTOR's cost.

ARTICLE 8 — CITY'S RESPONSIBILITIES

8.1

8.2

8.3

8.4

8.5

The CITY will issue all communications to the CONTRACTOR through the CONSULTANT.

In cases of termination of employment of the CONSULTANT, the CITY will appoint a CONSULTANT
whose status under the Contract Documents shall be that of the former CONSULTANT.

The CITY shall promptly furnish the data required of them under the Contract Documents.

The CITY'S duties in respect to providing lands and easements are set forth in Paragraphs 4.1 and 4.2.
The CITY shall have the right to take possession of and use any completed or partially completed
portions of the Work, notwithstanding the fact that the time for completing the entire Work or any portion

thereof may not have expired; but such taking possession and use shall not be deemed an acceptance
of any Work not completed in accordance with the Contract Documents.

ARTICLE 9 — CONSULTANTS' STATUS DURING CONSTRUCTION

City’'s Representative:

9.1

The CONSULTANT shall be the CITY'’S representative during the construction period. The duties and
responsibilities and the limitations of authority of the CONSULTANT as the CITY'S representative
during construction are set forth in Articles 1 through 16 of these General Conditions and shall not be
extended without written consent of the CITY and the CONSULTANT.

9.1.1 The CONSULTANT's decision, in matters relating to aesthetics, shall be final, if within the terms
of the Contract Documents.

9.1.2 Except as may be otherwise provided in this contract, all claims, counterclaims, disputes and
other matters in question between the CITY and the CONSULTANT arising out of or relating to
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this Contract or the breach thereof, shall be decided in a court of competent jurisdiction within
the State of Florida.

Visits to Site:

9.2

The CONSULTANT shall provide an inspector to make periodic visits to the site at each phase of
construction to observe the progress and quality of the executed Work and to determine if the Work is
proceeding in accordance with the Contract Documents. His efforts shall be directed toward providing
assurance for the CITY and all applicable regulatory agencies that construction is in compliance with
the Construction Documents and applicable laws, rules and regulations. On the basis of these on site-
observations as an experienced and qualified design professional, he shall keep the CITY informed of
the progress of the Work and shall guard the CITY against defects and deficiencies in the Work of
CONTRACTOR.

Clarifications and Interpretations:

9.3

The CONSULTANT shall issue, with reasonable promptness, such written clarifications or
interpretations of the Contract Documents (in the form of Drawings or otherwise) as it may determine
necessary, which shall be consistent with, or reasonably inferable from, the overall intent of the Contract
Documents. If the CONTRACTOR seeks an increase in the Contract Price or extension of Contract
Time based on a written clarification and/or interpretation it shall be required to submit a timely claim as
provided in Articles 11 and 12.

Measurement of Quantities:

9.4

All Work completed under the Contract shall be measured by the CONSULTANT according to the
United States Standard Measures. All linear surface measurements shall be made horizontally or
vertically as required by the item measured.

Rejecting Defective Work:

9.5

The CONSULTANT shall have authority to disapprove or reject Work that is "Defective Work" as
defined in Article 1. It shall also have authority to require special inspection or testing of the Work
including Work fabricated on or off site, installed or completed as provided. In the event that the
CONSULTANT requires testing of completed Work, the cost of such inspections and/or testing shall be
approved in writing by the CITY. All consequential cost of such inspections and testing, including but
not limited to the cost of testing and inspection, the cost of repairing any of the Work, or the work of
others, the cost to move furniture and equipment and/or the cost to provide alternative facilities until the
repair work can be completed, shall paid by the CONTRACTOR if the Work is found to be Defective
Work.

Shop Drawings, Change Orders and Payments:

9.6

9.7

9.8

In connection with the CONSULTANT responsibility as to Shop Drawings and samples, see paragraphs
6.25 through 6.28, inclusive.

In connection with the CONSULTANT's responsibility for Change Orders see Articles 10, 11, and 12.

In connection with the CONSULTANT responsibilities with respect to the Application for Payment, etc.,
see Article 14.

Decisions on Disagreements:

9.10

The CONSULTANT shall be the initial interpreter of the Construction Documents.

Limitations on Consultant's Responsibilities:
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9.11

9.12

The CONSULTANT will not be responsible for the construction means, methods, techniques,
sequences or procedures, or the safety precautions and programs incident thereto.

The CONSULTANT will not be responsible for the acts or omissions of the CONTRACTOR, or any
Subcontractors, or any of their agent, servants or employees, or any other person performing any of the
Work under or through them.

ARTICLE 10 - CHANGES IN THE WORK

10.1

10.2

10.3

10.4

10.5

Without invalidating the Contract, the CITY may, at any time or from time to time, order additions,
deletions or revisions in or to the Work which shall be authorized by written Change Orders. Upon
receipt of a Change Order, the CONTRACTOR shall proceed with the Work involved. All such Work
shall be performed under the applicable conditions of the Contract Documents. If any Change Order
causes an increase or decrease in the Contract Price or an extension or shortening of the Contract
Time, an equitable adjustment will be made as provided in Article 11 or Article 12. A Change Order
signed by the CITY MANAGER and the CONTRACTOR indicates their agreement to the terms of the
Change Order. All Change Orders shall be certified by the CONSULTANT as to the appropriateness
and value of the change in the Work as well as to any change in the time to complete the Work under
the circumstances.

The CONSULTANT may authorize minor changes or alterations in the Work not involving extra cost and
not inconsistent with the overall intent of the Contract Documents. These may be accomplished by a
Field Order. If the CONTRACTOR believes that any minor change or alteration authorized by the
CONSULTANT’s Field Order entitles the CONTRACTOR to an increase in the Contract Price or
extension of Contract Time, he must make a timely claim as provided in Articles 11 and 12 or otherwise
the CONTRACTOR shall be deemed to have waived such claim.

Additional Work performed by the CONTRACTOR without authorization of a written Change Order shall
not entitle it to an increase in the Contract Price or an extension of the Contract Time, except in the
case of an emergency as provided in paragraph 6.22 and except as provided in paragraph 10.2.

The CITY will execute appropriate Change Orders prepared by the CONSULTANT covering changes in
the Work, to be performed as provided in paragraph 4.4, and Work performed in an emergency as
provided in paragraph 6.22 and any other claim of the CONTRACTOR for a change in the Contract
Time or the Contract Price which is approved by the CONSULTANT.

It is the CONTRACTOR'S responsibility to notify its Surety of any changes affecting the general scope
of the Work or change in the Contract Price or Contract Time and the amount of the applicable bonds
shall be adjusted accordingly. The CONTRACTOR shall furnish proof of such an adjustment to the
CITY before commencement of the Change Order Work. The Work shall be stopped until the
CONTRACTOR provides such proof of adjustment in the Bond amount and any such delay shall be
charged to the CONTRACTOR.

ARTICLE 11 — CHANGE OF CONTRACT PRICE

111

11.2

The Contract Price constitutes the total compensation payable to the CONTRACTOR for Performing the
Work. All duties, responsibilities and obligations assigned to or undertaken by the CONTRACTOR shall
be at its expense without changing the Contract Price.

The CITY may, at any time, without written notice to the sureties, by written order designated or
indicated to be a Change Order, make any change in the Work within the general scope of the Contract,
including but not limited to changes to or in;

11.2.1 specifications (including drawings and designs);

11.2.2 method or manner of performance of the Work.

11.2.3 CITY-furnished facilities, equipment, materials, services, or site; or

11.2.4 acceleration in the performance of the Work.
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11.3

114

115

11.6

11.7

11.8

Except as provided in this section, or sections referred to in this section, no order, statement, or conduct
of the CITY shall be treated as a Change Order or entitle the CONTRACTOR to an equitable
adjustment unless and until the change in the Work is specifically and expressly provided for in a written
Change Order, or as otherwise provided in another section of the Contract Documents.

When a Change Order is issued by the CONSULTANT and signed by the CITY or issued by the CITY in
writing, the CONTRACTOR shall perform the Work even if the CONTRACTOR does not agree with the
dollar amount of the Change Order. If any Change Order causes an increase or decrease in the
CONTRACTOR'S cost of, or the time required for, the performance of any part of the Work under this
Contract, for which the CITY and the CONTRACTOR cannot reach a timely agreement, an equitable
adjustment based on the cost of the Work shall be made and the Contract modified accordingly.

If the CONTRACTOR intends to assert a claim for an equitable adjustment or contest the equitable
adjustment made by the CONSULTANT, it shall, within ten (10) days after receipt of a written Change
Order, submit to the CITY and CONSULTANT a written notice including a statement setting forth the
general nature and monetary extent of such claim for equitable adjustment, time extension requested
and supporting data. In determining the cost of the Change Order, the costs shall be limited to those
listed in section 11.7 and 11.8.

No claim by the CONTRACTOR for an equitable adjustment hereunder shall be allowed if not submitted
in accordance with this section or if asserted after final payment under this Contract.

The value of any Work covered by a Change Order or of any claim for an increase or decrease in the
Contract Price shall be determined in one of the following ways:

11.7.1 By negotiated lump sum.

11.7.2 On the basis of the reasonable cost and savings that results from the change in the Work plus a
mutually agreed upon fee to the CONTRACTOR to cover overhead and profit not to exceed
15%. If the CONTRACTOR disagrees with the CONSULTANTSs determination of reasonable
costs, the CONTRACT shall provide a list of all costs together with backup documentation

The term cost of the Work means the sum of all direct extra costs necessarily incurred and paid by the
CONTRACTOR in the proper performance of the Change Order. Except as otherwise may be agreed
to in writing by CITY, such costs shall be in amounts no higher than those prevailing in Miami-Dade
County and shall include only the following items:

11.8.1 Payroll costs for employees in the direct employ of CONTRACTOR in the performance of the
Work described in the Change Order under schedules of job classifications agreed upon by
CITY and CONTRACTOR. Payroll costs for employees not employed full time on the Work
shall be apportioned on the basis of their time spent on the Work. Payroll costs shall be limited
to: salaries and wages, plus the costs of fringe benefits which shall include social security
contributions, unemployment, excise and payroll taxes, workers' compensation, health and
retirement benefits, sick leave, vacation and holiday pay applicable thereto. Such employees
shall include superintendents and foremen at the site. The expenses of performing Work after
regular working hours, on Sunday or legal holidays shall be included in the above only if
authorized by CITY and provided it was not in any way, whether in whole or in part the result of
the fault of the CONTRACTOR due to negligence of the CONTRACTOR or those acting by or
through him or due in whole or in part to Defective Work of the CONTRACTOR.

11.8.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs of
transportation and storage, and manufacturers' field services required in connection therewith.
The CONTRACTOR shall notify the CITY of all cash discounts that are available and offer the
CITY the opportunity to deposit funds with the CONTRACTOR for the payment for items that
offer a discount. Cash discounts shall accrue to CONTRACTOR unless the CONTRACTOR
fails to timely notify the CITY of the discounts or if the CITY deposits funds with CONTRACTOR
with which to make payments in which cases the cash discounts shall accrue to the CITY. All
trade discounts, rebates and refunds, and all returns from sale of surplus materials and
equipment shall accrue to CITY, and CONTRACTOR shall make provisions so that they may be
obtained.

Page 51 of 63



11.9

11.10

11.8.3

11.8.4

11.8.5

11.8.6

11.8.7

11.8.8

11.8.9

Payments made by CONTRACTOR to the Subcontractors for Work performed by
Subcontractors. If required by CITY, CONTRACTOR shall obtain competitive bids from
Subcontractors acceptable to him and shall deliver such bids to CITY who will then determine,
with the advice of the CONSULTANT, which Bids will be accepted. No subcontract shall be a
cost plus contract unless approved in writing by the CITY. If a Subcontract provides that the
Subcontractor is to be paid on the basis of Cost of Work plus a fee, the cost of the Work shall
be determined in accordance this section 11.8 and in such case the word “Subcontractor” shall
be substituted for the word “CONTRACTOR”.

Rentals of all construction equipment and machinery, except hand tools, and the parts thereof
whether rented from CONTRACTOR or others in accordance with rental agreements
approved by CITY with the advice of CONSULTANT, and the costs of transportation, loading,
unloading, installation, dismantling and removal thereof - all in accordance with terms of said
rental agreements. The rental of any such equipment, machinery or parts shall cease when the
use thereof is no longer necessary for the Work.

Sales, use or similar taxes related to the Work, and for which CONTRACTOR is liable, imposed
by any governmental authority.

Payments and fees for permits and licenses. Costs for permits and licenses must be shown as
a separate item.

The cost of utilities, fuel and sanitary facilities at the site.

Minor expenses such as telegrams, long distance telephone calls, telephone service at the site,
expressage and similar petty cash items in connection with the Work.

Cost of premiums for additional Bonds and insurance required solely because of changes in the
Work, not to exceed two percent (2%) of the increase in the Cost of the Work.

The term Cost of the Work shall NOT include any of the following:

11.9.1

11.9.2

11.9.3

1194

11.9.5

11.9.6

Payroll costs and other compensation of CONTRACTOR'S officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators,
lawyers, agents, expediters, timekeepers, clerks and other personnel employed by
CONTRACTOR whether at the site or in its principal or a branch office for general
administration of the Work and not specifically included in the schedule referred to in
Subparagraph 11.5.

Expenses of CONTRACTOR'S principal and branch offices other than its office at the site.

Any part of CONTRACTOR'S capital expenses, including interest on CONTRACTOR'S capital
employed for the Work and charges against CONTRACTOR for delinquent payments.

Cost of premiums for all bonds and for all insurance policies whether or not CONTRACTOR is
required by the Contract Documents to purchase and maintain the same (except as otherwise
provided in Subparagraph 11.8.9).

Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or
indirectly employed by any of them or for whose acts any of them may be liable, including but
not limited to, the correction of defective work, disposal of materials or equipment wrongly
supplied and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not specifically
and expressly included in Paragraph 11.8.

The CONTRACTOR'S fee which shall be allowed to CONTRACTOR for its overhead and profit shall be
determined as follows:

11.10.1 A mutually acceptable firm fixed price; or if none can be agreed upon.
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11.11

11.10.2 A mutually acceptable fixed percentage (not to exceed 15%).

The amount of credit to be allowed by CONTRACTOR to CITY for any such change which results in a
net decrease in cost will be the amount of the actual net decrease in costs calculated in the same
manner as provided in 11.8. When both additions and credits are involved in any one change, the net
shall be computed to include overhead and profit, identified separately, for both additions and credit,
provided however, the CONTRACTOR shall not be entitled to claim lost profits for any Work not
performed.

ARTICLE 12 - TIME FOR COMPLETION, LIQUIDATED DAMAGES AND CHANGE OF THE CONTRACT TIME

121

12.2

12.3

12.4

12.5

12.6

12.7

12.8

The date of beginning and the time for completion of the Work are essential conditions of the Contract
Documents and the Work shall be commenced on the date specified in the Notice to Proceed.

The CONTRACTOR shall proceed with the Work at such rate of progress to ensure full completion
within the Contract Time. It is expressly understood and agreed, by and between the CONTRACTOR
and the CITY that the Contract Time for the completion of the Work described herein is a reasonable
time, taking into consideration the average climatic and economic conditions and other factors
prevailing in the locality of the Work. No extension of time shall be granted due to inclement weather
except as provided in section 12.7.

If the CONTRACTOR shall fail to complete the Work within the Contract Time, or extension of time
granted by the CITY, then the CONTRACTOR shall pay to the CITY the amount of liquidated damages
as specified in the Contract Documents for each calendar day after the scheduled date for completion
as adjusted by written Change Orders that extended the completion date.

12.3.1 These amounts are not penalties but are liquidated damages incurred by the CITY for its
inability to obtain full use of the Project. Liquidated damages are hereby fixed and agreed upon
between the parties, recognizing the impossibility of precisely ascertaining the amount of
damages that will be sustained as a consequence of such delay, and both parties desiring to
obviate any question or dispute concerning the amount of said damages and the cost and effect
of the failure of CONTRACTOR to complete the Contract on time. The above-stated liquidated
damages shall apply separately to each phase of the Project for which a time for completion is
given.

12.3.2 CITY is authorized to deduct the liquidated damages from monies due to CONTRACTOR for
the Work under this Contract.

The Contract Time may only be changed by a written Change Order. Any claim for an extension in the
CONTRACT TIME shall be based on written notice delivered to the CITY and CONSULTANT within five
(5) days of the occurrence of the event giving rise to the claim and stating the general nature of the
claim including supporting data. All claims for adjustment in the Contract Time shall be evaluated and
recommended by the CONSULTANT, with final approval by the CITY’S representative. Any change in
the Contract Time resulting from any such claim shall be incorporated in a written Change Order.

All time limits stated in the Contract Documents are of the essence of the Contract.

No claim for delay shall be allowed because of failure to furnish Drawings before the expiration of |
fourteen (14) days after demand has been made in writing to the CONSULTANT for such Drawings.
Furthermore, there shall be no monetary compensation for such delay and the CONTRACTOR's sole
remedy shall be an extension of time for the period of delay.

Extensions to the Contract Time for delays caused by the effects of inclement weather shall not be
granted unless the weather was unusual for South Florida and could not have been anticipated, the
abnormal weather is documented by records from the national weather service and the abnormal
weather is documented to have had a substantial affected on the construction schedule.

No Damages for Delay: The CONTRACTOR agrees that he shall not have any claim for damages due
to delay unless the delay exceeds 6 months, whether individually or cumulatively, and then the
damages shall be limited to increased cost of materials that were unanticipated and that would not have
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been incurred but for the delay. Other than as set forth above, the only remedy for any delay shall be
limited to an extension of time as provided for in Section 12.4 which shall be the sole and exclusive
remedy for such resulting delay. Other than as set forth above, CONTRACTOR shall not be entitled to
an increase in the Contract Price or payment or compensation of any kind from CITY for direct, indirect,
consequential, impact or other costs, expenses or damages, including but not limited to, costs of
acceleration or inefficiency, overhead or lost profits, arising because of delay, disruption, interference or
hindrance from any cause whatsoever, whether such delay, disruption, interference or hindrance be
reasonable or unreasonable, foreseeable or unforeseeable, or avoidable or unavoidable.

ARTICLE 13 - GUARANTEE

131

13.2

The CONTRACTOR shall guarantee and unconditionally warrant through either the manufacturer or the
CONTRACTOR directly, all materials and equipment furnished and Work performed for patent
Defective Work for a period of one (1) year from the date of Final Acceptance as indicated in the
CONSULTANT Letter of Recommendation of Acceptance or from the date when the defect was first
observable, whichever is later. The same guarantee and unconditional warranty shall be extend for five
(5) years from the date of Final Acceptance as indicated in the CONSULTANT Letter of
Recommendation of Acceptance for latent Defective Work. The CITY will give notice of observed
defects with reasonable promptness. In the event that the CONTRACTOR should fail to commence to
correct such Defective Work within ten (10) days after having received written notice of the defect, or
should the CONTRACTOR commence the corrective work, but fail to prosecute the corrective work
continuously and diligently and in accordance with the Contract Documents, applicable law, rules and
regulations, the CITY may declare an event of default, terminate the Contract in whole or in part and
cause the Defective Work to be removed or corrected and to complete the Word at the
CONTRACTOR's expense, and the CITY shall charge the CONTRACTOR the cost thereby incurred.
The Performance Bond shall remain in full force and effect through the guarantee period.

The specific warranty periods listed in the Contract Documents, if different from the period of time listed
in Section 13.1, shall take precedence over Section 13.1.

ARTICLE 14 - PAYMENTS AND COMPLETION

Payments to Contractor

141

At least ten (10) days before each progress payment falls due (but not more often than once a month),
the CONTRACTOR shall submit to the CONSULTANT a partial payment estimate filled out and signed
by the CONTRACTOR covering the Work performed during the period covered by the partial payment
estimate and supported by such data as the CONSULTANT may reasonably require. All progress
payment applications after the first progress payment shall be accompanied by partial releases of lien
executed by all persons, firms and corporations who have furnished labor, services or materials
incorporated into the work during the period of time for which the previous progress payment was made,
releasing such claims and lien rights, if any, of those persons.

If payment is requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at or near site, the partial payment estimate shall also be accompanied by
such supporting data, satisfactory to the CITY, which establishes the CITY'S title to the material and
equipment as well as certificates of insurance providing coverage for 100% of the value of said material
and equipment covering the material and equipment from all casualties as well as theft, vandalism, fire
and flood. The CONTRACTOR shall replace at its expense any stored materials paid for which are
either damaged or stolen before installation. The CONSULTANT will within ten (10) days after receipt
of each partial payment estimate, either certifying in writing its approval of payment and present the
partial payment estimate to the CITY, or return the partial payment estimate to the CONTRACTOR,
indicating in writing his reasons for refusing to approve payment. In the latter case, the CONTRACTOR
may make the necessary corrections and resubmit the partial payment estimate. The CITY, will within
thirty (30) days of presentation to it of any approved partial payment estimate, pay the CONTRACTOR a
progress payment on the basis of the approved partial payment estimate. The CITY shall retain ten
(10%) percent of the amount of each payment until Final Completion and Acceptance of all Work
covered by the Contract Documents. Any interest earned on the retainage shall accrue to the benefit of
the CITY.
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14.2

The CONTRACTOR, before it shall receive final payment, shall deliver to the CITY a Contractor’s Final
Payment Affidavit as set forth in the Florida Construction Lien Statute as well as final releases of lien
executed by all persons who have performed or furnished labor, services or materials, directly or
indirectly, which was incorporated into the Work. If any person refuses to provide such a release or
provides a conditional release, the CITY shall have the right to issue a joint check made payable to the
CONTRACTOR and such person.

Contractor's Warranty of Title

14.3

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment covered by
an Application for Payment whether the Work, material or equipment is incorporated in the Project or
not, shall have passed to the CITY prior to the making of the Application for Payment, free and clear of
all liens, claims, security interest and encumbrances (hereafter in these General Conditions referred to
as "Liens"); and that no Work, materials or equipment, covered by an Application for Payment, will have
been acquired by the CONTRACTOR or by any other person performing the Work at the site or
furnishing materials and equipment for the Project, under or pursuant to an agreement under which an
interest therein or encumbrance thereon is retained by the seller or otherwise imposed by the
CONTRACTOR or such other person.

Approval of Payment

14.4

14.5

14.6

The CONSULTNT's approval of any payment requested in an Application for Payment shall constitute a
representation by him to the CITY, based on the CONSULTANT's on site observations of the Work in
progress as an experienced and qualified design professional and on his review of the Application for
Payment and supporting data, that the Work has progressed to the point indicated in the Application for
Payment; that, to the best his knowledge, information and belief, the quality of the Work is in
accordance with the Contract Documents (subject to an evaluation of the Work as a functioning Project
upon substantial completion as defined in Article 1, to the results of any subsequent tests called for in
the Contract Documents and any qualifications stated in his approval); and that the CONTRACTOR is
entitled to payment of the amount approved. However, by approving, any such payment the
CONSULTANT shall not thereby be deemed to have represented that he made exhaustive or
continuous on-site observations to check the quality or the quantity of the Work, or that he has reviewed
the means, methods, techniques, sequences and procedures of construction or that he had made any
examination to ascertain how or for what purpose the CONTRACTOR has used the moneys paid or to
be paid to him on account of the Contract Price, or that title to any Work, materials, or equipment has
passed to the CITY free and clear of any liens.

The CONTRACTOR shall make the following certification on each request for payment:

“I hereby certify that the labor and materials listed on this request for payment have been used in the
construction of this Work and that all materials included in this request for payment and not yet
incorporated into the construction are now on the site or stored at an approved location, and payment
received from the last request for payment has been used to make payments to all his Subcontractors
and suppliers, except for the amounts listed below beside the names of the persons who performed
work or supplied materials".

In the event that the CONTRACTOR withholds payment from a Subcontractor or Supplier, the same
amount of money shall be withheld from the CONTRACTOR’s payment until the issue is resolved by
written agreement between them and then a joint check shall be made payable to the person in
guestion and the CONTRACTOR in accordance with the settlement agreement, otherwise the money
shall be held by the CITY until a judgment is entered in favor of the CONTRACTOR or the person, in
which case the money shall be paid according with said judgment. Nothing contained herein shall
indicate an intent to benefit any third persons who are not signatories to the Contract.

The CONSULTANT may refuse to approve the whole or any part of any payment if, in its opinion, it is
unable to make such representations to the CITY as required this Section 14. It may also refuse to
approve any payment, or it may void any prior payment application certification because of
subsequently discovered evidence or the results of subsequent inspection or tests to such extent as
may be necessary in its opinion to protect the CITY from loss because:
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14.7

14.8

14.9

14.6.1 of Defective Work, or completed Work has been damaged requiring correction or replacement,
14.6.2 the Work for which payment is requested cannot be verified,

14.6.3 claims of Liens have been filed or received, or there is reasonable evidence indicating the
probable filing or receipt thereof,

14.6.4 the Contract Price has been reduced because of modifications,
14.6.5 the CITY has correct Defective Work or completed the Work in accordance with Article 13.

14.6.6 of unsatisfactory prosecution of the Work, including failure to clean up as required by
paragraphs 6.29 and 6.30,

14.6.7 of persistent failure to cooperate with other contractors on the Project and persistent failure to
carry out the Work in accordance with the Contract Documents,

14.6.8 of liquidated damages payable by the CONTRACTOR, or
14.6.9 of any other violation of, or failure to comply with provisions of the Contract Documents.

Prior to Final Acceptance the CITY, with the approval of the CONSULTANT, may use any completed or
substantially completed portions of the Work provided such use does not interfere with the
CONTRACTOR's completion of the Work. Such use shall not constitute an acceptance of such portions
of the Work.

The CITY shall have the right to enter the premises for the purpose of doing Work not covered by the
Contract Documents. This provision shall not be construed as relieving the CONTRACTOR of the sole
responsibility for the care and protection of the Work, or the restoration of any damaged Work except
such as may be caused by agents or employees of the CITY.

Upon completion and acceptance of the Work the CONSULTANT shall issue a Certificate attached to
the Final Application for Payment that the Work has been accepted by it under the conditions of the
Contract Documents. The entire balance found to be due the CONTRACTOR, including the retained
percentages, but except such sums as may be lawfully retained by the CITY, shall be paid to the
CONTRACTOR within thirty (30) days of completion and acceptance of the Work.

Acceptance of Final Payment as Release

14.10

14.11

The Acceptance by the CONTRACTOR of Final Payment shall be and shall operate as a release to the
CITY and a waiver of all claims and all liability to the CONTRACTOR other than claims previously filed
and unresolved. The waiver shall include all things done or furnished in connection with the Work and
for every act and neglect of the CITY and others relating to or arising out of this Work. Any payment,
however, final or otherwise, shall not release the CONTRACTOR or its sureties from any obligations
under the Contract Documents or the Performance Bond and Payment Bonds.

The CONSULTANT may void any certification of Substantial Completion or Final Completion of the
Work as may be necessary in his opinion to protect the CITY from loss if he determines, because of
subsequently discovered evidence or the results of subsequent inspection or tests, that:

14.11.1 the Work is defective, or that the completed Work has been damaged due to the fault of the
CONTRACTOR or any individual or entity operating under or through it requiring correction or
replacement to the extent that the project is no longer Substantially Completed, or in the case of
Final Completion certification, is not longer Finally Competed.

14.11.2 the Work necessary to be completed for the purpose of certifying the work as being
Substantially Completed or Finally Completed cannot be verified,

14.11.3 claims or Liens have been filed or received, or there is reasonable evidence indicating the
probable filing or receipt thereof that, if valid and paid, would reduce the amount owing to the
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CONTRACTOR BY 20% in the case of Substantial Completion and 5% in the case of Final
Completion.

14.11.5 there is Defective Work the value of which, if deducted from the contract price would reduce the
amount owing to the CONTRACTOR BY 20% in the case of Substantial Completion and 5% in
the case of Final Completion.

ARTICLE 15 — SUSPENSION OF WORK AND TERMINATION

151

The CITY may, at anytime and without cause, suspend the Work or any portion thereof for a period of
not more than ninety (90) days by notice in writing to the CONTRACTOR and the CONSULTANT, which
shall fix the date on which Work shall be resumed. The CONTRACTOR shall be allowed an increase in
the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension
and if a claim is timely made and if it is allowed under the terms of Articles 11 or Article 12.

City May Terminate

15.3

15.4

155

If the CONTRACTOR is adjudged bankrupt or insolvent, or if he makes a general assignment for the
benefit of its creditors, or if a trustee or receiver is appointed for the CONTRACTOR or for any its
property, or if he files a petition to take advantage of any debtor's act, or to reorganize under bankruptcy
or similar laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable materials or
equipment, or if he repeatedly fails to make prompt payments to Subcontractors or for labor, materials
or equipment or he disregards laws, ordinances, rules, regulations or orders of any public body having
jurisdiction, or if he disregards the authority of the CONSULTANT, or if he otherwise violates any
provision of, the Contract Documents, then the CITY may, without prejudice to any other right or remedy
and after giving the CONTRACTOR and the Surety seven (7) days written notice, terminate the services
of the CONTRACTOR and take possession of the Project and of all materials, equipment, tools,
construction equipment and machinery thereon owned by the CONTRACTOR, and finish the Work by
whatever method it may deem expedient. In such case the CONTRACTOR shall not be entitled to
receive any further payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds the direct and indirect costs of completing the Project, including compensation for additional
professional services, such excess shall be paid to the CONTRACTOR. If such costs exceed such
unpaid balance, the CONTRACTOR or the Surety on the Performance Bond shall pay the difference to
the CITY. Such costs incurred by the CITY shall be determined by the CONSULTANT and incorporated
in a Change Order.

If after termination of the CONTRACTOR under this Section, it is determined by a court of competent
jurisdiction for any reason that the CONTRACTOR was not in default, the rights and obligations of the
CITY and the CONTRACTOR shall be the same as if the termination had been issued pursuant to
Section 15.5

Where the CONTRACTOR'S services have been so terminated by the CITY said termination shall not
affect any rights of the CITY against the CONTRACTOR then existing or which may thereafter accrue.
Any retention or payment of moneys by the CITY due the CONTRACTOR shall not release the
CONTRACTOR from liability.

Upon seven (7) days written notice to the CONTRACTOR and the CONSULTANT, the CITY may,
without cause and without prejudice to any other right or remedy, elect to terminate the Contract for the
convenience of the CITY. In such case, the CONTRACTOR shall be paid for all Work executed and
accepted by the CITY as of the date of the termination, minus any deduction for damage or Defective
Work. No payment shall be made for profit for Work which has not been performed.

Removal of Equipment

15.6

In the case of termination of this Contract before completion for any cause whatever, the
CONTRACTOR, if notified to do so by the CITY, shall promptly remove any part or all of its equipment
and supplies from the property of the CITY. Should the CONTRACTOR not remove such equipment
and supplies, the CITY shall have the right to remove them at the expense of the CONTRACTOR and
the CONTRACTOR agrees that the CITY shall not be liable for loss or damage to such equipment or
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supplies. Equipment and supplies shall not be construed to include such items for which the
CONTRACTOR has been paid in whole or in part.

Contractor May Stop Work or Terminate

15.7

If, through no act or fault of the CONTRACTOR, the Work is suspended for a period of more than ninety
(90) days by the CITY or by order of other public authority, or under an order of court or the
CONSULTANT fails to act on any Application for Payment within thirty (30) days after it is submitted, or
the CITY fails to pay the CONTRACTOR any sum approved by the CONSULTANT, within thirty (30)
calendar days of its approval, and presentation, then the CONTRACTOR may, upon twenty (20)
calendar days written notice to the CITY and the CONSULTANT, terminate the Contract. The CITY
may remedy the delay or neglect within the twenty (20) calendar days time frame. If timely remedied by
the CITY the Contract shall not be considered terminated. In lieu of terminating the Contract, if the
CONSULTANT has failed to act on an Application for Payment or the CITY has failed to make any
payment as afore said, the CONTRACTOR may upon ten (10) calendar days notice to the CITY and the
CONSULTANT stop the Work until it has been paid all amounts then due.

Indemnification of Consultant.

15.8

The CONTRACTOR and the CITY hereby acknowledges that the CONSULTANT may be reluctant to
rule on any disputes concerning the Contract Documents or on the performance of the CONTRACTOR
or the CITY pursuant to the terms of the Contract Documents. Therefore, the CITY or the
CONTRACTOR, at the CONSULTANT's request, agree to provide the CONSULTANT with a written
indemnification and hold harmless agreement to indemnify and hold the CONSULTANT harmless
before the CONSULTANT makes an interpretation, de-certifies a payment application, decertifies
Substantial Completion, decertifies Final Completion, certifies an event of default, or approves any
action which requires the approval of the CONSULTANT.

ARTICLE 16 - MISCELLANEOUS

16.1

16.2

16.3

16.4

Whenever any provision of the Contract Documents requires the giving of written notice it shall be
deemed to have been validly given if delivered in person to the individual or to a member of the firm or
to an officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified
mail, postage prepaid, to the last known business address.

The Contract Documents shall remain the property of the CITY. The CONTRACTOR and the
CONSULTANT shall have the right to keep one record set of the Contract Documents upon completion
of the Project.

The duties and obligations imposed by these General Conditions, Special Conditions and Supplemental
Conditions, if any, and the rights and remedies available hereunder, and, in particular but without
limitation, the warranties, guarantees and obligations imposed upon CONTRACTOR by the Contract
Documents and the rights and remedies available to the CITY and CONSULTANT thereunder, shall be
in addition to, and shall not be construed in any way as a limitation of, any rights and remedies available
by law, by special guarantee or by other provisions of the Contract Documents.

Should the CITY or the CONTRACTOR suffer injury or damage to its person or property because of any
error, omission, or act of the other or of any of their employees or agents or others for whose acts they
are legally liable, claim shall be made in writing to the other party within twenty one (21) days of the first
observance of such injury or damage.

ARTICLE 17 - WAIVER OF JURY TRIAL

171

CITY and CONTRACTOR knowingly, irrevocably voluntarily and intentionally waive any right either may
have to a trial by jury in State or Federal Court proceedings in respect to any action, proceeding, lawsuit
or counterclaim arising out of the Contract Documents or the performance of the Work thereunder.

ARTICLE 18 - ATTORNEYS FEES JURISDICTION / VENUE / GOVERNING LAW

18.1

The Contract shall be construed in accordance with and governed by the law of the State of Florida.
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18.2

18.3

18.3

The parties submit to the jurisdiction of any court of competent jurisdiction in Florida regarding any claim
or action arising out of or relating to the Contract or Contract Documents. Venue of any action to
enforce the Contract shall be in Miami-Dade County, Florida.

If either the CITY or CONTRACTOR seeks to enforce the terms of the Contract by court proceedings,
the prevailing party shall be entitled to recover all such costs and expenses, including, but not limited to,
court costs, and reasonable attorney's fees.

Except as may be otherwise provided in the Contract Documents, all claims, counterclaims, disputes
and other matters in question between the CITY and the CONTRACTOR arising out of or relating to this
Contract or the breach thereof, shall be decided in a court of competent jurisdiction within the State of
Florida.

ARTICLE 19 - PROJECT RECORDS

191

The CITY shall have right to inspect and copy during regular business hours at CITY'S expense, the
books and records and accounts of CONTRACTOR which relate in any way to the Project, and to any
claim for additional compensation made by CONTRACTOR, and to conduct an audit of the financial and
accounting records of CONTRACTOR which relate to the Project. CONTRACTOR shall retain and
make available to CITY all such books and records and accounts, financial or otherwise, which relate to
the Project and to any claim for a period of three (3) years following final completion of the Project.
During the Project and the three (3) year period following final completion of the Project,
CONTRACTOR shall provide CITY access to its books and records upon five (5) days written notice.

ARTICLE 20 - SEVERABILITY

20.1

If any provision of the Contract or the application thereof to any person or situation shall to any extent,
be held invalid or unenforceable, the remainder of the Contract, and the application of such provisions
to persons or situations other than those as to which it shall have been held invalid or unenforceable
shall not be affected thereby, and shall continue in full force and effect, and be enforced to the fullest
extent permitted by law.

ARTICLE 21 — INDEPENDENT CONTRACTOR

211

The CONTRACTOR is an independent CONTRACTOR under the Contract. Services provided by the
CONTRACTOR shall be by employees of the CONTRACTOR and subject to supervision by the
CONTRACTOR, and not as officers, employees, or agents of the CITY. Personnel policies, tax
responsibilities, social security and health insurance, employee benefits, purchasing policies and other
similar administrative procedures, applicable to services rendered under the Contract shall be those of
the CONTRACTOR.
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SUPPLEMENTARY CONDITIONS

A.

SW 64th Court Drainage Improvements Project Phase |

In accordance with ARTICLE 1 of the General Conditions CONSULTANT is defined as follows

Principal Consultant, Civil Engineer of Record, and City Engineer

EAC Consulting Inc.
815 NW 57th Ave # 402
Miami, Florida 33126
305-265-5400

B.

E.

Work that is unsatisfactory, faulty, or deficient in that it: does not conform to the Contract Documents, or
does not meet the requirements of any applicable inspection, reference standard, test, or approval
referred to in the Contract Documents, or has been damaged prior to Engineer's -recommendation of
final payment (unless responsibility for the protection thereof has been

Nothing herein shall prevent the CITY from terminating the services of the CONSULTANT or from
substituting another “person” as defined in Article 1

Disputes: If any dispute concerning a question of fact arises under the Contract, other than termination
for default or convenience, the CONTRACTOR and the City department responsible for the
administration of the Contract shall make a good faith effort to resolve the dispute. If the dispute cannot
be resolved by agreement, then the department with the advice of the City Attorney shall rule on the
disputed issue and send a written copy of its decision to the CONTRACTOR, which shall be binding on
both parties.

Non-conformance to Contract: The City of South Miami may withhold acceptance of, or reject items

which are found upon examination, not to meet the specification requirements. Upon written notification of
rejection, items shall be removed within five (5) calendar days by the CONTRACTOR at his own expense
and redelivered at his expense. Rejected goods left longer than thirty (30) calendar days shall be regarded
as abandoned and the City shall have the right to dispose of them as its own property and the
CONTRACTOR thereby waives any claim to the good or to compensation of any kind. Rejection for non-
conformance or failure to meet delivery schedules may result in the Contract being found in default.

1

Default Provision: In case of default by the CONTRACTOR, the City of South Miami may procure the
articles or services from other sources and hold the CONTRACTOR responsible for any excess costs
occasioned or incurred thereby.

Indemnification: The CONTACTOR shall indemnify, save harmless, and defend the City of South
Miami, its officers, agents and employees from and against any claims, demands or causes of action of
whatsoever kind or nature arising out of error, omission, negligent act, conduct, or misconduct of the
CONTRACTOR, its agents, servants or employees in the provision of goods or the performance of
services pursuant to the Contract and/or from any procurement decision of the CITY including without
limitation, awarding the Contract to the CONTRACTOR.

Secondary/Other Contractors: The CITY reserves the right in the event the CONTRACTOR cannot
provide an item(s) or service(s) in a timely manner as requested, to obtain the good and/or services
from other sources and deducting the cost from the Contract Price without violating the intent of the
Contract.

Assignment: The CONTRACTOR shall not transfer or assign the performance required by this Bid
without prior written consent of the City Manager. Any award issued pursuant to the Invitation to Bid
and monies, which may be due hereunder, are not assignable except with prior written approval of the
City Manager.
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Plans for Construction: The successful BIDDER will be furnished four sets of Contract Documents
without charge. Any additional copies required will be furnished to the BIDDER at a cost to the

BIDDER equal to the reproduction cost.

Warranty/Guarantee: CONTRACTOR shall act as agent, on a limited basis for the City, solely for the
follow-up concerning warranty compliance for all items under manufacturer’s Warranty/Guarantee and

for the purpose of completing all forms for Warranty/Guarantee coverage under this Contract.

Page 61 of 63



PROJECT MANUAL
FOR
SW 64™ COURT DRAINAGE IMPROVEMENTS

(Manor Ln to Sunset Drive)

CITY OF SOUTH MIAMI
City’s BID No.: Cl 07-1205

“Excellence, Integrity and Inclusion”

South Miami

All-America City

2001

CITY COMMISSION:

Mayor: Philip K. Stoddard, PhD
Vice Mayor: Valerie Newman
Commissioner: Velma Palmer
Commissioner: Brian D. Beasley
Commissioner: Walter A. Harris
Acting City Manager: Roger M. Carlton
City Attorney: Laurence Feingold
City Clerk: Maria M. Menendez
Acting Public Works Director: Ruby De la Torre
March, 2010

EAC Project No.: 08024-SD01-01

EAC

EAC Consulting, Inc.

815 NW 57" Ave, Suite 402
Miami, FL 33126
Phone: (305) 265-5400
Fax: (305) 264-8363
CA#7011



TABLE OF CONTENTS

Section Description

00020 NOTICE OF BID INVITATION

00200 INSTRUCTIONS TO BIDDERS

00300 PROPOSAL

00350 CONTRACTOR’S QUESTIONNAIRE

00410 BID BOND

00500 CONTRACT

00610 PERFORMANCE BOND

00620 PAYMENT BOND

00650 CERTIFICATE OF INSURANCE

00660 ACKNOWLEDGMENT OF CONFORMANCE WITH
OSHA STANDARDS

00665 TRENCH SAFETY ACT COMPLIANCE

00700 GENERAL CONDITIONS

00800 SUPPLEMENTARY CONDITIONS

00850 BASIC FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)/
FEDERAL HIGHWAY ADMINISTRATION (FHWA) CONTRACT PROVISIONS

00900 ADDENDUM

DIVISION 2 - SITE WORK

02001 MOBILIZATION

02230 SITE CLEARING

02201 EARTHWORK FOR UTILITY STRUCTURES

02221 TRENCHING, BEDDING, AND BACKFILL FOR PIPE

02223 EXCAVATION BELOW NORMAL GRADE AND GRAVEL REFILL

02576 PAVING AND RESURFACING

02720 STORM DRAINAGE SYSTEM

TC-1 08024-SD01-01



Section

DIVISION 3

03100

03200

03250

03300

03345

03480

DIVISION 4
04200

DIVISION 5

05500

05700

DIVISION 6

06100

DIVISION 7

07610

07720

DIVISION 9

09201

09900

DIVISION 10

10240

Description

CONCRETE
CONCRETE PAVERS

CONCRETE REINFORCEMENT

CAST-IN-PLACE CONCRETE (SIDEWALKS, CURBS, CURB & GUTTER,

CROSSWALKS AND MISCELLANEOUS CONCRETE)

CAST-IN-PLACE CONCRETE (STRUCTURES)
CONCRETE FINISHING (STRUCTURES)

PRECAST CONCRETE SPECIALTIES

MASONRY
UNIT MASONRY

METALS
METAL FABRICATIONS

ORNAMENTAL METAL

WOOD AND PLASTICS

CARPENTRY

THERMAL & MOISTURE PROTECTION
PREFORMED/PREFINISHED METAL ROOFING

SEALANT AND CAULKING

FINISHES
STUCCO

PAINTING

SPECIALTIES

METAL ARCHITECTURAL MESH

TC-2

08024-SD01-01



Section Description

APPENDIX A CITY OF SOUTH MIAMI SIGN

APPENDIX B STATE FINANCIAL ASSITANCE AGREEMENT
(DEP AGREEMENT No. LP6782)

TC-3 08024-SD01-01



NOTICE OF BID INVITATION
CITY OF SOUTH MIAMI BID NO. C109-0727

The City of South Miami will receive sealed proposals until 3:00 P.M. local time on Wednesday,
August 26, 2009 at the City Clerk’s office, South Miami City Hall, 6130 Sunset Drive, South Miami,
Florida 33143, for the following project:

SW 64™ COURT DRAINAGE IMPROVEMENTS
(From Manor Ln to Sunset Drive)

The project consists of the reconstruction of roadway asphalt overlay, drainage upgrades, signage
and pavement markings. The project limits are from Manor Ln to Sunset Drive along SW 64™ Court.
Project elements include clearing and grubbing, curb, drainage upgrades, paving, signage and pavement
markings.

Bids will be opened publicly at or shortly after 3:05 P.M. on Wednesday, August 26, 2009 at the
South Miami City Hall, City Commission Chambers, 6130 Sunset Drive, South Miami, Florida 33143.

Bid documents may be obtained on or after Monday, July 27, 2009 from South Miami City Hall,
City Clerk’s office, 6130 Sunset Drive, South Miami, Florida 33143. A non-refundable fee of $200.00
per set of plans and specifications is required.

The bid will be awarded to the lowest responsible responsive bidder. If, however, the City
Manager deems it to be in the best interest of the City of South Miami, the City of South Miami reserves
the right to reject any and all bids, to waive any informalities or minor defects in any bids, and to increase
or decrease the quantities shown in the Bid Form. Bids, which contain irregularities of any kind, may be
rejected as informal.

A non-mandatory pre-bid conference will be held at South Miami City Hall, City Commission
Chamber, 6130 Sunset Drive, South Miami, Florida 33143, at 10:00 A.M. local time Monday, August
10, 2009. All interested contractors are invited to attend. The City of South Miami is an Equal
Opportunity Employer and encourages the participation of certified Black MBE contractors.

This Project is supported by the American Recovery and Reinvestment Act (ARRA) of 2009. It
is subject to the ARRA criteria and conditions, including the Buy American Act requirements of ARRA
Section 1605.

Maria M. Menendez
City Clerk

City of South Miami 00020-1
SW 64" COURT DRAINAGE IMPROVEMENTS



SECTION 00200

INSTRUCTIONS TO BIDDERS

BID FORM

All bids must be submitted in conformity with the requirements of the Project Manual and on
the Bid Form included herewith (Section 300). Also include the Contractor's Questionnaire
(Section 00350, with copies of applicable licenses and certifications, latest financial
statement, and a list of similar projects completed), and Bid Bond (Section 00410). The
bids shall be placed in sealed envelopes, marked on the outside with the Contractor’s
name, address, phone number and Project Name, with the works ‘SEALED — DO NOT
OPEN UNTIL OFFICIAL BID OPENING DATE” clearly marked on the outside. Bids, which
contain irregularities of any kind, or incomplete bids, may be rejected as informal.

BID GUARANTY

The bid must be accompanied by a Bid Guaranty which shall be for an amount equal to five
percent (5%) of the proposal, and at the option of the bidder may be a certified check,
cashier's check, or bid bond. Cash deposits will not be accepted. The Guaranty shall be
forfeited if the successful bidder fails to enter into a contract in the form shown within ten
(10) working days of the Notice of Award of the Contract. The checks and bid bonds of all
except the three lowest bidders will be returned immediately after the opening of bids, and
the remaining checks or Bid Bonds will be returned within ten (10) working days after the
signing of the contract by the successful bidder.

TIME FOR RECEIVING BIDS

Bids received prior to the time of opening shall be securely kept, unopened. All bids shall
be delivered to the City Clerk’s office, City of South Miami, 6130 Sunset Drive, South Miami,
Florida, 33143. No bids will be received after 3:00 P.M. on date of bid opening.

QUESTIONS’ DEADLINE

Deadline for submitting questions is Monday, November 26", 2007, 5:00 p.m. All questions
shall be submitted in writing by letter or fax.

WITHDRAWAL OF BIDS

Bids may not be withdrawn for a period of ninety (90) days from the opening thereof.

BIDDERS PRESENT

At or shortly after 3:05 P.M. on Wednesday, December 5", 2007, the bids will be opened
and their contents will be made public for the information of the bidders and others properly
interested, who may be present either in person or by representative.

AWARD OF CONTRACT/NOTICE TO PROCEED

The contract will be awarded not later than ninety (90) days from the bid opening date to
the lowest responsible, responsive bidder, complying with the conditions of the Notice of Bid
Invitation, provided his bid is reasonable, and it is in the interest of the City to acceptit. The
City however, reserves the right to reject any or all bids. The Notice to proceed will be
issued to the Contractor no earlier than March 1, 2008.
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10.

11.

12.

13.

14.

BASIS OF AWARD

The award of bid will be made to the lowest responsible responsive bidder. The City of
South Miami reserves the right to determine the lowest bid on the basis of the base bid only,
or on the base bid plus the additive alternate if chosen by the City to be included in the
proposed contract.

QUALIFICATIONS OF BIDDERS

In the event portions of the work called for in the specifications are to be installed,
constructed, or assembled by a sub-contractor or sub-contractors, the bidder must fill in the
information requested in the Proposal. The nature of this urban reconstruction project is
such, that it is essential that the company actually performing the concrete curb and
sidewalk, as well as concrete and paver intersection treatments, be highly skilled and
qualified in this type of quality, decorative finish construction. Lack of experience in this
type of construction shall be grounds for consideration of a bid as non-responsive.

WARRANTY

Neither the final payment nor any provision of the Contract Documents, nor the use of the
equipment by the City shall constitute an acceptance of items found not to comply with
stipulations of the Contract Documents. The Contractor shall furnish suitable warranty and
guarantee equal to that generally furnished to purchasers of the equipment described
herein. Please refer to paragraph 21 of the Supplementary Conditions for additional
express warranties by Contractor.

INSURANCE

The bidder to whom a Contract is awarded shall take out and maintain Worker's
Compensation Insurance to cover all his/lher employees as well as maintain public liability
and property damage insurance during the term of this contract and until the last day of
furnishing work, labor, services and materials for the project described herein. Refer to
Certificate of Insurance (Section 650), General Conditions (Section 700) and
Supplementary Conditions (Section 800). The City of South Miami and Corzo Castella
Carballo Thompson Salman, P.A., shall be named as additional insured in all policies
required under this contract.

ELIGIBLE BIDDERS

The City reserves the right, before awarding a Contract, to require a Bidder to submit
evidence of his/her qualifications, as may be deemed necessary, and consider any
evidence available to it of the financial, technical, and other qualifications and abilities of the
bidder. The Contract will be awarded only to a Bidder fully qualified to under take the
proposed work. All material or services must meet all applicable Federal, State and Local
specifications and permit requirements.

SAFETY PRECAUTIONS

The Contractor shall maintain suitable and sufficient guards and barriers and, at night,
suitable and sufficient safety standards required by Municipal, County, State and Federal
ordinances and laws.

PRE-BID INSPECTION

The Bidder, before submitting a Proposal, is required to visit and examine the site of the
work and satisfy himself/herself about the character of the work, any possible difficulties,
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15.

16.

17.

18.

19.

and all conditions and circumstances which do and may affect the work.

PERFORMANCE AND PAYMENT BONDS

Within ten (10) working days of the award of the Contract, the successful bidder shall
furnish a Performance and a Payment Bond in the form shown on Sections 00610 and
00620 guaranteeing the faithful performance of his contract and for the payment of all
persons performing labor or furnishing materials in connection therewith. Each bond shall
be in the amount of one hundred percent (100%) of the Contract price.

PERMITS

When necessary the successful bidder will be required to obtain the necessary permits from
Miami-Dade Water & Sewer Department and from the City of South Miami, located at 6130
Sunset Drive, South Miami, Florida 33143. The City of South Miami’s Public Works permit
fee will be waived by the City of South Miami. The contractor is responsible for all
necessary end of construction clearance, certification or release fees required by local
agencies, if applicable.

WARRANTY AND MAINTENANCE BOND

The Contractor warrants the water facilities to be owned by the County shall be free from
defects in materials and workmanship for a period of one (1) year from final acceptance by
the County. An executed maintenance bond, as required by Miami-Dade WASD, shall be
delivered to WASD as part of the final conveyance and prior to final payment. If it becomes
necessary to repair and/or replace any of the facilities during the initial one (1) year period,
then the warranty as to those items repaired and/or replaced shall continue to remain in
effect for an additional period of one (1) year from the date of final acceptance by the
County of those repairs and/or replacement.

CONTRACTOR’S QUESTIONNAIRE

Section 00350 contains the form entitled "Contractor's Questionnaire.” This form must be
completed and submitted as an integral part of the bid package.

QUALIFICATION OF SURETIES

A. General: The following requirements shall be met by all surety companies
furnishing bid, performance payment or other type of bonds:

B. Qualifications: As to companies being rated acceptable:

1. The Surety shall be rated as "A" or better as to General Policyholders Rating
and Class V or better as to Financial Category by Best's Key Rating Guide,
published by Alfred M. Best Company, Inc., of 75 Fulton Street, New York,
New York, 10038.

2. The Surety shall be listed on the U.S. Department of the Treasury, Fiscal
Service, Bureau of Government Financial Operations, Circular 570, (1982
Revision) entitled, "Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring
Companies."

3. All Surety Companies are subject to approval and may be rejected by the
Owner without cause, in the same manner that bids may be rejected.
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C. Limitations: Bonding Limits or Bonding Capacity refer to the limit or amount of Bond
acceptable on any one risk.

1. The bonding limit of the Surety shall not exceed ten percent (10%) of the
policyholder surplus (capital and surplus) as listed by the aforementioned
Best's Key Rating Guide, on anyone risk (penalty or amount of any one

bond).
D. Requirements:
1. Policy Holders Surplus is required to be 5 times the amount of any one
bond.
2. The Agent countersigning the bond shall be a resident of Dade County.

20. DEFINITIONS

Terms used in the “Instructions To Bidders” shall be as defined in the General
Conditions.

END OF SECTION
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SECTION 00300
PROPOSAL

SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA

City Clerk’s Office

City Hall

6130 Sunset Drive

South Miami, Florida 33143

Gentlemen:

The undersigned, as Bidder, hereby declares that the only person or persons interested in the
Proposal, as principal or principals, is or are nhamed herein and that no other person than herein
mentioned has any interest in the Proposal of the Contract to which the work pertains; that this
Proposal is made without connection or arrangement with any other person, company, or parties
making a bid or proposal and that the Proposal is in all respects fair and made in good faith without
collusion or fraud.

The Bidder further declares that he has examined the site of the work and that from personal
knowledge and experience, or that he has made sufficient observations of the conditions of the
proposed Project Site to satisfy himself that such site is a correct and suitable one for this work and he
assumes full responsibility therefore, that he has examined the Drawings and Specifications for the
work and from his own experience or from professional advice that the Drawings, including bid item
guantities, and Specifications are sufficient for the work to be done and he has examined the other
Contractual Documents relating thereto, including the Notice of Bid Invitation, Instructions to Bidders,
Proposal, Contract, Supplementary Conditions, and Special Conditions, Technical Specifications,
Drawings and has read all addenda prior to the receipt of bids, and that he has satisfied himself fully,
relative to all matters and conditions with respect to the work to which this Proposal pertains.

The Bidder proposes and agrees, if this Proposal is accepted, to contract with the City of South
Miami (Owner), in the form of contract specified, to furnish all necessary materials, all equipment, all
necessary machinery, tools, apparatus, means of transportation, and labor necessary to complete the
work specified in the Proposal and the Contract, and called for by the Drawings and Specifications
and in the manner specified.

The Bidder further proposes and agrees to comply in all respects with the time limits for
commencement and completion of the work as stated in the Contract Form.

The Bidder further agrees that the deductions for liquidated damages, as stated in the Contract
Form, constitute fixed, agreed, and liquidated damages to reimburse the Owner for additional costs to
the Owner resulting from the work not being completed within the time limit stated in the Contract
Form.

Payment Bonds each in the amount of one-hundred percent of the Contract price, within ten
(10) consecutive calendar days after written notice being given by the Owner of the award of the
Contract, and the undersigned agrees that in case of failure on his part to execute the said Contract
and Performance and Payment Bonds within the ten (10) consecutive calendar days after the award of
the Contract, the cashier's check or Bid Bond accompanying his bid and the money payable thereon
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shall be paid to the Owner as liquidation of damages sustained by the Owner; otherwise, the check
accompanying the Proposal shall be returned to the undersigned after the Contract is signed and the
Performance and Payment Bonds are filed.

The undersigned agrees to accept in full compensation therefore the total of the lump sum
prices for the items named in the following schedule, based on the plan quantities contained within this
bid form. Furthermore, the undersigned has checked these quantities and agrees that bid quantities
are correct and adequate to complete the job in its entirety, as described in the contract document.

Bidders Certificate of Competency No.

Bidders Occupational License No.

Acknowledgment is hereby made of the following Addenda received since issuance of the Project
Manual:

Addendum No. Dated: Addendum No. Dated:
Addendum No. Dated: Addendum No. Dated:
Addendum No. Dated: Addendum No. Dated:

Attached hereto is a cashier's check on the

Bank of

or Bid Bond for the sum of

Dollars
(% ), made payable to the City of South Miami, Florida.
L.S.
(Name of Bidder) (Affix Seal)
L.S.
Signature of Officer
L.S.
(Title of Officer)
Address:
City: State:
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The full names and residences of persons and firms interested in the foregoing bid, as
principals, are as follows:

Name of the executive who will give personal attention to the work:
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LIST OF MAJOR SUB-CONTRACTORS

Bidders are required to list with the Proposal, on this sheet all major sub-contractors included for the
prosecution of the work. Failure to complete the list may be cause for declaring the Proposal irregular.

The successful bidder shall employ the sub-contractors listed hereunder for the class of work
indicated, which list shall not be modified in any way without the written consent of the City of South
Miami.

The Bidder expressly agrees that:

1. If awarded a contract as a result of this proposal, the major sub-contractors used in the
prosecution of the work will be those listed below.

2. The Bidder represents that the sub-contractors listed below are financially responsible and are
qualified to do the work required.

CATEGORY OR CLASS NAME OF SUB-CONTRACTOR ADDRESS
OF WORK

kkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk
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SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, BID No. Cl 07-1205
EAC PROJECT No. 08024-SD01-01

NOTICE TO ALL BIDDERS

The City of South Miami reserves the right to waive any informality or minor defect in any
bid, to reject any and all bids and to delete any part of any of the above items.

Changes in the Contract Price and Contract Time require prior authorization in writing from
the Owner and the Engineer, in the form of a Change Order or Work Change Directive.
The Contractor is responsible for verification of all bid quantities and to report to the
Engineer any discrepancies found prior to ordering materials and or equipment for
construction. Refer to General Conditions.

Bid prices for the various work items are intended to establish a total price for completing
the project in its entirety. The Contractor shall include in the Bid, any item for which a
separate pay item has not been established in the Bid Form (under any related pay item),
to reflect the total price for completing the project in its entirety, as specified in the Project
Manual and Construction Drawings.

Bid prices for various work items may be extended by the City of South Miami for additional
work at other similar locations within the city. The Contractor hereby agrees to honor the
unit prices established within this bid proposal for other similar work as requested by the
City.

Name of Bidder Signature of Bidder

Telephone No. Fax No.
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SW 64th COURT DRAINAGE IMPROVEMENTS

(Manor Ln to Sunset Drive)

CITY OF SOUTH MIAMI, BID NO. CI 07-1205

EAC Project No.: 08024-SD01-01

BID FORM

Bid unit prices stated in this proposal include all costs and expenses for labor, equipment, materials,

contractor's overhead and profit. Unit prices for the various work items are intended to establish a total price for
completing the project in its entirety. The Contractor shall include in the Bid price any work item and materials

for which a separate pay item has not been included in the Bid Form. All work and incidental costs shall be

included for payment under the several scheduled items of the overall contract, and no separate payment will be

made therefore. Refer to Section 01025 Measurement and Payment, for Basis of Payment of the

following pay items:

BASE BID

The base bid encompasses all work described in the plans, specifications, and contract documents as Phase
I, and generally consists of improvements on Sunset Drive (from SW 62nd Avenue to US-1).

ITEM DESCRIPTION QUANTITY  UNIT PLIJQ’I\ICITE AMOUNT
Roadway & Drainage (RD) Items
RD-1 Pavement milling (1" depth) 3,681 SY. $ $
Standard clearing & grubbing including
RD-2 demolition, removal and disposal of existing
pavement and base 1 LS. $ $
RD-3 Existing Pavement removal 3,681 SY. § $
RD-4 S-3 Asphalt overlay (1" depth) 3,740 SY. $ $
RD-5 Type "D" colored concrete curb 164 LE.  $ $
RD-6 18" HDPE Solid Pipe 161 LE. § $
RD-7 18" French Drain 162 LF. $ $
RD-8 Type F Inlet w/ J Bottom 1 EA $ $
RD-9 Storm Manhole 1 EA $ $
Sub-Total RD Items $
Pavement Marking & Signing (PMS) Items
PMS-1 6" white thermoplastic stripe 24 LFE. $ $
PMS-2 6" double yellow thermoplastic stripe 25 LFE. $ $
PMS-3 12" white thermoplastic stripe 89 LE. $ $
PMS-4 24" white thermoplastic stripe 58 LE. $ $
PMS-5  Reflective pavement markers, as directed by
Engineer 1 LS. $ $
Sub-Total PMS Items $

Name of Bidder

00300 -5

Signature of Bidder
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SW 64th COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, BID NO. CI 07-1205
EAC Project No.: 08024-SD01-01

Landscape/lrrigation (L) Items

UNIT
ITEM DESCRIPTION QUANTITY  UNIT PRICE AMOUNT
Li-1 Planting Soil 970 sY. $
Sub-Total LI Items
General (G) Items
G-1 pedestrian and vehicular access, signs,
barricades and flaggers, and off-duty police
officer, as required by Engineer, County and/or 1 LS $
G-2 Performance and Payment Bond (2%) 1 LS. $
G-3 Project Signs 1 LS. &
G-4 Safety Act 1 LS. %
G-5 Advance exploration of existing utilities 1 LS. $
G-6 Record As-built drawings 1 LS. &
G-7 Owner's Contingency (10%) 1 LS. &
Sub-Total G Items
Name of Bidder Signature of Bidder
GRAND TOTAL (BASE BID) IN FIGURES (LUMP SUM):
GRAND TOTAL - BASE BID (WRITTEN) :
Bidder:
By:
Title:
Telephone: Fax:

00300 - 6
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SECTION 00350
CONTRACTOR'S QUESTIONNAIRE
Submitted to: The Mayor and City Commission of the City of South Miami, Florida:

By

Principal Office

How many years has your organization been in business as a General Contractor under your
present business name?

Does your organization have current occupational licenses entitling it to do the work contemplated
in this Contract?

State of Florida Occupational License (State type and number):

Federal I.D. No:

Dade County Certificate of Competency (State type and number):

City of South Miami Occupational License (State type and number):

Please include copies of above licenses and certifications with proposal.
How many years experience in similar work has your organization had?
(A) As a General Contractor

(B) As a Sub-Contractor
© What contracts has your organization completed? State below:

Contract Amount  Class of Work When Completed Name & Address of
Owner

How many years has your organization, or your concrete curb and sidewalk sub-contractor had in
the actual construction of municipal, urban, decorative sidewalks?

years
List the detailed experience below:

Name & tel. number of Owner Project Name Date completed
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Are you a Certified Minority Contractor with Metropolitan Dade County?

Have you ever failed to complete any work awarded to you?

If so, where and why?

Has any officer or partner of your organization ever failed to complete a contract handled in his own
name?

If so, state name of individual, name of owner, and reason thereof:

In what other lines of business are you financially interested or engaged?

Give references as to experience, ability and financial standing.

What equipment do you own that is available for the proposed work and where is it located?
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Financial Statement:

What Bank or Banks have you arranged to do business with during the course of the Contract
should it be awarded to you?

| hereby certify that the above answers are true and correct.

Name of Bidder: (Affix Seal)

Signature of Officer:

Title of Officer:

END OF SECTION
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SECTION 00410
BID BOND
STATE OF FLORIDA)
SS

COUNTY OF )

KNOW ALL MEN BY THESE PRESENTS, that

as Principal, and

, as Surety,

a Corporation chartered and existing under the laws of the State of , with its

principal offices in the City of , and authorized to do business in the State of

Florida are held and firmly bound unto the Owner, in
the penal sum of

Dollars ($ ) lawful money of

the United States, for the payment of which sum will and truly to be made, we bind ourselves, our
heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has

submitted the accompanying bid, dated , 20 for:

SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA

NOW, THEREFORE:

A. If the principal shall not withdraw said bid within ninety (90) days after date of
opening of the same, and shall within ten (10) days after the prescribed forms are
presented to him for signature, enter into a written contract with the Owner in
accordance with the bid as accepted, and give bonds with good and sufficient surety
or sureties, as may be required, for the faithful performance and proper fulfillment of
such contract, then the above obligations shall be void and of no effect, otherwise to
remain in full force and effect.

B. In the event of the withdrawal of said bid within the period specified, or the failure to
enter into such contract and give such bonds within the time specified, if the
principal shall pay the Owner the difference between the amount specified in said
bid and the amount for which the Owner may procure the required work and
supplies, if the latter amount be in excess of the former, then the above obligations
shall be void and of no effect, otherwise to remain in full force and effect.
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IN WITNESS WHEREOF, the above bounded parties have executed this instrument under

their several seals, this day of ,A.D.,20 ___ ,the name and corporate seal of

each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

WITNESSES: (If Sole Ownership or Partnership, two (2) witnesses required).
(If Corporation, Secretary Only will attest and affix seal).

WITNESSES: PRINCIPAL:

Name of Firm

Signature of Authorized (Affix Seal)

Title

Business Address

City, State & Zip Code

WITNESSES: SURETY:

Corporate Surety

Attorney-in-Fact (Affix Seal)

Business Address

City, State & Zip Code

Name of Local Insurance Agency

00410-2 08024-SD01-01



CERTIFICATES AS TO CORPORATE PRINCIPAL

I, , certify that | am the Secretary of the Corporation named

as Principal in the within bond; that who signed said bond on behalf

of the principal, was then of said corporation; that | know his signature, and

his signature hereto is genuine; and that said bond was duly signed, sealed, and attested for and in

behalf of said corporation by authority of its governing body.

Secretary (Corporate Seal)
STATE OF FLORIDA)
SS
COUNTY OF )

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

, to be well known, who being by me first duly sworn

upon oath, says that he is the Attorney-in-Fact, for the

and that he has been authorized by to execute the foregoing

bond on behalf of the Contractor named therein in favor of the Owner, the

Sworn and Subscribed to before me this day of ,20 , A.D.

(Attach Power of Attorney
to original Bid Bond) Notary Public State of Florida at Large
My Commission Expires:

END OF SECTION
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SECTION 00500

CONTRACT

THIS AGREEMENT, made and entered into this day of , 20 ,A.D., by

and between the City of South Miami, party of the first part (hereinafter sometimes called the
"Owner"), and , party of the second part (hereinafter
sometimes called the "Contractor").

WITNESSETH: That the parties hereto, for the consideration hereinafter set forth, mutually

agree as follows:

1.01

1.02

1.03

SCOPE OF THE WORK

The Contractor shall furnish all labor, materials, equipment, machinery, tools,
apparatus, and transportation and perform all of the work shown on the Drawings
and described in the Project Manual entitled:

SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA

as prepared by EAC Consulting, Inc acting as, and in the Contract Documents
entitled the Owner's Engineer, and shall do everything required by this Contract and
the other Contract Documents.

THE CONTRACT SUM

The Owner shall pay to the Contractor for the faithful performance of the Contract, in
lawful money of the United States, and subject to addition and deductions as
provided in the Contract Documents, as follows:

Based upon the price shown in the Proposal heretofore submitted to the Owner by
the Contractor, a copy of said Proposal being a part of these Contract Documents,
the aggregate amount of this Contract is the Ilump sum of

Dollars

(% )-

COMMENCEMENT AND COMPLETION OF WORK

The Contractor shall commence work on the date established in the Notice to
Proceed.

The Contractor shall prosecute the work with faithfulness and diligence and shall be
substantially complete with the work not later than two hundred seventy (270)
calendar days after the commencement date established in the Notice to Proceed.
The work shall be completed and ready for final payment within sixty (60) calendar
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1.04

1.05

days from the date certified by City’s Project Engineer as the date of substantial
completion.
CONTRACTOR'S ACCEPTANCE OF CONDITIONS

The Contractor hereby agrees that he has carefully examined the sites for the work
to be performed and has fully satisfied himself that such sites are correct and
suitable ones for the work to be performed and he assumes full responsibility
therefore. The provisions of this Contract shall control any inconsistent provisions
contained in the specifications. All Drawings, Specifications and Contract items
contained in this Project Manual have been read and carefully considered by the
Contractor, who understands the same and agrees to their sufficiency for the work
to be done. It is expressly agreed that under no circumstances, conditions or
situations shall this Contract be more strongly construed against the Owner than
against the Contractor and his Surety.

Any ambiguity or uncertainty in the Drawings or Project Manual shall be interpreted
and construed by the Owner's Engineer and his decision shall be final and binding
upon all parties.

It is distinctly understood and agreed that the passing, approval and/or acceptance
of any part of the work or material by the Owner, his Engineer, or by any agent or
representative as in compliance with the terms of this Contract and/or of the Project
Manual covering said work, shall not operate as a waiver by the Owner of strict
compliance with the terms of this Contract, and/or the Project Manual covering said
work; and the Owner may require the Contractor and/or his insurer to repair,
replace, restore and/or make to comply strictly and in all things with this Contract
and the Project Manual any and all of said work and/or services which within a
period of one year from and after the date of the passing, approval, and/or
acceptance of any such work or services, are found to be defective or to fail in any
way to comply with the Drawings and Specifications. This provision shall not apply
to materials or equipment normally expected to deteriorate or wear out and become
subject to normal repair and replacement before their condition is discovered. The
Contractor shall not be required to do normal maintenance work under the
guarantee provisions. Failure on the part of the Contractor and/or his insurer,
immediately after Notice to either, to repair or replace any such defective
materials and workmanship shall entitle the Owner, if it sees fit, to replace or repair
the same and recover the reasonable cost of such replacement and/or repair from
the Contractor and/or his insurer, who shall in any event be jointly and severally
liable to the Owner for all damage, loss and expense caused to the Owner by
reason of the Contractor's breach of this Contract and/or his failure to comply strictly
and in all things with this Contract and with the Drawings and Specifications.

LIQUIDATED DAMAGES

It is mutually agreed that time is of the essence of this Contract and should the
Contractor fail to complete the work within the specified time, or any authorized
extension thereof, there shall be deducted from the compensation otherwise to be
paid to the Contractor, and the Owner will retain the amount of Five Thousand
Dollars ($5,000.00) per calendar day as fixed, agreed, and liquidated damages for
each calendar day elapsing beyond the specified time for completion or any
authorized extension thereof, which sum shall represent the actual damages which
the Owner will have sustained by failure of the Contractor to complete the work
within the specified time; it being further agreed that said sum is not penalty, but is
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1.06

1.07

1.08

the stipulated amount of damages sustained by the Owner in the event of such
default by the Contractor.

For the purposes of this Article, the day of final acceptance of the work shall be
considered a day of delay, and the scheduled day of completion of the work shall be
considered a day scheduled for production.

PARTIAL AND FINAL PAYMENTS

In accordance with the provisions fully set forth in the General Conditions, and
subject to additions and deductions as provided, the Owner shall pay the Contractor
as follows:

1. Within 60 days after receipt of the Contractor's request for partial payment
by the Owner, the Owner shall make partial payments to the Contractor, on
the basis of the estimate of work as approved by the Owner's Engineer, for
work performed during the preceding calendar month, less ten percent
(10%) of the amount of such estimate which is to be retained by the Owner
until all work has been performed strictly in accordance with this
Agreement and until such work has been accepted by the Owner.

2. Upon submission by the Contractor of evidence satisfactory to the Owner
that all payrolls, material bills and other costs incurred by the Contractor in
connection with the work have been paid in full, and also, after all
guarantees that may be required in the specifications have been furnished
and are found to be acceptable by the Owner, final payment on account of
this Agreement shall be made within sixty (60) days after completion by the
Contractor of all work covered by this Agreement and acceptance of such
work by the Owner.

ADDITIONAL BOND

It is further mutually agreed between the parties hereto that if, at any time after the
execution of this Agreement and the Performance and Payment Bonds hereto
attached for its faithful performance, the Owner shall deem the surety or sureties
upon such bonds to be unsatisfactory, or if, for any reason, such bond(s) ceases to
be adequate to cover the performance of the work, the Contractor shall at his
expense, and within three (3) days after the receipt of Notice from the Owner to do
so, furnish an additional bond or bonds, in such form and amount, and with such
sureties as shall be satisfactory to the Owner. In such event, no further payment to
the Contractor shall be deemed due under this Agreement until such new or
additional security for the faithful performance of the work shall be furnished in the
manner and form satisfactory to the Owner.

SOVEREIGN IMMUNITY AND ATTORNEY'S FEES

The City does not waive sovereign immunity for any claim for breach of contract
except for payment of any amount owed under the contract; provided, however, that
in any action arising out of or to enforce this Agreement, the prevailing party shall be
entitled to its reasonable attorney’s fees and costs, including, but not limited to
paralegal costs, and computer research costs. The parties shall not be liable for the
prejudgment interest.
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1.09

1.10

1.11

1.12

1.13

1.14

MEDIATION

Any claim or dispute arising out of or related to this agreement shall be subject to
informal mediation as a condition precedent to the institution of legal or equitable
proceedings by either party. Both parties waive the right to arbitration. The parties
shall share the mediator’s fee and any filing fees equally. The mediation shall be
held in Miami-Dade County, Florida, unless another location is mutually agreed
upon. Agreements reached in mediation shall be enforceable as settlement
agreements in the circuit court for the 11" Judicial Circuit for the State of Florida.

SIGNATORY AUTHORITY

The officials executing this Agreement warrant and represent that they are
authorized by their respective agency to enter into a binding agreement.

LIENS

Contractor is prohibited from placing a lien on the City’s property. This prohibition
shall apply to, inter alia, all subconsultants and subcontractors, suppliers and labors.

INCORPORATE BY REFERENCE DOCUMENTS ENCLOSED IN PROJECT
MANUAL

The contract enclosed within the “Project Manual for SW 64™ Court Drainage
Improvements (Manor Ln to Sunset Drive), City of South Miami, City’s BID No.:
Cl07-1205" and all attachments in the Manual and the Construction Drawings shall
be incorporated by reference into the contract, as exhibits to the contract. Between
the contract and the attachments in the manual, the provisions of the contract shall
control should there be any inconsistency in the documents.

TRANSFER AND ASSIGNMENT

None of the work or services under this contract shall be subcontracted beyond that
shown on List of Major Sub-Contractors (page 00300-4 of the Proposal) unless
Contractor obtains prior written consent from the City. Approved subcontractors
shall be subject to each provision of this contract and Contractor shall be
responsible and indemnify the City for all subcontractors’ acts, errors or omissions.

The Contractor shall not assign, transfer or pledge any interest in this contract
without the prior written consent of the City; provided, however, that claims for
money by the Contractor from the City under this contract may be assigned,
transferred or pledged to a bank, trust company, or other financial institution without
the City’s approval. Written notice of any assignment, transfer or pledge of funds
shall be furnished within 10 days by the Contractor to the City.

EXAMINATION AND RETENTION OF CONTRACTOR’S RECORDS

The City, or any of their duly authorized representatives, shall, until 3 years after
final payment under this contract, have access to and the right to examine any of the
Contractor’s books, ledgers, documents, papers, or other records involving
transactions related to this contract for the purpose of making audit, examination,
excerpts, and transcriptions.
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1.15

1.16

1.17

1.18

1.19

The Contractor agrees to include in first-tier subcontracts under this contract a
clause substantially the same as subparagraph 1.14.A. above. “Subcontract,” as
used in this clause, excludes purchase orders not exceeding $10,000.

The right to access and examination of records in subparagraph 1.14.A. shall
continue until disposition of any mediation, claims, litigation or appeals.

OWNERSHIP OF DOCUMENTS

All documents, reports, plans, specifications or other records, including electronic
records, resulting from the services rendered by the Contractor under this contract
shall be deemed the property of the City and the City shall have all rights incident to
this ownership. The Contractor acknowledges that all documents prepared under
this contract shall be public records, and shall be subject to public inspection and
copying, as provided by Florida Statutes chapter 119. Upon conclusion of this
contract and any extensions, all documents shall be delivered by the Contractor to
the City. The Contractor shall have the right to retain copies of the documents at the
Contractor’s expense.

SEVERABILITY

Should any paragraph or any part of any paragraph of this contract be rendered
void, invalid or unenforceable by any court of law, for any reason, the determination
shall not render void, invalid or unenforceable any other section or part of any
section of this contract.

CONTINGENCY FEE AND CODE OF ETHICS WARRANTY

Contractor warrants that neither it, nor any principal, employee, agent,
representative or family member has promised to pay, and Contractor has not, and
will not, pay a fee the amount of which is contingent upon the City awarding this
contract to Contractor.

Contractor warrants that neither it, nor any principal, employee, agent,
representative or family member has procured, or attempted to procure, this contract
in violation of any of the provisions of the Miami-Dade County or the City of South
Miami conflict of interest and code of ethics ordinances.

A violation of this paragraph will result in the termination of the contract and
forfeiture of funds paid, or to be paid, to the Contractor.

WARRANTY OF AUTHORITY

The signatories to this contract warrant that they are duly authorized by action of
their respective city commission, board of directors or other authority to execute this
contract and to bind the parties to the promises, terms, conditions and warranties
contained in this contract.

INDEPENDENT CONTRACTOR
The Contractor is furnishing its services as an independent Contractor and nothing

in this contract shall create any association, partnership or joint venture between the
parties, or any employer-employee relationships.
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IN WITNESS WHEREOF the parties hereto have executed this Agreement on the day and date first
above written in five (5) counterparts, each of which shall, without proof or accounting for the other

counterparts, be deemed an original Contract.

(Seal)

Attest:

City Clerk

City's Resolution No.

WITNESS: (If corporation, attach
Seal and attest by Secretary)

APPROVED AS TO FORM AND
LEGALITY:

City Attorney

City of South Miami, Florida
Party of the First Part

By:

City Manager

Contractor
Party of the Second Part

By:

Title

APPROVED AS TO FINANCE:

By:
Director of Finance
City of South Miami

(*) In the event that the Contractor is a Corporation, the following certificate of resolution of the
Board of Directors of the Corporation, authorizing the officer who signs the Contract to do so in its

behalf shall be completed.
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STATE OF FLORIDA)
SS
COUNTY OF )

I HEREBY CERTIFY

CERTIFICATE
(Sample)

that a meeting of the Board of Directors of

, a corporation under the laws of the State of

, held on , 20 , the following resolution was duly

passed and adopted:
"RESOLVED, that ,as President of the
corporation, be and he is hereby authorized to execute the Contract dated , 20 ,

between the CITY OF SOUTH MIAMI, a municipal corporation, and this corporation, and that this

execution thereof, attested by the Secretary of the corporation and with corporate seal affixed,

shall be the official act and deed of this corporation.”

| further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed the official seal of the

corporation this day of

, 20

Secretary

END OF SECTION
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SECTION 00610
PERFORMANCE BOND

STATE OF FLORIDA)

ss
COUNTY OF )

KNOW ALL MEN BY THESE PRESENTS, that as
Principal, hereinafter called Contractor, and as Surety,

hereinafter called Surety, are held and firmly bound unto the City of South Miami , as Obligee,

hereinafter called Owner, in the amount of

Dollars ($ ) for the payment whereof Contractor and Surety bind themselves, their

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, contractor has by written agreement dated , 20 , entered

into a Contract with Owner for:
SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA
in accordance with Drawings and Specifications prepared by EAC Consulting, Inc which Contract
is by reference made a part hereof and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if the
Principal shall in all respects promptly and faithfully perform and comply with the terms and
conditions of said Contract and his obligations thereunder and shall indemnify the Owner and the
Consulting Engineer and save either or all of them harmless against and from all costs, expenses
and damages arising from the performance of said Contract or the repair of any work thereunder,
then this obligation shall be void; otherwise, this Bond shall remain in full force and effect, in
accordance with the following terms and conditions:

A. The Principal and Surety jointly and severally agree to pay the Owner any difference

between the sum to which the said Principal would be entitled on the completion of
the Contract, and that sum which the Owner may be obliged to pay for the

completion of said work by Contract or otherwise, and any damages, direct or
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indirect or consequential, which the said Owner may sustain on account of such
work, or on account of the failure of said Contractor to properly and in all things,
keep and execute all of the provision of said Contract.

And this Bond shall remain in full force and effect for a period of one (1) year from
the date of acceptance of the project by the Owner and shall provide that the
Contractor guarantees to repair or replace for said period of one (1) year all work
performed and materials and equipment furnished that were not performed or
furnished according to the terms of the Contract, and shall make good, defects
thereof which have become apparent before the expiration of said period of one (1)
year. If any part of the project, in the judgment of the Owner, for the reasons above
stated needs to be replaced, repaired or made good during that time, the Owner
shall so notify the Contractor in writing. If the Contractor refuses or neglects to do
such work within five (5) days from the date of service of such Notice, the Owner
shall have the work done by others and the cost thereof shall be paid by the
Contractor or his Surety.

And the said Surety, for value received hereby stipulates and agrees that no
change, extension of time, alteration or addition to the terms of the Contract or to the
work to be performed thereunder or the specifications accompanying the same shall
in any way affect its obligations on this bond, and it does hereby waive Notice of any
change, extension of time, alteration or addition to the terms of the Contract or to the
work or to the Specifications.

The surety represents and warrants to the Owner that they have a Best's Key Rating
Guide General Policyholder's Rating of * " and Financial
Category of “Class !

IN WITNESS WHEREOF, the above bounded parties executed this instrument under their

several seals, this day of 20 , A.D., the name and corporate seal of

each corporate party being hereto affixed and these presents duly signed by its undersigned

representative, pursuant to authority of its governing body.

WITNESS:

(If Sole Ownership or Partnership, two (2) Witnesses Required).
(If Corporation, Secretary Only will attest and affix seal).
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WITNESSES: PRINCIPAL:

Signature of Authorized Officer
(Affix Seal)

Title

Business Address

City, State & Zip Code

WITNESSES: SURETY:

Corporate Surety

Title

Business Address

City, State & Zip Code

Name of Local Insurance Agency

00610 - 3 08024-SD01-01



CERTIFICATES AS TO CORPORATE PRINCIPAL

I, , certify that | am the Secretary of the Corporation names

as Principal in the within Bond; that who signed the said bond on behalf of

the Principal, was the of said Corporation; that | know his signature, and his

signature hereto is genuine; and that said bond was duly signed, sealed, and attested for and in

behalf of said Corporation by authority of its governing body.

Secretary (Corporate Seal)
STATE OF FLORIDA)
ss
COUNTY OF )

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared

to me well known, who being by me first duly sworn upon oath,

says that he is the Attorney-in-Fact, for the

and that

he has been authorized by to execute the foregoing bond on behalf

of the Contractor named therein in favor of the City of South Miami, Florida.

Sworn and subscribed to before me this___ day of ,20__A.D.

(Attach Power of Attorney)

Notary Public - State of Florida
at Large
My Commission Expires:

END OF SECTION
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SECTION 00620
PAYMENT BOND
STATE OF FLORIDA)

SS
COUNTY OF )

KNOW ALL MEN BY THESE PRESENTS, that as
Principal, hereinafter called Contractor, and as Surety,
hereinafter called Surety, are held and firmly bound unto the , as

Obligee, hereinafter called Owner, in the amount of

Dollars ($ ) for the payment whereof

Contractor and Surety bind themselves, their heirs, executors, administrators, successors

and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated ,20__,enteredintoa
Contract with Owner for:

SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA

in accordance with Drawings and Specifications prepared by EAC Consulting, Inc which Contract

is by reference made a part hereof and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if the
Principal shall promptly make payment to all claimants, as herein below defined, then this obligation
shall be void; otherwise, this Bond shall remain in full force and effect, subject to the following terms
and conditions:

A. A claimant is defined as any person supplying the Principal with labor, material and
supplies, used directly or indirectly by the said Principal or any subcontractor in the
prosecution of the work provided for in said Contract, and is further defined in Section
255.05(1) of the Florida Statutes.

B. The above named Principal and Surety hereby jointly and severally agree with the Owner
that every claimant as herein defined, who has not been paid in full before the expiration of
a period of ninety (90) days after performance of the labor or after complete delivery of

materials and supplies by such claimant, may sue on this Bond for the use of such claimant,
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prosecute the suit to final judgment for such sum or sums as may be justly due claimant,
and have execution thereon. The Owner shall not be liable for the payment of any costs or
expenses of any such suit.

C. No suit or action shall be commenced hereunder by any claimant.

1. Unless claimant, other than one having a direct contract with the Principal, shall
within forty-five (45) days after beginning to furnish labor, materials or supplies for
the prosecution of the work, furnish the Principal with a notice that he intends to look
to this bond for protection.

2. Unless claimant, other than one having a direct contract with the Principal, shall
within ninety (90) days after such claimant's performance of the labor or complete
delivery of materials and supplies, deliver to the Principal written notice of the
performance of such labor or delivery of such material and supplies and the
nonpayment therefore.

3. After the expiration of one (1) year from the performance of the labor or completion
of delivery of the materials and supplies; it being understood, however, that if any
limitation embodied in this Bond is prohibited by any law controlling the construction
hereof such limitations shall be deemed to be amended so as to be equal to the
minimum period of limitation permitted by such law.

4, Other than in a state court of competent jurisdiction in and for the county or other
political subdivision ofthe state in which the project, or any part thereof, is situated,
or in the United States District Court for the district in which the project, or any part
thereof, is situated, and not elsewhere.

D. The Principal and the Surety jointly and severally, shall repay the Owner any sum which the
Owner may be compelled to pay because of any lien for labor or materials furnished for any
work included in or provided by said Contract.

E. The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration of or addition to the terms of the Contract or to the work to be performed
thereunder or the Specifications applicable thereto shall in any way affect its obligations on
this Bond, and the Surety hereby waives notice of any such change, extension of time,
alterations of or addition to the terms of the Contract, or to the work or to the Specifications.

F. The Surety represents and warrants to the Owner that they have a Best's Key Rating Guide
General Policyholder's rating of " " and Financial Category of "Class

IN WITNESS WHEREOF, the above bounded parties executed this instrument under their

several seals, this day of 20 , A.D., the name and corporate seal of

each corporate party being hereto affixed and these presents duly signed by its undersigned

representative, pursuant to authority of its governing body.
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WITNESS:  (If Sole Ownership or Partnership, two (2) Witnesses Required).
(If Corporation, Secretary Only will attest and affix seal).

WITNESSES: PRINCIPAL:

Signature of Authorized Officer
(Affix Seal)

Title

Business Address

City, State & Zip Code

WITNESSES: SURETY:

Corporate Surety

Title

Business Address

City, State & Zip Code

Name of Local Insurance Agency
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CERTIFICATES AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of the Corporation named

as Principal in the within Bond; that who signed the said bond on

behalf of the Principal, was then of said Corporation; that | know his signature, and

his signature hereto is genuine; and that said bond was duly signed, sealed, and attested for and in

behalf of said Corporation by authority of its governing body.

Corporate
Secretary
Seal

STATE OF FLORIDA)
SS
COUNTY OF )

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared

to be well known, who being by me first duly sworn upon oath, says

that he is the Attorney-in-Fact, for the and

that he has been authorized by to execute the foregoing bond on

behalf of the Contractor named therein in favor of the City of South Miami, Florida.

Sworn and Subscribed to before me this ___ day of ,20__ A.D.

(Attach Power of Attorney)

Notary Public - State of Florida
at Large
My Commission Expires:

END OF SECTION
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SECTION 00650

CERTIFICATE OF INSURANCE

THIS IS TO CERTIFY THAT THE

(Insurance Company)
Address

of

has issued policies of insurance, as described below and identified by a policy number, to the
insured named below; and to certify that such policies are in full force and effect at this time. Itis
agreed that none of these policies will be canceled or changed so as to affect the interest(s) of the
City of South Miami (hereinafter sometimes called the Owner) until thirty (30) days after written
notice of such cancellation or change has been delivered to the Engineer; EAC Consulting, Inc.

Insured

Address

Status of Insured: Corporation Partnership Individual

Location of Operations Insured

Description of Work:
CITY OF SOUTH MIAMI SW 64™ COURT DRAINAGE IMPROVEMENTS
(Manor Ln to Sunset Drive)
CITY OF SOUTH MIAMI, FLORIDA
INSURANCE POLICIES IN FORCE:

Forms of Coverage Policy Number Exp.
Date

*Workers Comp./Employers Liability

+Comprehensive Automobile Liability

oComprehensive General Liability

+Excess Liability

Other (Please specify type: )

POLICY INCLUDES COVERAGE FOR: YES NO
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1. Additional Insured: Owner & Engineer _ _
2. *Liability under the United States
Longshoremen's and Harbor Workers'
Compensation Act. _ _
3. +All owned, hired, or nonowned automotive
equipment used in connection with work
done for the Owner. _ _
4, oContractual Liability _ _
5. oDamage caused by explosion, collapse or
structural injury, and damage to under-
ground utilities. _ _
6. oProducts/Completed Operations _ -
7. oOwners and Contractors Protective Liability _ _
8. oPersonal Injury Liability -
9. +Excess Liability applies excess of: _ _
(@) Employers Liability _
(b) Comprehensive General Liability _ _
(c) Comprehensive Automobile Liability _ _
TYPES OF POLICY FORMS OF COVERAGE LIMITS OF LIABILITY
Workers' Compensation Bodily Injury $ Statutory
Employers Liability Bodily Injury $ Each
Accident
Disease $ Each
Person
Disease $ Policy
Limit
Comprehensive Auto Combined Single $ Each
Liability Limit BI/PD Accident
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Comprehensive General Bodily Injury $ Each
Liability Occurrence
$ Aggregate
Property Damage $ Each
Occurrence
$ Aggregate
OR
Combined Single
Limit BI/PD $ Each
Occurrence
$ Aggregate
Excess Liability Combined Single
Limit BI/PD $ Aggregate

Other

The Insurance Company hereby agrees to deliver, within ten (10) days, two (2) copies of the above
policies to the Engineer when so requested.

NOTE: Entries on this certificate are limited to the Authorized Agent or Insurance Company
Representative.

Date (SEAL)

Insurance Company
Issued at

Authorized Representative
Insurance Agent or Company
-Send original and one copy to:

EAC Consulting, Inc
815 NW 57 Ave, Suite 402
Miami, FL 33126
Attention: Gregory A. Mendez, P.E. — Senior Project Manager

Send two (2) copies to:
City of South Miami
Public Works Department
4795 SW 75" Avenue
South Miami, Florida 33155
Attention: Jose Olivo, Public Works Director

END OF SECTION
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SECTION 00660

ACKNOWLEDGEMENT OF CONFORMANCE

WITH O.S.H.A. STANDARDS

TO THE CITY OF SOUTH MIAMI:

We, , hereby acknowledge and agree that as
Contractors for the construction of SW 64™ COURT DRAINAGE IMPROVEMENTS (Manor Ln to
Sunset Drive), City of South Miami, Engineer’s Project No.: 08024-SD01-01, within the limits of
the City of South Miami, Florida, that we have the sole responsibility for compliance with all
requirements of the Federal Occupational Safety and Health Act of 1970, and all State and Local
Safety and Health regulations, and agree to indemnify and hold harmless the City of South Miami
and its Consulting Engineers against any and all legal liability or loss the City or the Engineer may

incur due to

failure to comply with such act.

ATTEST CONTRACTOR
BY:

ATTEST NAME

DATE

END OF SECTION
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SECTION 00665
TRENCH SAFETY ACT COMPLIANCE

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq. which became
effective October 1, 1990, shall be in effect during the period of construction of the project. The
Bidder, by signing and submitting the bids, in writing, assuring that it will perform any trench
excavation in accordance with applicable trench safety standards. The Bidder further identifies
the following separate item of costs of compliance with the applicable trench safety standards
as well as the methods of compliance:

Methods of Compliance

(fill in methods)
Total $

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the
Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-
responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder’s
safety precautions, programs or costs, or the means, methods, techniques or technique
adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program
or cost, including but not limited to, compliance with any and all requirements of Florida Statute
Section 553.60 et. seq. cited as the “Trench Safety Act’. Bidder is, and the Owner and
Engineer are not, responsible to determine if any safety or safety related standards apply to the
project, including but not limited to, the “Trench Safety Act.”

Signature of Authorized Representative (Manual)

Name of Authorized Representative (Typed or Printed)

Sworn to and subscribed before me in the State and County first mentioned above on the
day of , 20 .

(affix seal)
Notary Public

My Commission Expires:

END OF SECTION
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Engineers Joint Documents Committee
Design and Construction Related Documents
Instructions and License Agreement

Instructions

Before you use any EJCDC document:

1. Read the License Agreement. You agree to it and are
bound by its terms when you use the EJCDC
document.

2. Make sure that you have the correct version for your
word processing software.

How to Use:

1.  While EJCDC has expended considerable effort to
make the software translations exact, it can be that a
few document controls (e.g., bold, underline) did not
carry over.

2. Similarly, your software may change the font
specification if the font is not available in your system.
It will choose a font that is close in appearance. In this
event, the pagination may not match the control set.

3. If you modify the document, you must follow the
instructions in the License Agreement about
notification.

4. Also note the instruction in the License Agreement
about the EJCDC copyright.

License Agreement

You should carefully read the following terms and
conditions before using this document. Commencement
of use of this document indicates your acceptance of
these terms and conditions. If you do not agree to them,
you should promptly return the materials to the vendor,
and your money will be refunded.

The Engineers Joint Contract Documents Committee
("EJCDC") provides EJCDC Design and Construction
Related Documents and licenses their use worldwide. You
assume sole responsibility for the selection of specific
documents or portions thereof to achieve your intended
results, and for the installation, use, and results obtained
from EJCDC Design and Construction Related
Documents.

You acknowledge that you understand that the text of the
contract documents of EJCDC Design and Construction
Related Documents has important legal consequences and
that consultation with an attorney is recommended with
respect to use or modification of the text. You further
acknowledge that EJCDC documents are protected by the
copyright laws of the United States.

License:
You have a limited nonexclusive license to:

1. Use EJCDC Design and Construction Related
Documents on any number of machines owned, leased
or rented by your company or organization.

2. Use EJCDC Design and Construction Related
Documents in printed form for bona fide contract
documents.

3. Copy EJCDC Design and Construction Related
Documents into any machine readable or printed form
for backup or modification purposes in support of your
use of EJCDC Design and Construction Related
Documents.

You agree that you will:

1. Reproduce and include EJCDC’s copyright notice on
any printed or machine-readable copy, modification, or
portion merged into another document or program. All
proprietary rights in EJCDC Design and
Construction Related Documents are and shall
remain the property of EJCDC.

2. Not represent that any of the contract documents you
generate from EJCDC Design and Construction
Related Documents are EJCDC documents unless (i)
the document text is used without alteration or (ii) all
additions and changes to, and deletions from, the text
are clearly shown.

You may not use, copy, modify, or transfer EJCDC
Design and Construction Related Documents, or any
copy, modification or merged portion, in whole or in
part, except as expressly provided for in this license.
Reproduction of EJCDC Design and Construction
Related Documents in printed or machine-readable
format for resale or educational purposes is expressly
prohibited.

If you transfer possession of any copy, modification or
merged portion of EJCDC Design and Construction
Related Documents to another party, your license is
automatically terminated.

Term:

The license is effective until terminated. You may terminate
it at any time by destroying EJCDC Design and
Construction Related Documents altogether with all
copies, modifications and merged portions in any form. It
will also terminate upon conditions set forth elsewhere in
this Agreement or if you fail to comply with any term or
condition of this Agreement. You agree upon such
termination to destroy EJCDC Design and Construction
Related Documents along with all copies, modifications
and merged portions in any form.




Limited Warranty:

EJCDC warrants the CDs and diskettes on which EJCDC
Design and Construction Related Documents is
furnished to be free from defects in materials and
workmanship under normal use for a period of ninety
(90) days from the date of delivery to you as evidenced by
a copy of your receipt.

There is no other warranty of any Kkind, either
expressed or implied, including, but not limited to the
implied warranties of merchantability and fitness for a
particular purpose. Some states do not allow the
exclusion of implied warranties, so the above exclusion
may not apply to you. This warranty gives you specific
legal rights and you may also have other rights which
vary from state to state.

EJCDC does not warrant that the functions contained in
EJCDC Design and Construction Related Documents
will meet your requirements or that the operation of
EJCDC Design and Construction Related Documents
will be uninterrupted or error free.

Limitations of Remedies:

EJCDC'’s entire liability and your exclusive remedy shall

be:

1. the replacement of any document not meeting
EJCDC's "Limited Warranty" which is returned to
EJCDC'’s selling agent with a copy of your receipt, or

2. if EJCDC'’s selling agent is unable to deliver a
replacement CD or diskette which is free of defects in
materials and workmanship, you may terminate this
Agreement by returning EJCDC Document and your
money will be refunded.

In no event will EJCDC be liable to you for any damages,
including any lost profits, lost savings or other incidental or
consequential damages arising out of the use or inability to
use EJCDC Design and Construction Related
Documents even if EJCDC has been advised of the
possibility of such damages, or for any claim by any other

party.

Some states do not allow the limitation or exclusion of
liability for incidental or consequential damages, so the
above limitation or exclusion may not apply to you.

General:

You may not sublicense, assign, or transfer this license
except as expressly provided in this Agreement. Any
attempt otherwise to sublicense, assign, or transfer any of
the rights, duties, or obligations hereunder is void.

This Agreement shall be governed by the laws of the State
of Virginia. Should you have any questions concerning this
Agreement, you may contact EJCDC by writing to:

Arthur Schwartz, Esq.

General Counsel

National Society of Professional Engineers
1420 King Street

Alexandria, VA 22314

Phone: (703) 684-2845
Fax: (703) 836-4875
e-mail: aschwartz@nspe.org

You acknowledge that you have read this agreement,
understand it and agree to be bound by its terms and
conditions. You further agree that it is the complete and
exclusive statement of the agreement between us which
supersedes any proposal or prior agreement, oral or
written, and any other communications between us
relating to the subject matter of this agreement.




This document has important legal consequences; consultation with an attorney is encouraged with respect to its
use or modification. This document should be adapted to the particular circumstances of the contemplated Project
and the controlling Laws and Regulations.
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ARTICLE 1-

DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial
capital letters, the terms listed below will have the meanings indicated which are applicable to
both the singular and plural thereof. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and paragraphs,
and the titles of other documents or forms.

1.

10.

11.

Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the Bidding Requirements or the proposed Contract Documents.

Agreement—The written instrument which is evidence of the agreement between Owner and
Contractor covering the Work.

Application for Payment—The form acceptable to Engineer which is to be used by
Contractor during the course of the Work in requesting progress or final payments and which
is to be accompanied by such supporting documentation as is required by the Contract
Documents.

Asbestos—Any material that contains more than one percent asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United
States Occupational Safety and Health Administration.

Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the
prices for the Work to be performed.

Bidder—The individual or entity who submits a Bid directly to Owner.

Bidding Documents—The Bidding Requirements and the proposed Contract Documents
(including all Addenda).

Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid
security of acceptable form, if any, and the Bid Form with any supplements.

Change Order—A document recommended by Engineer which is signed by Contractor and
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.

Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A
demand for money or services by a third party is not a Claim.

Contract—The entire and integrated written agreement between the Owner and Contractor
concerning the Work. The Contract supersedes prior negotiations, representations, or
agreements, whether written or oral.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

Contract Documents—Those items so designated in the Agreement. Only printed or hard
copies of the items listed in the Agreement are Contract Documents. Approved Shop
Drawings, other Contractor submittals, and the reports and drawings of subsurface and
physical conditions are not Contract Documents.

Contract Price—The moneys payable by Owner to Contractor for completion of the Work in
accordance with the Contract Documents as stated in the Agreement (subject to the
provisions of Paragraph 11.03 in the case of Unit Price Work).

Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it
is ready for final payment as evidenced by Engineer’s written recommendation of final
payment.

Contractor—The individual or entity with whom Owner has entered into the Agreement.
Cost of the Work—See Paragraph 11.01 for definition.

Drawings—That part of the Contract Documents prepared or approved by Engineer which
graphically shows the scope, extent, and character of the Work to be performed by
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.

Effective Date of the Agreement—The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated, it means the date on which the Agreement is signed
and delivered by the last of the two parties to sign and deliver.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the Work
but which does not involve a change in the Contract Price or the Contract Times.

General Requirements—Sections of Division 1 of the Specifications.

Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs,
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances
that may present a substantial danger to persons or property exposed thereto.

Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations,
ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and
courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Project funds, real property, or
personal property.

Milestone—A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.
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217.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Notice of Award—The written notice by Owner to the Successful Bidder stating that upon
timely compliance by the Successful Bidder with the conditions precedent listed therein,
Owner will sign and deliver the Agreement.

Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which
the Contract Times will commence to run and on which Contractor shall start to perform the
Work under the Contract Documents.

Owner—The individual or entity with whom Contractor has entered into the Agreement and
for whom the Work is to be performed.

PCBs—Polychlorinated biphenyls.

Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and
oil mixed with other non-Hazardous Waste and crude oils.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising the Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

Project Manual—The bound documentary information prepared for bidding and constructing
the Work. A listing of the contents of the Project Manual, which may be bound in one or
more volumes, is contained in the table(s) of contents.

Radioactive Material—Source, special nuclear, or byproduct material as defined by the
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Resident Project Representative—The authorized representative of Engineer who may be
assigned to the Site or any part thereof.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and which establish the standards by which such
portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements to support scheduled performance of related
construction activities.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions
of the Contract Price to various portions of the Work and used as the basis for reviewing
Contractor’s Applications for Payment.
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40.

41,

42,

43.

44,

45,

46.

47,

48.

49,

50.

51.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and submitted
by Contractor to illustrate some portion of the Work.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon
which the Work is to be performed, including rights-of-way and easements for access
thereto, and such other lands furnished by Owner which are designated for the use of
Contractor.

Specifications—That part of the Contract Documents consisting of written requirements for
materials, equipment, systems, standards and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable thereto.

Subcontractor—An individual or entity having a direct contract with Contractor or with any
other Subcontractor for the performance of a part of the Work at the Site.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part of
the Work refer to Substantial Completion thereof.

Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an
award.

Supplementary Conditions—That part of the Contract Documents which amends or
supplements these General Conditions.

Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a
direct contract with Contractor or with any Subcontractor to furnish materials or equipment
to be incorporated in the Work by Contractor or Subcontractor.

Underground Facilities—All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements
containing such facilities, including those that convey electricity, gases, steam, liquid
petroleum products, telephone or other communications, cable television, water, wastewater,
storm water, other liquids or chemicals, or traffic or other control systems.

Unit Price Work—Work to be paid for on the basis of unit prices.

Work—The entire construction or the various separately identifiable parts thereof required to
be provided under the Contract Documents. Work includes and is the result of performing or
providing all labor, services, and documentation necessary to produce such construction, and
furnishing, installing, and incorporating all materials and equipment into such construction,
all as required by the Contract Documents.

Work Change Directive—A written statement to Contractor issued on or after the Effective
Date of the Agreement and signed by Owner and recommended by Engineer ordering an
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addition, deletion, or revision in the Work, or responding to differing or unforeseen
subsurface or physical conditions under which the Work is to be performed or to
emergencies. A Work Change Directive will not change the Contract Price or the Contract
Times but is evidence that the parties expect that the change ordered or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract
Times.

1.02  Terminology

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in
the Bidding Requirements or Contract Documents, have the indicated meaning.

B. Intent of Certain Terms or Adjectives:

1. The Contract Documents include the terms “as allowed,” *“as approved,” “as ordered,” “as
directed” or terms of like effect or import to authorize an exercise of professional judgment
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,”
“satisfactory,” or adjectives of like effect or import are used to describe an action or
determination of Engineer as to the Work. It is intended that such exercise of professional
judgment, action, or determination will be solely to evaluate, in general, the Work for
compliance with the information in the Contract Documents and with the design concept of
the Project as a functioning whole as shown or indicated in the Contract Documents (unless
there is a specific statement indicating otherwise). The use of any such term or adjective is
not intended to and shall not be effective to assign to Engineer any duty or authority to
supervise or direct the performance of the Work, or any duty or authority to undertake
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the
Contract Documents.

C. Day:

1. The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

D. Defective:

1. The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

a. does not conform to the Contract Documents; or

b. does not meet the requirements of any applicable inspection, reference standard, test, or
approval referred to in the Contract Documents; or

c. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide:
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other
specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete
and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services,
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Bonds and Evidence of Insurance

A

When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall
also deliver to Owner such bonds as Contractor may be required to furnish.

Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each
deliver to the other, with copies to each additional insured identified in the Supplementary
Conditions, certificates of insurance (and other evidence of insurance which either of them or
any additional insured may reasonably request) which Contractor and Owner respectively are
required to purchase and maintain in accordance with Article 5.

Copies of Documents

A

Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project
Manual. Additional copies will be furnished upon request at the cost of reproduction.

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the thirtieth day after the Effective Date of the
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever
date is earlier.
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2.04  Starting the Work

2.05

2.06

2.07

A

Contractor shall start to perform the Work on the date when the Contract Times commence to
run. No Work shall be done at the Site prior to the date on which the Contract Times commence
to run.

Before Starting Construction

A

Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely
review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting
and completing the various stages of the Work, including any Milestones specified in the
Contract Documents;

2. apreliminary Schedule of Submittals; and

3. apreliminary Schedule of Values for all of the Work which includes quantities and prices of
items which when added together equal the Contract Price and subdivides the Work into
component parts in sufficient detail to serve as the basis for progress payments during
performance of the Work. Such prices will include an appropriate amount of overhead and
profit applicable to each item of Work.

Preconstruction Conference; Designation of Authorized Representatives

A

Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties as
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference Owner and Contractor each shall designate, in writing, a specific individual to
act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

Initial Acceptance of Schedules

A

At least 10 days before submission of the first Application for Payment a conference attended by
Contractor, Engineer, and others as appropriate will be held to review for acceptability to
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A.
Contractor shall have an additional 10 days to make corrections and adjustments and to complete
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable
schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of
the Work to completion within the Contract Times. Such acceptance will not impose on
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility
therefor.

Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable
arrangement for reviewing and processing the required submittals.

Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it
provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3-CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01

3.02

3.03

Intent

A

The Contract Documents are complementary; what is required by one is as binding as if required
by all.

It is the intent of the Contract Documents to describe a functionally complete project (or part
thereof) to be constructed in accordance with the Contract Documents. Any labor,
documentation, services, materials, or equipment that reasonably may be inferred from the
Contract Documents or from prevailing custom or trade usage as being required to produce the
indicated result will be provided whether or not specifically called for, at no additional cost to
Owner.

Clarifications and interpretations of the Contract Documents shall be issued by Engineer as
provided in Article 9.

Reference Standards

A. Standards, Specifications, Codes, Laws, and Regulations

1. Reference to standards, specifications, manuals, or codes of any technical society,

organization, or association, or to Laws or Regulations, whether such reference be specific or
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there
were no Bids), except as may be otherwise specifically stated in the Contract Documents.

No provision of any such standard, specification, manual, or code, or any instruction of a
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set
forth in the Contract Documents. No such provision or instruction shall be effective to assign
to Owner, Engineer, or any of their officers, directors, members, partners, employees,
agents, consultants, or subcontractors, any duty or authority to supervise or direct the
performance of the Work or any duty or authority to undertake responsibility inconsistent
with the provisions of the Contract Documents.

Reporting and Resolving Discrepancies

A. Reporting Discrepancies:
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1. Contractor’s Review of Contract Documents Before Starting Work: Before undertaking each
part of the Work, Contractor shall carefully study and compare the Contract Documents and
check and verify pertinent figures therein and all applicable field measurements. Contractor
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy
which Contractor discovers, or has actual knowledge of, and shall obtain a written
interpretation or clarification from Engineer before proceeding with any Work affected
thereby.

2. Contractor’s Review of Contract Documents During Performance of Work: If, during the
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy
within the Contract Documents, or between the Contract Documents and (a) any applicable
Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall
not proceed with the Work affected thereby (except in an emergency as required by
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been
issued by one of the methods indicated in Paragraph 3.04.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies:

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or
discrepancy between the provisions of the Contract Documents and:

a. the provisions of any standard, specification, manual, or code, or the instruction of any
Supplier (whether or not specifically incorporated by reference in the Contract
Documents); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would result
in violation of such Law or Regulation).

3.04  Amending and Supplementing Contract Documents

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in
the Work or to modify the terms and conditions thereof by either a Change Order or a Work
Change Directive.

B. The requirements of the Contract Documents may be supplemented, and minor variations and
deviations in the Work may be authorized, by one or more of the following ways:

1. AField Order;

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph
6.17.D.3); or
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3.05

3.06

3. Engineer’s written interpretation or clarification.

Reuse of Documents

A

Contractor and any Subcontractor or Supplier shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its
consultants, including electronic media editions; or

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of
the Project or any other project without written consent of Owner and Engineer and specific
written verification or adaptation by Engineer.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract
Documents for record purposes.

Electronic Data

A

Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are
limited to the printed copies (also known as hard copies). Files in electronic media format of text,
data, graphics, or other types are furnished only for the convenience of the receiving party. Any
conclusion or information obtained or derived from such electronic files will be at the user’s sole
risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies
govern.

Because data stored in electronic media format can deteriorate or be modified inadvertently or
otherwise without authorization of the data’s creator, the party receiving electronic files agrees
that it will perform acceptance tests or procedures within 60 days, after which the receiving party
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day
acceptance period will be corrected by the transferring party.

When transferring documents in electronic media format, the transferring party makes no
representations as to long term compatibility, usability, or readability of documents resulting
from the use of software application packages, operating systems, or computer hardware
differing from those used by the data’s creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS;
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions

not of general application but specifically related to use of the Site with which Contractor must
comply in performing the Work. Owner will obtain in a timely manner and pay for easements for
permanent structures or permanent changes in existing facilities. If Contractor and Owner are
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the
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4.02

4.03

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

. Upon reasonable written request, Owner shall furnish Contractor with a current statement of

record legal title and legal description of the lands upon which the Work is to be performed and
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction
lien against such lands in accordance with applicable Laws and Regulations.

. Contractor shall provide for all additional lands and access thereto that may be required for

temporary construction facilities or storage of materials and equipment.

Subsurface and Physical Conditions

A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner of explorations and tests of subsurface conditions at or
contiguous to the Site; and

2. those drawings known to Owner of physical conditions relating to existing surface or
subsurface structures at the Site (except Underground Facilities).

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the

accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences, and procedures of
construction to be employed by Contractor, and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions, and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions, or information.

Differing Subsurface or Physical Conditions

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or

revealed either:

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to
rely as provided in Paragraph 4.02 is materially inaccurate; or

2. is of such a nature as to require a change in the Contract Documents; or
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3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the
subsurface or physical conditions or performing any Work in connection therewith (except in an
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such
condition. Contractor shall not further disturb such condition or perform any Work in connection
therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to
Contractor) of Engineer’s findings and conclusions.

C. Possible Price and Times Adjustments:

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent
that the existence of such differing subsurface or physical condition causes an increase or
decrease in Contractor’s cost of, or time required for, performance of the Work; subject,
however, to the following:

a. such condition must meet any one or more of the categories described in Paragraph
4.03.A; and

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:

a. Contractor knew of the existence of such conditions at the time Contractor made a final
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract; or

b. the existence of such condition could reasonably have been discovered or revealed as a
result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas required by the Bidding Requirements or Contract Documents to be
conducted by or for Contractor prior to Contractor’s making such final commitment; or

c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any
of their officers, directors, members, partners, employees, agents, consultants, or
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
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professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

4.04  Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the Site is based on
information and data furnished to Owner or Engineer by the owners of such Underground
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the
Supplementary Conditions:

1.

2.

Owner and Engineer shall not be responsible for the accuracy or completeness of any such
information or data provided by others; and

the cost of all of the following will be included in the Contract Price, and Contractor shall
have full responsibility for:

a. reviewing and checking all such information and data;
b. locating all Underground Facilities shown or indicated in the Contract Documents;

c. coordination of the Work with the owners of such Underground Facilities, including
Owner, during construction; and

d. the safety and protection of all such Underground Facilities and repairing any damage
thereto resulting from the Work.

B. Not Shown or Indicated:

1.

If an Underground Facility is uncovered or revealed at or contiguous to the Site which was
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract
Documents, Contractor shall, promptly after becoming aware thereof and before further
disturbing conditions affected thereby or performing any Work in connection therewith
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such
Underground Facility and give written notice to that owner and to Owner and Engineer.
Engineer will promptly review the Underground Facility and determine the extent, if any, to
which a change is required in the Contract Documents to reflect and document the
consequences of the existence or location of the Underground Facility. During such time,
Contractor shall be responsible for the safety and protection of such Underground Facility.

If Engineer concludes that a change in the Contract Documents is required, a Work Change
Directive or a Change Order will be issued to reflect and document such consequences. An
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the
extent that they are attributable to the existence or location of any Underground Facility that
was not shown or indicated or not shown or indicated with reasonable accuracy in the
Contract Documents and that Contractor did not know of and could not reasonably have been
expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree
on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price
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or Contract Times, Owner or Contractor may make a Claim therefor as provided in
Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor
shall be responsible for laying out the Work, shall protect and preserve the established reference
points and property monuments, and shall make no changes or relocations without the prior
written approval of Owner. Contractor shall report to Engineer whenever any reference point or
property monument is lost or destroyed or requires relocation because of necessary changes in
grades or locations, and shall be responsible for the accurate replacement or relocation of such
reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings
known to Owner relating to Hazardous Environmental Conditions that have been identified at the
Site.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the
accuracy of the “technical data” contained in such reports and drawings, but such reports and
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or
make any claim against Owner or Engineer, or any of their officers, directors, members, partners,
employees, agents, consultants, or subcontractors with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not
limited to, any aspects of the means, methods, techniques, sequences and procedures of
construction to be employed by Contractor and safety precautions and programs incident
thereto; or

2. other data, interpretations, opinions and information contained in such reports or shown or
indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such
other data, interpretations, opinions or information.

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible
for a Hazardous Environmental Condition created with any materials brought to the Site by
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall
immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with
such condition and in any area affected thereby (except in an emergency as required by
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Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to
permit Owner to timely obtain required permits and provide Contractor the written notice
required by Paragraph 4.06.E.

. Contractor shall not be required to resume Work in connection with such condition or in any
affected area until after Owner has obtained any required permits related thereto and delivered
written notice to Contractor: (i) specifying that such condition and any affected area is or has
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under
which such Work may be resumed safely. If Owner and Contractor cannot agree as to
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract
Times, or both, as a result of such Work stoppage or such special conditions under which Work
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in
Paragraph 10.05.

If after receipt of such written notice Contractor does not agree to resume such Work based on a
reasonable belief it is unsafe, or does not agree to resume such Work under such special
conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to
or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a
result of deleting such portion of the Work, then either party may make a Claim therefor as
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by
Owner’s own forces or others in accordance with Article 7.

. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them from and
against all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition,
provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the
Drawings or Specifications or identified in the Contract Documents to be included within the
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual
or entity from and against the consequences of that individual’s or entity’s own negligence.

. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them from and against all claims, costs,
losses, and damages (including but not limited to all fees and charges of engineers, architects,
attorneys, and other professionals and all court or arbitration or other dispute resolution costs)
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate
Contractor to indemnify any individual or entity from and against the consequences of that
individual’s or entity’s own negligence.
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The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental
Condition uncovered or revealed at the Site.

ARTICLE 5-BONDS AND INSURANCE

5.01

5.02

5.03

Performance, Payment, and Other Bonds

A

Contractor shall furnish performance and payment bonds, each in an amount at least equal to the
Contract Price as security for the faithful performance and payment of all of Contractor’s
obligations under the Contract Documents. These bonds shall remain in effect until one year after
the date when final payment becomes due or until completion of the correction period specified
in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or
by the Contract Documents. Contractor shall also furnish such other bonds as are required by the
Contract Documents.

All bonds shall be in the form prescribed by the Contract Documents except as provided
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s
authority to bind the surety. The evidence of authority shall show that it is effective on the date
the agent or attorney-in-fact signed each bond.

If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or
its right to do business is terminated in any state where any part of the Project is located or it
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner
and Engineer and shall, within 20 days after the event giving rise to such notification, provide
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B
and 5.02.

Licensed Sureties and Insurers

A

All bonds and insurance required by the Contract Documents to be purchased and maintained by
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance
policies for the limits and coverages so required. Such surety and insurance companies shall also
meet such additional requirements and qualifications as may be provided in the Supplementary
Conditions.

Certificates of Insurance

A

Contractor shall deliver to Owner, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Owner or any other additional insured) which Contractor is required to
purchase and maintain.
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5.04

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee
identified in the Supplementary Conditions, certificates of insurance (and other evidence of
insurance requested by Contractor or any other additional insured) which Owner is required to
purchase and maintain.

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance
with these insurance requirements or failure of Owner to identify a deficiency in compliance
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to
maintain such insurance.

D. Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor.

E. The insurance and insurance limits required herein shall not be deemed as a limitation on
Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

Contractor’s Insurance

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being
performed and as will provide protection from claims set forth below which may arise out of or
result from Contractor’s performance of the Work and Contractor’s other obligations under the
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier,
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by
anyone for whose acts any of them may be liable:

1. claims under workers’ compensation, disability benefits, and other similar employee benefit
acts;

2. claims for damages because of bodily injury, occupational sickness or disease, or death of
Contractor’s employees;

3. claims for damages because of bodily injury, sickness or disease, or death of any person
other than Contractor’s employees;

4. claims for damages insured by reasonably available personal injury liability coverage which
are sustained:

a. by any person as a result of an offense directly or indirectly related to the employment of
such person by Contractor, or

b. by any other person for any other reason;

5. claims for damages, other than to the Work itself, because of injury to or destruction of
tangible property wherever located, including loss of use resulting therefrom; and

6. claims for damages because of bodily injury or death of any person or property damage
arising out of the ownership, maintenance or use of any motor vehicle.

B. The policies of insurance required by this Paragraph 5.04 shall:
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5.05

5.06

with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, be
written on an occurrence basis, include as additional insureds (subject to any customary
exclusion regarding professional liability) Owner and Engineer, and any other individuals or
entities identified in the Supplementary Conditions, all of whom shall be listed as additional
insureds, and include coverage for the respective officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of all such additional
insureds, and the insurance afforded to these additional insureds shall provide primary
coverage for all claims covered thereby;

include at least the specific coverages and be written for not less than the limits of liability
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is
greater;

include contractual liability insurance covering Contractor’s indemnity obligations under
Paragraphs 6.11 and 6.20;

contain a provision or endorsement that the coverage afforded will not be canceled,
materially changed or renewal refused until at least 30 days prior written notice has been
given to Owner and Contractor and to each other additional insured identified in the
Supplementary Conditions to whom a certificate of insurance has been issued (and the
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so
provide);

remain in effect at least until final payment and at all times thereafter when Contractor may
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07;
and

include completed operations coverage:
a. Such insurance shall remain in effect for two years after final payment.

b. Contractor shall furnish Owner and each other additional insured identified in the
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence
satisfactory to Owner and any such additional insured of continuation of such insurance
at final payment and one year thereafter.

Owner’s Liability Insurance

A

In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner,
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability
insurance as will protect Owner against claims which may arise from operations under the
Contract Documents.

Property Insurance

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain

property insurance upon the Work at the Site in the amount of the full replacement cost thereof
(subject to such deductible amounts as may be provided in the Supplementary Conditions or
required by Laws and Regulations). This insurance shall:
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1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any of
them, each of whom is deemed to have an insurable interest and shall be listed as a loss

payee;

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for
physical loss or damage to the Work, temporary buildings, falsework, and materials and
equipment in transit, and shall insure against at least the following perils or causes of loss:
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations,
water damage (other than that caused by flood), and such other perils or causes of loss as
may be specifically required by the Supplementary Conditions.

3. include expenses incurred in the repair or replacement of any insured property (including but
not limited to fees and charges of engineers and architects);

4. cover materials and equipment stored at the Site or at another location that was agreed to in
writing by Owner prior to being incorporated in the Work, provided that such materials and
equipment have been included in an Application for Payment recommended by Engineer;

5. allow for partial utilization of the Work by Owner;
6. include testing and startup; and

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to
whom a certificate of insurance has been issued.

. Owner shall purchase and maintain such equipment breakdown insurance or additional property
insurance as may be required by the Supplementary Conditions or Laws and Regulations which
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other
individuals or entities identified in the Supplementary Conditions, and the officers, directors,
members, partners, employees, agents, consultants and subcontractors of each and any of them,
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.

. All the policies of insurance (and the certificates or other evidence thereof) required to be
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or
endorsement that the coverage afforded will not be canceled or materially changed or renewal
refused until at least 30 days prior written notice has been given to Owner and Contractor and to
each other loss payee to whom a certificate of insurance has been issued and will contain waiver
provisions in accordance with Paragraph 5.07.

. Owner shall not be responsible for purchasing and maintaining any property insurance specified
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the
Work to the extent of any deductible amounts that are identified in the Supplementary
Conditions. The risk of loss within such identified deductible amount will be borne by
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property
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insurance coverage within the limits of such amounts, each may purchase and maintain it at the
purchaser’s own expense.

E. If Contractor requests in writing that other special insurance be included in the property
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or
not such other insurance has been procured by Owner.

5.07  Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities
identified in the Supplementary Conditions as loss payees (and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them) in such
policies and will provide primary coverage for all losses and damages caused by the perils or
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the
event of payment of any loss or damage the insurers will have no rights of recovery against any
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each
other and their respective officers, directors, members, partners, employees, agents, consultants
and subcontractors of each and any of them for all losses and damages caused by, arising out of
or resulting from any of the perils or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary
Conditions as loss payees (and the officers, directors, members, partners, employees, agents,
consultants, and subcontractors of each and any of them) under such policies for losses and
damages so caused. None of the above waivers shall extend to the rights that any party making
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise
payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers,
directors, members, partners, employees, agents, consultants and subcontractors of each and any
of them for:

1. loss due to business interruption, loss of use, or other consequential loss extending beyond
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or
resulting from fire or other perils whether or not insured by Owner; and

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting
from fire or other insured peril or cause of loss covered by any property insurance maintained
on the completed Project or part thereof by Owner during partial utilization pursuant to
Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final
payment pursuant to Paragraph 14.07.

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery
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5.08

5.09

5.10

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them.

Receipt and Application of Insurance Proceeds

A.

Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with
Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear,
subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner
shall deposit in a separate account any money so received and shall distribute it in accordance
with such agreement as the parties in interest may reach. If no other special agreement is
reached, the damaged Work shall be repaired or replaced, the moneys so received applied on
account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of
the parties in interest shall object in writing within 15 days after the occurrence of loss to
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make
settlement with the insurers in accordance with such agreement as the parties in interest may
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall
adjust and settle the loss with the insurers and, if required in writing by any party in interest,
Owner as fiduciary shall give bond for the proper performance of such duties.

Acceptance of Bonds and Insurance; Option to Replace

A

If either Owner or Contractor has any objection to the coverage afforded by or other provisions
of the bonds or insurance required to be purchased and maintained by the other party in
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the
objecting party shall so notify the other party in writing within 10 days after receipt of the
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor
shall each provide to the other such additional information in respect of insurance provided as the
other may reasonably request. If either party does not purchase or maintain all of the bonds and
insurance required of such party by the Contract Documents, such party shall notify the other
party in writing of such failure to purchase prior to the start of the Work, or of such failure to
maintain prior to any change in the required coverage. Without prejudice to any other right or
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other
party’s interests at the expense of the party who was required to provide such coverage, and a
Change Order shall be issued to adjust the Contract Price accordingly.

Partial Utilization, Acknowledgment of Property Insurer

A

If Owner finds it necessary to occupy or use a portion or portions of the Work prior to
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or
occupancy shall commence before the insurers providing the property insurance pursuant to
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in
coverage necessitated thereby. The insurers providing the property insurance shall consent by
endorsement on the policy or policies, but the property insurance shall not be canceled or
permitted to lapse on account of any such partial use or occupancy.
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ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES

6.01

6.02

6.03

Supervision and Superintendence

A.

Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting
such attention thereto and applying such skills and expertise as may be necessary to perform the
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be
responsible for the negligence of Owner or Engineer in the design or specification of a specific
means, method, technique, sequence, or procedure of construction which is shown or indicated in
and expressly required by the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who shall not be replaced without written notice to Owner and Engineer except
under extraordinary circumstances.

Labor; Working Hours

A

Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work
and perform construction as required by the Contract Documents. Contractor shall at all times
maintain good discipline and order at the Site.

Except as otherwise required for the safety or protection of persons or the Work or property at
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work
at the Site shall be performed during regular working hours. Contractor will not permit the
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

Services, Materials, and Equipment

A

Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full
responsibility for all services, materials, equipment, labor, transportation, construction equipment
and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities,
temporary facilities, and all other facilities and incidentals necessary for the performance, testing,
start-up, and completion of the Work.

All materials and equipment incorporated into the Work shall be as specified or, if not specified,
shall be of good quality and new, except as otherwise provided in the Contract Documents. All
special warranties and guarantees required by the Specifications shall expressly run to the benefit
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including
reports of required tests) as to the source, kind, and quality of materials and equipment.

All materials and equipment shall be stored, applied, installed, connected, erected, protected,
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except
as otherwise may be provided in the Contract Documents.
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6.04  Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07
as it may be adjusted from time to time as provided below.

1.

Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07)
proposed adjustments in the Progress Schedule that will not result in changing the Contract
Times. Such adjustments will comply with any provisions of the General Requirements
applicable thereto.

Proposed adjustments in the Progress Schedule that will change the Contract Times shall be
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times
may only be made by a Change Order.

6.05 Substitutes and ““Or-Equals™

A. Whenever an item of material or equipment is specified or described in the Contract Documents
by using the name of a proprietary item or the name of a particular Supplier, the specification or
description is intended to establish the type, function, appearance, and quality required. Unless
the specification or description contains or is followed by words reading that no like, equivalent,
or “or-equal” item or no substitution is permitted, other items of material or equipment or
material or equipment of other Suppliers may be submitted to Engineer for review under the
circumstances described below.

1.

“Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment
proposed by Contractor is functionally equal to that named and sufficiently similar so that no
change in related Work will be required, it may be considered by Engineer as an “or-equal”
item, in which case review and approval of the proposed item may, in Engineer’s sole
discretion, be accomplished without compliance with some or all of the requirements for
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a
proposed item of material or equipment will be considered functionally equal to an item so
named if:

a. in the exercise of reasonable judgment Engineer determines that:

1) it is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;

2) it will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole; and

3) it has a proven record of performance and availability of responsive service.
b. Contractor certifies that, if approved and incorporated into the Work:
1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) it will conform substantially to the detailed requirements of the item named in the
Contract Documents.
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2. Substitute Items:

a.

If in Engineer’s sole discretion an item of material or equipment proposed by Contractor
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a
proposed substitute item.

Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is essentially equivalent to that
named and an acceptable substitute therefor. Requests for review of proposed substitute
items of material or equipment will not be accepted by Engineer from anyone other than
Contractor.

The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as
supplemented by the General Requirements, and as Engineer may decide is appropriate
under the circumstances.

Contractor shall make written application to Engineer for review of a proposed substitute
item of material or equipment that Contractor seeks to furnish or use. The application:

1) shall certify that the proposed substitute item will:

a) perform adequately the functions and achieve the results called for by the general
design,

b) Dbe similar in substance to that specified, and
c) be suited to the same use as that specified;
2) will state:

a) the extent, if any, to which the use of the proposed substitute item will prejudice
Contractor’s achievement of Substantial Completion on time,

b) whether use of the proposed substitute item in the Work will require a change in
any of the Contract Documents (or in the provisions of any other direct contract
with Owner for other work on the Project) to adapt the design to the proposed
substitute item, and

c) whether incorporation or use of the proposed substitute item in connection with
the Work is subject to payment of any license fee or royalty;

3) will identify:
a) all variations of the proposed substitute item from that specified, and

b) available engineering, sales, maintenance, repair, and replacement services; and
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6.06

4) shall contain an itemized estimate of all costs or credits that will result directly or
indirectly from use of such substitute item, including costs of redesign and claims of
other contractors affected by any resulting change.

Substitute Construction Methods or Procedures: If a specific means, method, technique,
sequence, or procedure of construction is expressly required by the Contract Documents,
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure
of construction approved by Engineer. Contractor shall submit sufficient information to allow
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to
that expressly called for by the Contract Documents. The requirements for review by Engineer
will be similar to those provided in Paragraph 6.05.A.2.

Engineer’s Evaluation: Engineer will be allowed a reasonable time within which to evaluate
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may
require Contractor to furnish additional data about the proposed substitute item. Engineer will be
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in
writing of any negative determination.

Special Guarantee: Owner may require Contractor to furnish at Contractor’s expense a special
performance guarantee or other surety with respect to any substitute.

Engineer’s Cost Reimbursement: Engineer will record Engineer’s costs in evaluating a substitute
proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or
not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall
reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed
substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for
making changes in the Contract Documents (or in the provisions of any other direct contract with
Owner) resulting from the acceptance of each proposed substitute.

Contractor’s Expense: Contractor shall provide all data in support of any proposed substitute or
“or-equal” at Contractor’s expense.

Concerning Subcontractors, Suppliers, and Others

A

Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a
replacement, against whom Owner may have reasonable objection. Contractor shall not be
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or
perform any of the Work against whom Contractor has reasonable objection.

If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing
or by failing to make written objection thereto by the date indicated for acceptance or objection
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or
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other individual or entity so identified may be revoked on the basis of reasonable objection after
due investigation. Contractor shall submit an acceptable replacement for the rejected
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by
the difference in the cost occasioned by such replacement, and an appropriate Change Order will
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or
entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or
Engineer to reject defective Work.

. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the
Contract Documents:

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity
any contractual relationship between Owner or Engineer and any such Subcontractor,
Supplier or other individual or entity; nor

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as
may otherwise be required by Laws and Regulations.

. Contractor shall be solely responsible for scheduling and coordinating the Work of
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the
Work under a direct or indirect contract with Contractor.

. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities
performing or furnishing any of the Work to communicate with Engineer through Contractor.

. The divisions and sections of the Specifications and the identifications of any Drawings shall not
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the
Work to be performed by any specific trade.

. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner,
Contractor, Engineer, and all other individuals or entities identified in the Supplementary
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners,
employees, agents, consultants, and subcontractors of each and any of them) for all losses and
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss
covered by such policies and any other property insurance applicable to the Work. If the insurers
on any such policies require separate waiver forms to be signed by any Subcontractor or
Supplier, Contractor will obtain the same.

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 26 of 62




6.07

6.08

6.09

Patent Fees and Royalties

A

Contractor shall pay all license fees and royalties and assume all costs incident to the use in the
performance of the Work or the incorporation in the Work of any invention, design, process,
product, or device which is the subject of patent rights or copyrights held by others. If a
particular invention, design, process, product, or device is specified in the Contract Documents
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its
use is subject to patent rights or copyrights calling for the payment of any license fee or royalty
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, and its officers, directors, members, partners, employees, agents,
consultants, and subcontractors from and against all claims, costs, losses, and damages
(including but not limited to all fees and charges of engineers, architects, attorneys, and other
professionals, and all court or arbitration or other dispute resolution costs) arising out of or
relating to any infringement of patent rights or copyrights incident to the use in the performance
of the Work or resulting from the incorporation in the Work of any invention, design, process,
product, or device specified in the Contract Documents, but not identified as being subject to
payment of any license fee or royalty to others required by patent rights or copyrights.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to any infringement of patent rights or copyrights incident to the use in the
performance of the Work or resulting from the incorporation in the Work of any invention,
design, process, product, or device not specified in the Contract Documents.

Permits

A

Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for
all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining
such permits and licenses. Contractor shall pay all governmental charges and inspection fees
necessary for the prosecution of the Work which are applicable at the time of opening of Bids,
or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of
utility owners for connections for providing permanent service to the Work.

Laws and Regulations

A.

Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Work. Except where otherwise expressly required by
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for
monitoring Contractor’s compliance with any Laws or Regulations.

If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or
Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all
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6.10

6.11

court or arbitration or other dispute resolution costs) arising out of or relating to such Work.
However, it shall not be Contractor’s responsibility to make certain that the Specifications and
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of
Contractor’s obligations under Paragraph 3.03.

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner
and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the Work.

Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas:

1. Contractor shall confine construction equipment, the storage of materials and equipment, and
the operations of workers to the Site and other areas permitted by Laws and Regulations, and
shall not unreasonably encumber the Site and other areas with construction equipment or
other materials or equipment. Contractor shall assume full responsibility for any damage to
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas
resulting from the performance of the Work.

2. Should any claim be made by any such owner or occupant because of the performance of the
Work, Contractor shall promptly settle with such other party by negotiation or otherwise
resolve the claim by arbitration or other dispute resolution proceeding or at law.

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and
hold harmless Owner and Engineer, and the officers, directors, members, partners,
employees, agents, consultants and subcontractors of each and any of them from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused by or based upon Contractor’s performance of the
Work.

B. Removal of Debris During Performance of the Work: During the progress of the Work
Contractor shall keep the Site and other areas free from accumulations of waste materials,
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other
debris shall conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 28 of 62




6.12

6.13

shall remove from the Site all tools, appliances, construction equipment and machinery, and
surplus materials and shall restore to original condition all property not designated for alteration
by the Contract Documents.

Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work
or adjacent property to stresses or pressures that will endanger it.

Record Documents

A.

Contractor shall maintain in a safe place at the Site one record copy of all Drawings,
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written
interpretations and clarifications in good order and annotated to show changes made during
construction. These record documents together with all approved Samples and a counterpart of
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for
Owner.

Safety and Protection

A

Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. Such responsibility does not relieve
Subcontractors of their responsibility for the safety of persons or property in the performance of
their work, nor for compliance with applicable safety Laws and Regulations. Contractor shall
take all necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to:

1. all persons on the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in storage on
or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks,
pavements, roadways, structures, utilities, and Underground Facilities not designated for
removal, relocation, or replacement in the course of construction.

Contractor shall comply with all applicable Laws and Regulations relating to the safety of
persons or property, or to the protection of persons or property from damage, injury, or loss; and
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall
notify owners of adjacent property and of Underground Facilities and other utility owners when
prosecution of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation, and replacement of their property.

Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the
Work.
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6.14

6.15

6.16

6.17

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety
program with which Owner’s and Engineer’s employees and representatives must comply while
at the Site.

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused,
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any
other individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts
any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity
directly or indirectly employed by any of them).

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue
until such time as all the Work is completed and Engineer has issued a notice to Owner and
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as
otherwise expressly provided in connection with Substantial Completion).

Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose
duties and responsibilities shall be the prevention of accidents and the maintaining and
supervising of safety precautions and programs.

Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or
other hazard communication information required to be made available to or exchanged between
or among employers at the Site in accordance with Laws or Regulations.

Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss.
Contractor shall give Engineer prompt written notice if Contractor believes that any significant
changes in the Work or variations from the Contract Documents have been caused thereby or are
required as a result thereof. If Engineer determines that a change in the Contract Documents is
required because of the action taken by Contractor in response to such an emergency, a Work
Change Directive or Change Order will be issued.

Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each
submittal will be identified as Engineer may require.
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1. Shop Drawings:

a.

b.

Submit number of copies specified in the General Requirements.

Data shown on the Shop Drawings will be complete with respect to quantities,
dimensions, specified performance and design criteria, materials, and similar data to
show Engineer the services, materials, and equipment Contractor proposes to provide and
to enable Engineer to review the information for the limited purposes required by
Paragraph 6.17.D.

2. Samples:

Submit number of Samples specified in the Specifications.

Clearly identify each Sample as to material, Supplier, pertinent data such as catalog
numbers, the use for which intended and other data as Engineer may require to enable
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.

. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent
submittal will be at the sole expense and responsibility of Contractor.

. Submittal Procedures:

1. Before submitting each Shop Drawing or Sample, Contractor shall have:

a.

reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and
Samples and with the requirements of the Work and the Contract Documents;

determined and verified all field measurements, quantities, dimensions, specified
performance and design criteria, installation requirements, materials, catalog numbers,
and similar information with respect thereto;

determined and verified the suitability of all materials offered with respect to the
indicated application, fabrication, shipping, handling, storage, assembly, and installation
pertaining to the performance of the Work; and

determined and verified all information relative to Contractor’s responsibilities for
means, methods, techniques, sequences, and procedures of construction, and safety
precautions and programs incident thereto.

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied
Contractor’s obligations under the Contract Documents with respect to Contractor’s review
and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations
that the Shop Drawing or Sample may have from the requirements of the Contract
Documents. This notice shall be both a written communication separate from the Shop
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6.18

6.19

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop
Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer’s Review:

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only
to determine if the items covered by the submittals will, after installation or incorporation in
the Work, conform to the information given in the Contract Documents and be compatible
with the design concept of the completed Project as a functioning whole as indicated by the
Contract Documents.

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or
procedures of construction (except where a particular means, method, technique, sequence,
or procedure of construction is specifically and expressly called for by the Contract
Documents) or to safety precautions or programs incident thereto. The review and approval
of a separate item as such will not indicate approval of the assembly in which the item
functions.

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any
variation from the requirements of the Contract Documents unless Contractor has complied
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each
such variation by specific written notation thereof incorporated in or accompanying the Shop
Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from
responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures:

1. Contractor shall make corrections required by Engineer and shall return the required number
of corrected copies of Shop Drawings and submit, as required, new Samples for review and
approval. Contractor shall direct specific attention in writing to revisions other than the
corrections called for by Engineer on previous submittals.

Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor
may otherwise agree in writing.

Contractor’s General Warranty and Guarantee

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the
Contract Documents and will not be defective. Engineer and its officers, directors, members,
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on
representation of Contractor’s warranty and guarantee.

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor,
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is
responsible; or

2. normal wear and tear under normal usage.

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. None of the following will constitute an acceptance of Work that is
not in accordance with the Contract Documents or a release of Contractor’s obligation to perform
the Work in accordance with the Contract Documents:

1. observations by Engineer;
2. recommendation by Engineer or payment by Owner of any progress or final payment;

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related
thereto by Owner;

4. use or occupancy of the Work or any part thereof by Owner;

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice
of acceptability by Engineer;

6. any inspection, test, or approval by others; or
7. any correction of defective Work by Owner.
6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents,
consultants and subcontractors of each and any of them from and against all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible
property (other than the Work itself), including the loss of use resulting therefrom but only to the
extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or
any individual or entity directly or indirectly employed by any of them to perform any of the
Work or anyone for whose acts any of them may be liable .

B. In any and all claims against Owner or Engineer or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any
individual or entity directly or indirectly employed by any of them to perform any of the Work,
or anyone for whose acts any of them may be liable, the indemnification obligation under
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor,
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C.

Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts,
or other employee benefit acts.

The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents,
consultants and subcontractors arising out of:

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions,
reports, surveys, Change Orders, designs, or Specifications; or

2. giving directions or instructions, or failing to give them, if that is the primary cause of the
injury or damage.

6.21 Delegation of Professional Design Services

A

Contractor will not be required to provide professional design services unless such services are
specifically required by the Contract Documents for a portion of the Work or unless such
services are required to carry out Contractor’s responsibilities for construction means, methods,
techniques, sequences and procedures. Contractor shall not be required to provide professional
services in violation of applicable law.

If professional design services or certifications by a design professional related to systems,
materials or equipment are specifically required of Contractor by the Contract Documents,
Owner and Engineer will specify all performance and design criteria that such services must
satisfy. Contractor shall cause such services or certifications to be provided by a properly
licensed professional, whose signature and seal shall appear on all drawings, calculations,
specifications, certifications, Shop Drawings and other submittals prepared by such professional.
Shop Drawings and other submittals related to the Work designed or certified by such
professional, if prepared by others, shall bear such professional’s written approval when
submitted to Engineer.

Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of
the services, certifications or approvals performed by such design professionals, provided Owner
and Engineer have specified to Contractor all performance and design criteria that such services
must satisfy.

Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and
design drawings will be only for the limited purpose of checking for conformance with
performance and design criteria given and the design concept expressed in the Contract
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except
design calculations and design drawings) will be only for the purpose stated in Paragraph
6.17.D.1.

Contractor shall not be responsible for the adequacy of the performance or design criteria
required by the Contract Documents.
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ARTICLE 7-OTHER WORK AT THE SITE

7.01

7.02

Related Work at Site

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or

through other direct contracts therefor, or have other work performed by utility owners. If such
other work is not noted in the Contract Documents, then:

1. written notice thereof will be given to Contractor prior to starting any such other work; and

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.

. Contractor shall afford each other contractor who is a party to such a direct contract, each utility

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe
access to the Site, provide a reasonable opportunity for the introduction and storage of materials
and equipment and the execution of such other work, and properly coordinate the Work with
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to
properly connect or otherwise make its several parts come together and properly integrate with
such other work. Contractor shall not endanger any work of others by cutting, excavating, or
otherwise altering such work; provided, however, that Contractor may cut or alter others' work
with the written consent of Engineer and the others whose work will be affected. The duties and
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and
other contractors to the extent that there are comparable provisions for the benefit of Contractor
in said direct contracts between Owner and such utility owners and other contractors.

. If the proper execution or results of any part of Contractor’s Work depends upon work performed

by others under this Article 7, Contractor shall inspect such other work and promptly report to
Engineer in writing any delays, defects, or deficiencies in such other work that render it
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s
failure to so report will constitute an acceptance of such other work as fit and proper for
integration with Contractor’s Work except for latent defects and deficiencies in such other work.

Coordination

A. If Owner intends to contract with others for the performance of other work on the Project at the

Site, the following will be set forth in Supplementary Conditions:

1. the individual or entity who will have authority and responsibility for coordination of the
activities among the various contractors will be identified;

2. the specific matters to be covered by such authority and responsibility will be itemized; and

3. the extent of such authority and responsibilities will be provided.

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority

and responsibility for such coordination.
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7.03

Legal Relationships
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions.

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for
the reasonable direct delay and disruption costs incurred by such other contractor as a result of
Contractor’s wrongful action or inactions.

ARTICLE 8 - OWNER’S RESPONSIBILITIES

8.01

8.02

8.03

8.04

8.05

8.06

8.07

Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications
to Contractor through Engineer.

Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom
Contractor makes no reasonable objection, whose status under the Contract Documents shall be
that of the former Engineer.

Furnish Data
A. Owner shall promptly furnish the data required of Owner under the Contract Documents.
Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C
and 14.07.C.

Lands and Easements; Reports and Tests

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to
Owner’s identifying and making available to Contractor copies of reports of explorations and
tests of subsurface conditions and drawings of physical conditions relating to existing surface or
subsurface structures at the Site.

Insurance

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property
insurance are set forth in Article 5.

Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.
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8.08

8.09

8.10

8.11

8.12

Inspections, Tests, and Approvals

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in
Paragraph 13.03.B.

Limitations on Owner’s Responsibilities

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Owner will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

Undisclosed Hazardous Environmental Condition

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set
forth in Paragraph 4.06.

Evidence of Financial Arrangements

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial
arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

Compliance with Safety Program

A. While at the Site, Owner’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Owner has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 9 - ENGINEER’S STATUS DURING CONSTRUCTION

9.01

9.02

Owner’s Representative

A. Engineer will be Owner’s representative during the construction period. The duties and
responsibilities and the limitations of authority of Engineer as Owner’s representative during
construction are set forth in the Contract Documents.

Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction
as Engineer deems necessary in order to observe as an experienced and qualified design
professional the progress that has been made and the quality of the various aspects of
Contractor’s executed Work. Based on information obtained during such visits and observations,
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in
accordance with the Contract Documents. Engineer will not be required to make exhaustive or
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s
efforts will be directed toward providing for Owner a greater degree of confidence that the
completed Work will conform generally to the Contract Documents. On the basis of such visits
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9.03

9.04

9.05

9.06

and observations, Engineer will keep Owner informed of the progress of the Work and will
endeavor to guard Owner against defective Work.

Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise,
direct, control, or have authority over or be responsible for Contractor’s means, methods,
techniques, sequences, or procedures of construction, or the safety precautions and programs
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable
to the performance of the Work.

Project Representative

A

If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist
Engineer in providing more extensive observation of the Work. The authority and
responsibilities of any such Resident Project Representative and assistants will be as provided in
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and
limitations thereon of such other individual or entity will be as provided in the Supplementary
Conditions.

Authorized Variations in Work

A

Engineer may authorize minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract Times and
are compatible with the design concept of the completed Project as a functioning whole as
indicated by the Contract Documents. These may be accomplished by a Field Order and will be
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or
extent, if any, of any such adjustment, a Claim may be made therefor as provided in
Paragraph 10.05.

Rejecting Defective Work

A.

Engineer will have authority to reject Work which Engineer believes to be defective, or that
Engineer believes will not produce a completed Project that conforms to the Contract Documents
or that will prejudice the integrity of the design concept of the completed Project as a functioning
whole as indicated by the Contract Documents. Engineer will also have authority to require
special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the
Work is fabricated, installed, or completed.

Shop Drawings, Change Orders and Payments

A

In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and
Samples, see Paragraph 6.17.
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9.07

9.08

9.09

C.

D.

In connection with Engineer’s authority, and limitations thereof, as to design calculations and
design drawings submitted in response to a delegation of professional design services, if any, see
Paragraph 6.21.

In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.

In connection with Engineer’s authority as to Applications for Payment, see Article 14.

Determinations for Unit Price Work

A

Engineer will determine the actual quantities and classifications of Unit Price Work performed
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations
on such matters before rendering a written decision thereon (by recommendation of an
Application for Payment or otherwise). Engineer’s written decision thereon will be final and
binding (except as modified by Engineer to reflect changed factual conditions or more accurate
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

Decisions on Requirements of Contract Documents and Acceptability of Work

A

Engineer will be the initial interpreter of the requirements of the Contract Documents and judge
of the acceptability of the Work thereunder. All matters in question and other matters between
Owner and Contractor arising prior to the date final payment is due relating to the acceptability
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to
the performance of the Work, will be referred initially to Engineer in writing within 30 days of
the event giving rise to the question.

Engineer will, with reasonable promptness, render a written decision on the issue referred. If
Owner or Contractor believes that any such decision entitles them to an adjustment in the
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date
of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the
purposes of Paragraph 10.05.B.

Engineer’s written decision on the issue referred will be final and binding on Owner and
Contractor, subject to the provisions of Paragraph 10.05.

When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show
partiality to Owner or Contractor and will not be liable in connection with any interpretation or
decision rendered in good faith in such capacity.

Limitations on Engineer’s Authority and Responsibilities

A

Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of
the Contract Documents nor any decision made by Engineer in good faith either to exercise or
not exercise such authority or responsibility or the undertaking, exercise, or performance of any
authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract,
tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other
individual or entity, or to any surety for or employee or agent of any of them.
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B. Engineer will not supervise, direct, control, or have authority over or be responsible for
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws
and Regulations applicable to the performance of the Work. Engineer will not be responsible for
Contractor’s failure to perform the Work in accordance with the Contract Documents.

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor,
any Supplier, or of any other individual or entity performing any of the Work.

D. Engineer’s review of the final Application for Payment and accompanying documentation and all
maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection,
tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will
only be to determine generally that their content complies with the requirements of, and in the
case of certificates of inspections, tests, and approvals that the results certified indicate
compliance with, the Contract Documents.

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply
to the Resident Project Representative, if any, and assistants, if any.

9.10 Compliance with Safety Program

A. While at the Site, Engineer’s employees and representatives shall comply with the specific
applicable requirements of Contractor’s safety programs of which Engineer has been informed
pursuant to Paragraph 6.13.D.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS
10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed
with the Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any,
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph
10.05.

10.02 Unauthorized Changes in the Work

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the
Contract Times with respect to any work performed that is not required by the Contract
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as
provided in Paragraph 13.04.D.
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10.03 Execution of Change Orders

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer
covering:

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii)
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including
any undisputed sum or amount of time for Work actually performed in accordance with a
Work Change Directive; and

3. changes in the Contract Price or Contract Times which embody the substance of any written
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of
executing any such Change Order, an appeal may be taken from any such decision in
accordance with the provisions of the Contract Documents and applicable Laws and
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to
the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If the provisions of any bond require notice to be given to a surety of any change affecting the
general scope of the Work or the provisions of the Contract Documents (including, but not
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any
such change.

10.05 Claims

A. Engineer’s Decision Required: All Claims, except those waived pursuant to Paragraph 14.09,
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may
otherwise have under the Contract Documents or by Laws and Regulations in respect of such
Claimes.

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data
shall be delivered to the Engineer and the other party to the Contract within 60 days after the
start of such event (unless Engineer allows additional time for claimant to submit additional or
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B.
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is
the entire adjustment to which the claimant believes it is entitled as a result of said event. The
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opposing party shall submit any response to Engineer and the claimant within 30 days after
receipt of the claimant’s last submittal (unless Engineer allows additional time).

C. Engineer’s Action: Engineer will review each Claim and, within 30 days after receipt of the last
submittal of the claimant or the last submittal of the opposing party, if any, take one of the
following actions in writing:

1. deny the Claim in whole or in part;
2. approve the Claim; or

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole
discretion, it would be inappropriate for the Engineer to do so. For purposes of further
resolution of the Claim, such notice shall be deemed a denial.

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be
deemed denied.

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or
denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in
accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK
11.01 Cost of the Work

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the
Work. When the value of any Work covered by a Change Order or when a Claim for an
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be
reimbursed to Contractor will be only those additional or incremental costs required because of
the change in the Work or because of the event giving rise to the Claim. Except as otherwise may
be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing
in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B,
and shall include only the following items:

1. Payroll costs for employees in the direct employ of Contractor in the performance of the
Work under schedules of job classifications agreed upon by Owner and Contractor. Such
employees shall include, without limitation, superintendents, foremen, and other personnel
employed full time on the Work. Payroll costs for employees not employed full time on the
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall
include social security contributions, unemployment, excise, and payroll taxes, workers’
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay
applicable thereto. The expenses of performing Work outside of regular working hours, on
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Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized
by Owner.

Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and Suppliers’ field services required in connection
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with
Contractor with which to make payments, in which case the cash discounts shall accrue to
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may
be obtained.

Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01.

Costs of special consultants (including but not limited to engineers, architects, testing
laboratories, surveyors, attorneys, and accountants) employed for services specifically related
to the Work.

Supplemental costs including the following:

a. The proportion of necessary transportation, travel, and subsistence expenses of
Contractor’s employees incurred in discharge of duties connected with the Work.

b. Cost, including transportation and maintenance, of all materials, supplies, equipment,
machinery, appliances, office, and temporary facilities at the Site, and hand tools not
owned by the workers, which are consumed in the performance of the Work, and cost,
less market value, of such items used but not consumed which remain the property of
Contractor.

c. Rentals of all construction equipment and machinery, and the parts thereof whether
rented from Contractor or others in accordance with rental agreements approved by
Owner with the advice of Engineer, and the costs of transportation, loading, unloading,
assembly, dismantling, and removal thereof. All such costs shall be in accordance with
the terms of said rental agreements. The rental of any such equipment, machinery, or
parts shall cease when the use thereof is no longer necessary for the Work.

d. Sales, consumer, use, and other similar taxes related to the Work, and for which
Contractor is liable, as imposed by Laws and Regulations.

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them may
be liable, and royalty payments and fees for permits and licenses.
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f. Losses and damages (and related expenses) caused by damage to the Work, not
compensated by insurance or otherwise, sustained by Contractor in connection with the
performance of the Work (except losses and damages within the deductible amounts of
property insurance established in accordance with Paragraph 5.06.D), provided such
losses and damages have resulted from causes other than the negligence of Contractor,
any Subcontractor, or anyone directly or indirectly employed by any of them or for
whose acts any of them may be liable. Such losses shall include settlements made with
the written consent and approval of Owner. No such losses, damages, and expenses shall
be included in the Cost of the Work for the purpose of determining Contractor’s fee.

g. The cost of utilities, fuel, and sanitary facilities at the Site.

h.  Minor expenses such as telegrams, long distance telephone calls, telephone service at the
Site, express and courier services, and similar petty cash items in connection with the
Work.

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract
Documents to purchase and maintain.

B. Costs Excluded: The term Cost of the Work shall not include any of the following items:

1.

Payroll costs and other compensation of Contractor’s officers, executives, principals (of
partnerships and sole proprietorships), general managers, safety managers, engineers,
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents,
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the
Site or in Contractor’s principal or branch office for general administration of the Work and
not specifically included in the agreed upon schedule of job classifications referred to in
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be
considered administrative costs covered by the Contractor’s fee.

Expenses of Contractor’s principal and branch offices other than Contractor’s office at the
Site.

Any part of Contractor’s capital expenses, including interest on Contractor’s capital
employed for the Work and charges against Contractor for delinquent payments.

Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly
employed by any of them or for whose acts any of them may be liable, including but not
limited to, the correction of defective Work, disposal of materials or equipment wrongly
supplied, and making good any damage to property.

Other overhead or general expense costs of any kind and the costs of any item not
specifically and expressly included in Paragraphs 11.01.A.

C. Contractor’s Fee: When all the Work is performed on the basis of cost-plus, Contractor’s fee
shall be determined as set forth in the Agreement. When the value of any Work covered by a
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C.
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11.02

11.03

Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to
Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in
accordance with generally accepted accounting practices and submit in a form acceptable to
Engineer an itemized cost breakdown together with supporting data.

Allowances

A

It is understood that Contractor has included in the Contract Price all allowances so named in the
Contract Documents and shall cause the Work so covered to be performed for such sums and by
such persons or entities as may be acceptable to Owner and Engineer.

Cash Allowances:
1. Contractor agrees that:

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of
materials and equipment required by the allowances to be delivered at the Site, and all
applicable taxes; and

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead,
profit, and other expenses contemplated for the cash allowances have been included in
the Contract Price and not in the allowances, and no demand for additional payment on
account of any of the foregoing will be valid.

Contingency Allowance:

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover
unanticipated costs.

Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer
to reflect actual amounts due Contractor on account of Work covered by allowances, and the
Contract Price shall be correspondingly adjusted.

Unit Price Work

A

Where the Contract Documents provide that all or part of the Work is to be Unit Price Work,
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to
the sum of the unit price for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement.

The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the
actual quantities and classifications of Unit Price Work performed by Contractor will be made by
Engineer subject to the provisions of Paragraph 9.07.

Each unit price will be deemed to include an amount considered by Contractor to be adequate to
cover Contractor’s overhead and profit for each separately identified item.
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D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance
with Paragraph 10.05 if:

1.

the quantity of any item of Unit Price Work performed by Contractor differs materially and
significantly from the estimated quantity of such item indicated in the Agreement; and

there is no corresponding adjustment with respect to any other item of Work; and

Contractor believes that Contractor is entitled to an increase in Contract Price as a result of
having incurred additional expense or Owner believes that Owner is entitled to a decrease in
Contract Price and the parties are unable to agree as to the amount of any such increase or
decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the
Contract Price shall be based on written notice submitted by the party making the Claim to the
Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the
Contract Price will be determined as follows:

1.

2.

3.

where the Work involved is covered by unit prices contained in the Contract Documents, by
application of such unit prices to the quantities of the items involved (subject to the
provisions of Paragraph 11.03); or

where the Work involved is not covered by unit prices contained in the Contract Documents,
by a mutually agreed lump sum (which may include an allowance for overhead and profit not
necessarily in accordance with Paragraph 12.01.C.2); or

where the Work involved is not covered by unit prices contained in the Contract Documents
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for
overhead and profit (determined as provided in Paragraph 12.01.C).

C. Contractor’s Fee: The Contractor’s fee for overhead and profit shall be determined as follows:

1.

2.

a mutually acceptable fixed fee; or

if a fixed fee is not agreed upon, then a fee based on the following percentages of the various
portions of the Cost of the Work:

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall
be 15 percent;

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a
fee of five percent of the amount paid to the next lower tier Subcontractor;

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4,
11.01.A5,and 11.01.B;

e. the amount of credit to be allowed by Contractor to Owner for any change which results
in a net decrease in cost will be the amount of the actual net decrease in cost plus a
deduction in Contractor’s fee by an amount equal to five percent of such net decrease;
and

f. when both additions and credits are involved in any one change, the adjustment in
Contractor’s fee shall be computed on the basis of the net change in accordance with
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

12.03

A

The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in
the Contract Times shall be based on written notice submitted by the party making the Claim to
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph
10.05.

Any adjustment of the Contract Times covered by a Change Order or any Claim for an
adjustment in the Contract Times will be determined in accordance with the provisions of this
Article 12.

Delays

A.

Where Contractor is prevented from completing any part of the Work within the Contract Times
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.

If Owner, Engineer, or other contractors or utility owners performing other work for Owner as
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or
interferes with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being
essential to Contractor’s ability to complete the Work within the Contract Times.

If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic,
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the
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control of Owner, or other causes not the fault of and beyond control of Owner and Contractor,
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this
Paragraph 12.03.C.

. Owner, Engineer, and their officers, directors, members, partners, employees, agents,
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and
other professionals and all court or arbitration or other dispute resolution costs) sustained by
Contractor on or in connection with any other project or anticipated project.

. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays
within the control of Contractor. Delays attributable to and within the control of a Subcontractor
or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 -TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF
DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be

given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this
Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner,

independent testing laboratories, and governmental agencies with jurisdictional interests will
have access to the Site and the Work at reasonable times for their observation, inspection, and
testing. Contractor shall provide them proper and safe conditions for such access and advise them
of Contractor’s safety procedures and programs so that they may comply therewith as applicable.

13.03 Tests and Inspections

A. Contractor shall give Engineer timely notice of readiness of the Work for all required

inspections, tests, or approvals and shall cooperate with inspection and testing personnel to
facilitate required inspections or tests.

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all

inspections, tests, or approvals required by the Contract Documents except:
1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph
13.04.B shall be paid as provided in Paragraph 13.04.C; and

3. as otherwise specifically provided in the Contract Documents.
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13.04

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof)
specifically to be inspected, tested, or approved by an employee or other representative of such
public body, Contractor shall assume full responsibility for arranging and obtaining such
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the
required certificates of inspection or approval.

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs,
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to
Owner and Engineer.

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer,
uncover such Work for observation.

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and
Engineer has not acted with reasonable promptness in response to such notice.

Uncovering Work

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or
otherwise make available for observation, inspection, or testing as Engineer may require, that
portion of the Work in question, furnishing all necessary labor, material, and equipment.

C. Ifitis found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses,
and damages (including but not limited to all fees and charges of engineers, architects, attorneys,
and other professionals and all court or arbitration or other dispute resolution costs) arising out of
or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory
replacement or reconstruction (including but not limited to all costs of repair or replacement of
work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If
the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05.

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the
Contract Price or an extension of the Contract Times, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim
therefor as provided in Paragraph 10.05.
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13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable
materials or equipment, or fails to perform the Work in such a way that the completed Work will
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any
portion thereof, until the cause for such order has been eliminated; however, this right of Owner
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any
surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it
from the Project and replace it with Work that is not defective. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to such correction or removal (including but not
limited to all costs of repair or replacement of work of others).

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07,
Contractor shall take no action that would void or otherwise impair Owner’s special warranty
and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may
be prescribed by the terms of any applicable special guarantee required by the Contract
Documents) or by any specific provision of the Contract Documents, any Work is found to be
defective, or if the repair of any damages to the land or areas made available for Contractor’s use
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found
to be defective, Contractor shall promptly, without cost to Owner and in accordance with
Owner’s written instructions:

1. repair such defective land or areas; or
2. correct such defective Work; or

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it
with Work that is not defective, and

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work
of others or other land or areas resulting therefrom.

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an
emergency where delay would cause serious risk of loss or damage, Owner may have the
defective Work corrected or repaired or may have the rejected Work removed and replaced. All
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
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resolution costs) arising out of or relating to such correction or repair or such removal and
replacement (including but not limited to all costs of repair or replacement of work of others)
will be paid by Contractor.

C. In special circumstances where a particular item of equipment is placed in continuous service
before Substantial Completion of all the Work, the correction period for that item may start to
run from an earlier date if so provided in the Specifications.

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect
to such Work will be extended for an additional period of one year after such correction or
removal and replacement has been satisfactorily completed.

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a
waiver of, the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and,
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all
fees and charges of engineers, architects, attorneys, and other professionals and all court or
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and
determination to accept such defective Work (such costs to be approved by Engineer as to
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s
recommendation of final payment, a Change Order will be issued incorporating the necessary
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted.
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate
amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct
defective Work, or to remove and replace rejected Work as required by Engineer in accordance
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the
Contract Documents, or if Contractor fails to comply with any other provision of the Contract
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any
such deficiency.

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed
expeditiously. In connection with such corrective or remedial action, Owner may exclude
Contractor from all or part of the Site, take possession of all or part of the Work and suspend
Contractor’s services related thereto, take possession of Contractor’s tools, appliances,
construction equipment and machinery at the Site, and incorporate in the Work all materials and
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equipment stored at the Site or for which Owner has paid Contractor but which are stored
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees,
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable
Owner to exercise the rights and remedies under this Paragraph.

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be
issued incorporating the necessary revisions in the Contract Documents with respect to the
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be
limited to all costs of repair, or replacement of work of others destroyed or damaged by
correction, removal, or replacement of Contractor’s defective Work.

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies
under this Paragraph 13.009.

ARTICLE 14 -PAYMENTS TO CONTRACTOR AND COMPLETION
14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for
progress payments and will be incorporated into a form of Application for Payment acceptable to
Engineer. Progress payments on account of Unit Price Work will be based on the number of units
completed.

14.02 Progress Payments
A. Applications for Payments:

1. At least 20 days before the date established in the Agreement for each progress payment (but
not more often than once a month), Contractor shall submit to Engineer for review an
Application for Payment filled out and signed by Contractor covering the Work completed as
of the date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents. If payment is requested on the basis of materials and
equipment not incorporated in the Work but delivered and suitably stored at the Site or at
another location agreed to in writing, the Application for Payment shall also be accompanied
by a bill of sale, invoice, or other documentation warranting that Owner has received the
materials and equipment free and clear of all Liens and evidence that the materials and
equipment are covered by appropriate property insurance or other arrangements to protect
Owner’s interest therein, all of which must be satisfactory to Owner.

2. Beginning with the second Application for Payment, each Application shall include an
affidavit of Contractor stating that all previous progress payments received on account of the
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Work have been applied on account to discharge Contractor’s legitimate obligations
associated with prior Applications for Payment.

3. The amount of retainage with respect to progress payments will be as stipulated in the
Agreement.

B. Review of Applications:

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in
writing a recommendation of payment and present the Application to Owner or return the
Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend
payment. In the latter case, Contractor may make the necessary corrections and resubmit the
Application.

2. Engineer’s recommendation of any payment requested in an Application for Payment will
constitute a representation by Engineer to Owner, based on Engineer’s observations of the
executed Work as an experienced and qualified design professional, and on Engineer’s
review of the Application for Payment and the accompanying data and schedules, that to the
best of Engineer’s knowledge, information and belief:

a. the Work has progressed to the point indicated,;

b. the quality of the Work is generally in accordance with the Contract Documents (subject
to an evaluation of the Work as a functioning whole prior to or upon Substantial
Completion, the results of any subsequent tests called for in the Contract Documents, a
final determination of quantities and classifications for Unit Price Work under Paragraph
9.07, and any other qualifications stated in the recommendation); and

c. the conditions precedent to Contractor’s being entitled to such payment appear to have
been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

3. By recommending any such payment Engineer will not thereby be deemed to have
represented that:

a. inspections made to check the quality or the quantity of the Work as it has been
performed have been exhaustive, extended to every aspect of the Work in progress, or
involved detailed inspections of the Work beyond the responsibilities specifically
assigned to Engineer in the Contract Documents; or

b. there may not be other matters or issues between the parties that might entitle Contractor
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending
payments nor Engineer’s recommendation of any payment, including final payment, will
impose responsibility on Engineer:

a. tosupervise, direct, or control the Work, or
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for the means, methods, techniques, sequences, or procedures of construction, or the
safety precautions and programs incident thereto, or

for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s
performance of the Work, or

to make any examination to ascertain how or for what purposes Contractor has used the
moneys paid on account of the Contract Price, or

to determine that title to any of the Work, materials, or equipment has passed to Owner
free and clear of any Liens.

Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s
opinion, it would be incorrect to make the representations to Owner stated in
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because
of subsequently discovered evidence or the results of subsequent inspections or tests, revise
or revoke any such payment recommendation previously made, to such extent as may be
necessary in Engineer’s opinion to protect Owner from loss because:

a.

the Work is defective, or completed Work has been damaged, requiring correction or
replacement;

the Contract Price has been reduced by Change Orders;

Owner has been required to correct defective Work or complete Work in accordance with
Paragraph 13.09; or

Engineer has actual knowledge of the occurrence of any of the events enumerated in
Paragraph 15.02.A.

C. Payment Becomes Due:

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s
recommendation, the amount recommended will (subject to the provisions of Paragraph
14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment:

1.

Owner may refuse to make payment of the full amount recommended by Engineer because:

a.

claims have been made against Owner on account of Contractor’s performance or
furnishing of the Work;

Liens have been filed in connection with the Work, except where Contractor has
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of
such Liens;

there are other items entitling Owner to a set-off against the amount recommended; or

EJCDC C-700 Standard General Conditions of the Construction Contract
Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved.
Page 54 of 62




d. Owner has actual knowledge of the occurrence of any of the events enumerated in
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will
give Contractor immediate written notice (with a copy to Engineer) stating the reasons for
such action and promptly pay Contractor any amount remaining after deduction of the
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the
reasons for such action.

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph
14.02.C.1 and subject to interest as provided in the Agreement.

14.03 Contractor’s Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no
later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify
Owner and Engineer in writing that the entire Work is substantially complete (except for items
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of
Substantial Completion.

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an
inspection of the Work to determine the status of completion. If Engineer does not consider the
Work substantially complete, Engineer will notify Contractor in writing giving the reasons
therefor.

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a
tentative certificate of Substantial Completion which shall fix the date of Substantial Completion.
There shall be attached to the certificate a tentative list of items to be completed or corrected
before final payment. Owner shall have seven days after receipt of the tentative certificate during
which to make written objection to Engineer as to any provisions of the certificate or attached
list. If, after considering such objections, Engineer concludes that the Work is not substantially
complete, Engineer will, within 14 days after submission of the tentative certificate to Owner,
notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s
objections, Engineer considers the Work substantially complete, Engineer will, within said 14
days, execute and deliver to Owner and Contractor a definitive certificate of Substantial
Completion (with a revised tentative list of items to be completed or corrected) reflecting such
changes from the tentative certificate as Engineer believes justified after consideration of any
objections from Owner.

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will
deliver to Owner and Contractor a written recommendation as to division of responsibilities
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pending final payment between Owner and Contractor with respect to security, operation, safety,
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion,
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final
payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial
Completion subject to allowing Contractor reasonable access to remove its property and
complete or correct items on the tentative list.

14.05 Partial Utilization

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially
completed part of the Work which has specifically been identified in the Contract Documents, or
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable
part of the Work that can be used by Owner for its intended purpose without significant
interference with Contractor’s performance of the remainder of the Work, subject to the
following conditions:

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any
such part of the Work which Owner believes to be ready for its intended use and
substantially complete. If and when Contractor agrees that such part of the Work is
substantially complete, Contractor, Owner, and Engineer will follow the procedures of
Paragraph 14.04.A through D for that part of the Work.

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers
any such part of the Work ready for its intended use and substantially complete and request
Engineer to issue a certificate of Substantial Completion for that part of the Work.

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall
make an inspection of that part of the Work to determine its status of completion. If Engineer
does not consider that part of the Work to be substantially complete, Engineer will notify
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with
respect to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

4. No use or occupancy or separate operation of part of the Work may occur prior to
compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is
complete, Engineer will promptly make a final inspection with Owner and Contractor and will
notify Contractor in writing of all particulars in which this inspection reveals that the Work is
incomplete or defective. Contractor shall immediately take such measures as are necessary to
complete such Work or remedy such deficiencies.
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14.07 Final Payment

A. Application for Payment:

1.

After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections
identified during the final inspection and has delivered, in accordance with the Contract
Documents, all maintenance and operating instructions, schedules, guarantees, bonds,
certificates or other evidence of insurance, certificates of inspection, marked-up record
documents (as provided in Paragraph 6.12), and other documents, Contractor may make
application for final payment following the procedure for progress payments.

The final Application for Payment shall be accompanied (except as previously delivered) by:

a. all documentation called for in the Contract Documents, including but not limited to the
evidence of insurance required by Paragraph 5.04.B.6;

b. consent of the surety, if any, to final payment;
c. alist of all Claims against Owner that Contractor believes are unsettled; and

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien
rights arising out of or Liens filed in connection with the Work.

In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor
that: (i) the releases and receipts include all labor, services, material, and equipment for
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other
indebtedness connected with the Work for which Owner might in any way be responsible, or
which might in any way result in liens or other burdens on Owner's property, have been paid
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to
indemnify Owner against any Lien.

B. Engineer’s Review of Application and Acceptance:

1.

If, on the basis of Engineer’s observation of the Work during construction and final
inspection, and Engineer’s review of the final Application for Payment and accompanying
documentation as required by the Contract Documents, Engineer is satisfied that the Work
has been completed and Contractor’s other obligations under the Contract Documents have
been fulfilled, Engineer will, within ten days after receipt of the final Application for
Payment, indicate in writing Engineer’s recommendation of payment and present the
Application for Payment to Owner for payment. At the same time Engineer will also give
written notice to Owner and Contractor that the Work is acceptable subject to the provisions
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to
Contractor, indicating in writing the reasons for refusing to recommend final payment, in
which case Contractor shall make the necessary corrections and resubmit the Application for
Payment.

C. Payment Becomes Due:
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1. Thirty days after the presentation to Owner of the Application for Payment and
accompanying documentation, the amount recommended by Engineer, less any sum Owner
is entitled to set off against Engineer’s recommendation, including but not limited to
liquidated damages, will become due and will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment
(for Work fully completed and accepted) and recommendation of Engineer, and without
terminating the Contract, make payment of the balance due for that portion of the Work fully
completed and accepted. If the remaining balance to be held by Owner for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of
the balance due for that portion of the Work fully completed and accepted shall be submitted by
Contractor to Engineer with the Application for such payment. Such payment shall be made
under the terms and conditions governing final payment, except that it shall not constitute a
waiver of Claims.

14.09 Waiver of Claims
A. The making and acceptance of final payment will constitute:

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06,
from failure to comply with the Contract Documents or the terms of any special guarantees
specified therein, or from Contractor’s continuing obligations under the Contract Documents;
and

2. a waiver of all Claims by Contractor against Owner other than those previously made in
accordance with the requirements herein and expressly acknowledged by Owner in writing as
still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION
15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the
Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim
therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

A. The occurrence of any one or more of the following events will justify termination for cause:
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1. Contractor’s persistent failure to perform the Work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers or
suitable materials or equipment or failure to adhere to the Progress Schedule established
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
3. Contractor’s repeated disregard of the authority of Engineer; or
4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving
Contractor (and surety) seven days written notice of its intent to terminate the services of
Contractor:

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s
tools, appliances, construction equipment, and machinery at the Site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass or
conversion);

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner
has paid Contractor but which are stored elsewhere; and

3. complete the Work as Owner may deem expedient.

. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive
any further payment until the Work is completed. If the unpaid balance of the Contract Price
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges
of engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work,
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when
so approved by Engineer, incorporated in a Change Order. When exercising any rights or
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the
Work performed.

. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if
Contractor begins within seven days of receipt of notice of intent to terminate to correct its
failure to perform and proceeds diligently to cure such failure within no more than 30 days of
receipt of said notice.

. Where Contractor’s services have been so terminated by Owner, the termination will not affect
any rights or remedies of Owner against Contractor then existing or which may thereafter accrue.
Any retention or payment of moneys due Contractor by Owner will not release Contractor from
liability.
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F. If and to the extent that Contractor has provided a performance bond under the provisions of
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of
Paragraphs 15.02.B and 15.02.C.

15.03 Owner May Terminate For Convenience

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case,
Contractor shall be paid for (without duplication of any items):

1. completed and acceptable Work executed in accordance with the Contract Documents prior
to the effective date of termination, including fair and reasonable sums for overhead and
profit on such Work;

2. expenses sustained prior to the effective date of termination in performing services and
furnishing labor, materials, or equipment as required by the Contract Documents in
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on
such expenses;

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration or other
dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors,
Suppliers, and others; and

4. reasonable expenses directly attributable to termination.

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other
economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such
suspension or failure within that time, terminate the Contract and recover from Owner payment
on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor
may, seven days after written notice to Owner and Engineer, stop the Work until payment is
made of all such amounts due Contractor, including interest thereon. The provisions of this
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage
directly attributable to Contractor’s stopping the Work as permitted by this Paragraph.
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ARTICLE 16 - DISPUTE RESOLUTION
16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation
will be governed by the Construction Industry Mediation Rules of the American Arbitration
Association in effect as of the Effective Date of the Agreement. The request for mediation shall
be submitted in writing to the American Arbitration Association and the other party to the
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall
be concluded within 60 days of filing of the request. The date of termination of the mediation
shall be determined by application of the mediation rules referenced above.

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after
termination of the mediation unless, within that time period, Owner or Contractor:

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary
Conditions; or

2. agrees with the other party to submit the Claim to another dispute resolution process; or

3. gives written notice to the other party of the intent to submit the Claim to a court of
competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS
17.01 Giving Notice

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if:

1. delivered in person to the individual or to a member of the firm or to an officer of the
corporation for whom it is intended; or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business
address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.
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17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies
available hereunder to the parties hereto are in addition to, and are not to be construed in any way
as a limitation of, any rights and remedies available to any or all of them which are otherwise
imposed or available by Laws or Regulations, by special warranty or guarantee, or by other
provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if
repeated specifically in the Contract Documents in connection with each particular duty,
obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given
in accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law
A. This Contract is to be governed by the law of the state in which the Project is located.
17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of
these General Conditions.
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SUPPLEMENTAL GENERAL CONDITIONS TO BIDDERS
SECTION 2-11.16 OF THE CODE

Bidders are advised that the provisions of §2-11.16 et seq., Code of Miami-Dade County,
Responsible Wages on County Construction Contracts, will apply to any contract awarded
pursuant to this bid. By submitting a bid under these provisions, a bidder agrees to comply with
these provisions of the Code and to acknowledge awareness of the penalties for non-compliance.
A copy of the Code may be obtained from the department issuing the specifications for this bid or
online at http://www.municode.com/resources/gateway.asp?pid=10620&sid=9.

This Supplemental General Condition is organized with the following sections:

Minimum Wages; Fringe Benefits; Complaints, and Posting of Information.
Liability for Unpaid Wages; Liquidated Damages; Withholding

Payrolls, Basic Records and Reporting

Subcontracts

Complaints and Hearings; Contracts Termination and Debarment
Apprentices and Trainees

ogkrwNE

1. MINIMUM WAGES AND POSTING OF INFORMATION
A. Minimum Wages.

All employees working on the project must be paid the hourly rate and benefits listed in the Wages
and Benefits Schedule. Payment to workers shall be made in the form of check, money order or
direct deposit. Cash payments are not allowed. The rates paid shall be not less than those
contained in the Wage and Benefits Schedule regardless of any contractual relationship that may
exist between the contractor and the workers hired to perform under the contract. For any
classification of workers, the hourly rate paid must equal the sum of the base rate and the fringe
benefit rates listed for that classification in the Wage and Benefits Schedule. Paying below the
base rate is not acceptable, even if the value of the fringe benefits exceed the value of the required
contribution. Paying the base wage rate or above and making payments to legitimate fringe
benefits providers on behalf of workers is acceptable.

Wages and benefits listed in the Wages and Benefits Schedule, previously revised every calendar
guarter, will be reviewed and increased, if appropriate, once a year, on January 1st. The rates for
wages and benefits to be paid for work performed under this contract and during each subsequent
calendar year will be the rate in effect on January 1% of the year in which the work is performed.

B. Fringe Benefits.

The contractor, or any subcontractor under the contractor, may pay the base rate to the employee
plus pay contributions to employee benefit plans; or, pay the base rate plus the benefit rate in the
Wages and Benefits Schedule in the form of check, money order or direct deposit, but not cash. If
the value of the fringe benefits is less than the hourly amount required in the wage schedule the
difference must be paid to the employee. Payments made to health insurance companies for
hospitalization and medical costs, to dental insurance companies, retirement plans, and life
insurance companies are fringe benefits.

C. More than One Classification.
Workers must be paid the appropriate base rate and fringe benefits on the Wages and Benefits

Schedule for the classification of work actually being performed without regard to skill. Workers
performing work in more than one classification may be paid at the rate listed for each
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SUPPLEMENTAL GENERAL CONDITIONS TO BIDDERS
SECTION 2-11.16 OF THE CODE

classification for the time they worked; however, the employer's payrolls must accurately show the
time spent in each classification in which work is performed.

D. Davis-Bacon.

For any class of worker that is NOT listed in the Wages and Benefits Schedule, the minimum wage
rate is the "basic hourly rate of pay" (as defined in 29 C.F.R. § 5.24) and of the fringe benefits
payments for hospitalization, medical, pension and life insurance for such class under the United
States Secretary of Labor's applicable Davis-Bacon Wage Schedule in effect for Miami-Dade
County.

If you do not find a wage classification in the Wages and Benefits Schedule that describes the work
actually being done, you must contact the Department of Business Development before using a
Davis-Bacon wage rate to pay workers. Questions concerning the comparability of worker
classifications or the applicability of Davis-Bacon classifications will be determined by the County.

E. Complaints by Workers.

Any complaints of underpayment by the workers should be filed with:

Penelope Townsley, Director
Department of Business Development
111 NW 1% Street, 19" Floor

Miami, Florida 33128

(305) 375-3111

Neither the contractor, nor any subcontractor on the project, may terminate an employee
performing work on the contract because of such employee's filing a complaint regarding
underpayment of required wage rates.

F. Posting of Wages.

The contractor and all subcontractors must permanently post the Wages and Benefits Schedule,
together with a notice of the fines that may be assessed to the contractor or subcontractor, for
failure to pay the required wage rates, at the site where the contract work is being performed in a
prominent and accessible place where it can be easily seen by the workers. Failure to post the
Wage and Benefits Schedule will be the basis of a violation.

2. LIABILITY FOR UNPAID WAGES; PENALTIES; WITHHOLDING
A. Compliance by Bidders.

In the event of underpayment of the required wage rates, the contractor shall be liable to the
underpaid employee for the amount of such underpayment. In addition, the contractor shall pay a
penalty in accordance with the requirements of the Code and section 2B of below. Bidders must
pay all back wages and penalties on previous contracts before being awarded a new contract.

B. Penalties.

In addition to any under payment due to employees, contractors may be fined a penalty in an
amount equal to 10% of the first underpayment; 20% of the amount of the second underpayment;
for the third and successive underpayments, a penalty in an amount equal to 30% of the
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SUPPLEMENTAL GENERAL CONDITIONS TO BIDDERS
SECTION 2-11.16 OF THE CODE

underpayment. A fourth violation will constitute a default of the contract and may be cause for a
suspension or termination. If the required payments are not made within the specified period of
time, the noncomplying contractor and principal owners thereof shall be prohibited from bidding on
or participating in County contracts for a period of three (3) years.

C. Withholding Contractor Payments.

The County may stop payment of monies to the contractor necessary to pay any wages that are
required and any penalties owed by the contractor or subcontractor. The withheld monies shall be
given to the employee only in accordance with the provisions of Section 5, "Complaints and
Hearings; Contract Termination and Debarment."

3. PAYROLL; BASIC RECORDS; REPORTING
A. Payroll Records.

The contractor, and all subcontractors, must keep accurate written records, signed under oath as
true and correct, showing payment of the required wages. These records must include the name,
social security number of each worker, his or her address, correct classification, per hour rates of
wages paid (including rates of contributions or costs anticipated for legitimate fringe benefits), and
daily and weekly number of hours worked on this project. In addition, the contractor must submit a
list of all subcontractors and the payrolls of each subcontractor that include the name, social
security number, address and phone number, per hour rate for wages paid (including costs of
legitimate fringe benefits), and the daily and weekly number of hours worked on this project.
Contractors employing apprentices or trainees under approved programs shall keep records of the
registration or apprenticeship programs, the certification of trainee programs, the registration of the
apprentices and trainees, and wage rates as required by the applicable programs, in accordance
with the provisions of Section 6 “Apprentices and Trainees.”

B. Form.

The contractor shall submit all payrolls with each request for payment. Information submitted on
U.S. Department of Labor form WH-347 or on a form acceptable to the County as its equivalent,
and which is signed under oath, will satisfy these requirements.

C. Inspection of Records.

The contractor or subcontractor must make these records available for inspection and copying by
an authorized representative of the County, and shall allow such representatives to interview
employees during working hours on the job. If the contractor or subcontractor fails to submit the
reports or make the records on which they are based available, the County may, after written
notice to the contractor, cause the stoppage of payments. Also, failure to submit the reports upon
request or make the records available may be reason for debarment. The prime contractor is
responsible for the submission of the information required and for the maintenance of records and
provisions of access to same by all subcontractors.

4. SUBCONTRACTS

The contractor must insert into any subcontracts the clauses set forth in paragraphs 1 through 6 of
this Supplemental General Conditions and also a clause reminding their subcontractors to include
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these paragraphs in any lower tier subcontract. The Prime Contractor will be responsible for
compliance by all subcontractors and their lower tier subcontractors with the clauses set forth in
paragraphs 1 through 6 of this Supplemental General Conditions. In the event of non-payment or
underpayment of the required wages, the Prime Contractor shall be liable to the underpaid
employees of the subcontractor for the amount of each underpayment.

5. COMPLAINTS AND HEARINGS; CONTRACT TERMINATION AND DEBARMENT
A. Complaints.

Upon receipt of a written complaint or identification of a violation pertaining to an employee wage
underpayment of the required overall hourly rates, the County will notify the contractor or
subcontractor employing said workers of the complaint/violation. The notice shall include a brief
description of the said complaint/violation, the dollar amount that the contractor or subcontractor is
liable for in back wages and fines, the required corrective action(s) to be taken and the due date for
payment of back wages and fines or to request a compliance meeting. Failure to comply or request
a compliance meeting within the due date specified (30 days, see Administrative Order 3-24) shall
constitute a waiver of the contractor's or subcontractor's right to a compliance meeting, and that
such waiver shall constitute an admission of the complaint/violation.

The County may withhold from the Contractor so much accrued payments as may be considered
necessary by the Contracting Officer to pay employees of the contractor or subcontractor under
them for the performance of the contract work, the difference between the combined overall hourly
wage rate and benefits required to be paid by the contractor to the employee on the work and the
amounts received by such employee and to satisfy any fines outstanding where violations have
been found. In the event of failure of such negotiations, the Prime Contractor may request the
appointment of a hearing officer.

B. Hearings.

The Compliance Officer shall request the County Manager or his or her designee to appoint a
Hearing Officer within fifteen (15) days of the time at which all means to resolve the
complaint/violation have been exhausted. The County Manager shall attempt to appoint a hearing
officer within thirty (30) days from the receipt of request.

Upon the appointment of a hearing officer the County will notify the contractor or subcontractor
within five (5) days of the hearing date pertaining to said complaint. The County Manager will
review the findings and recommendations of the hearing officer, and decide to accept or reject the
recommendations of the Administrative Hearing Officer either with or without modifications.

C. Penalties.

If the County Manager determines that the contractor or subcontractor substantially or repeatedly
failed to comply, the non-complying contractor or subcontractor and the principal owners thereof
shall be prohibited from bidding or otherwise participating in County contracts for the construction,
alteration and/or repair, including painting or decorating, of public buildings or public works for a
period of three (3) years. The County Manager may order the withheld amount equal to any
underpayment remitted to the employee. In addition, the County Manager may order payment of a
penalty to the County. If the required payment is not made within a reasonable period of time, the
County Manager may order debarment as described above.
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SUPPLEMENTAL GENERAL CONDITIONS TO BIDDERS
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A breach of the clauses contained in this Supplemental General Condition shall be deemed a
breach of this contract and may be grounds for termination of the contract, and for debarment.

6. APPRENTICES AND TRAINEES
A. Apprentices.

Apprentices will be permitted to work at less than the rate listed in the Wages and Benefits
Schedule for the work they perform when they are employed pursuant to and individually
registered in a legitimate apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Bureau of Apprenticeship and Training, or with a state
apprenticeship agency recognized by the Bureau, or if a person is employed in his or her first
ninety (90) days probationary employment who is not individually registered in the program, but
who has been certified by the Bureau of Apprenticeship and Training or a state apprenticeship
agency (where appropriate) to be eligible for probationary employment as an apprentice.

The number of apprentices shall not be greater than the ratio listed in the Wages and Benefits
Schedule. Any worker listed as an apprentice on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, must be paid not less than the wage on the
Wages and Benefits Schedule for the classification of work actually performed.

B. Apprentice Ratio.

If the number of apprentices working on the project, is greater than the ratio permitted, the
apprentices must be paid the journeyman wage rate on the Wages and Benefits Schedule for the
work actually performed. Where a contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and wage rates (expressed in the
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractors
registered program shall be observed. Every apprentice must be paid at least the rate specified in
the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable schedule.

C. Apprentice Fringe Benefits.

Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination for the applicable apprentice
classification; fringe benefits shall be paid n accordance with that determination. In the event the
Bureau of Apprenticeship and raining, or a state apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined rate for the work performed until an
acceptable program is provided.

D. Trainees.

The rules for trainees are similar to those of apprentices. Except as provided in 29 C.F.R. § 5.16,
trainees cannot work for less than the predetermined rate listed in the Wages and Benefits
Schedule unless they are registered in a program certified by the U.S. Department of Labor,
Employment and Training Administration. The ratio of trainees to journeymen on the job site must
not be greater than permitted under the plan approved by the Employment and Training
Administration.
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Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeymen hourly rate specified in
the applicable wage determination. Trainees must be paid fringe benefits in accordance with the
Trainee Program. If the Trainee Program does not specify fringe benefits, trainees shall be paid the
full amount of fringe benefits listed on the wage determination unless the administrator of the wage
and hour division determines that the rate is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage determination, which provides for less than the
full fringe benefits for apprentices.

E. Summary of Apprentices and Trainees.

Any worker who is not registered in a training plan approved by the Employment and Training
Administration must be paid not less than the wage rate on the Wages and Benefits Schedule for
the work actually performed without regard to skill. In addition, if the number of apprentices and
trainees is in excess of the ratio permitted under the registered program, then the wages that must
be paid are those listed on the Wages and Benefits Schedule for the work actually performed by
the apprentices or trainees. If the Employment and Training Administration cancels approval of an
apprenticeship or training program, the contractor will no longer be permitted to pay the trainees or
apprenticeship rate.
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DOCUMENT 00800
SPECIAL PROVISIONS

1. DEFINITIONS
Add the following:

A. The term(s) "or equal” or "approved equal," shall be interpreted to mean an item or
material or equipment similar to that named and which is suited to the same use and
capable of performing the same function and be of the same quality as that named.
Such material or equipment shall be subject to approval by the Engineer.

B. The term Acceptance, shall be interpreted to mean that the Owner of the work is
satisfied that it is fully complete and in accordance with the Contract Documents.

C. The term Affidavit shall be interpreted as the instrument which is to be signed by the
Contractor and submitted to the Owner through the Engineer, upon completion of
that job, showing that all bills have been paid. It shall also mean such instrument
that may be requested by the Owner incident to partial payments.

D. The term Approval shall be interpreted as the item in question is accepted as
satisfactory.
E. The term Article, shall be interpreted as the prime subdivision of a section of these

or any other referenced Specifications, the instructions to Bidders, the Special
Conditions and the General Conditions.

F. The term Materials shall be interpreted as any substance proposed to be used in
connection with the construction of any structure, facility or appurtenance, or of
other work under the contract.

G. The term "Provided”, as used in the Specifications upon the Drawings, shall be
understood to mean "provided complete in place”, that is, "furnished and installed".
Where "as shown," "as indicated", "as detailed", or words of similar importance are
used, it shall be understood that the references to the Drawings and/or
Specifications accompanying these documents are intended unless otherwise
expressly stated.

H. The words "furnish”, "furnish and", "install", and "provide" or words with similar
meaning shall be interpreted unless otherwise specifically stated, to mean "furnish
and install complete in place and ready for service".

l. The term “Supplementary Conditions” shall be interpreted to include these Special
Provisions.

2. AWARD OF CONTRACT

The award of the contract, if it is awarded, will be to the lowest responsible, responsive
Bidder. No Notice of Award will be given until the Owner has concluded such investigations
as he deems necessary to establish the responsibility, qualifications and financial ability of
the Bidders to do the Work in accordance with the Contract Documents to the satisfaction
of the Owner within the time prescribed. The Owner reserves the right to reject the Bid of
any Bidder who does not pass such investigation to the Owner's satisfaction. In analyzing
Bids, the Owner may take into consideration alternates and unit prices, if requested by the
Bid forms. If the Contract is awarded, the Owner will issue the Notice of Award and give the
successful Bidder a contract for execution within one hundred and eighty (180) days after
the opening of Bids.

Delete paragraph 2.03A and add the following:
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2.03A. The Contract time will commence on the day included in the Notice to Proceed.

3. FORFEITURE OF BID SECURITY

Failure of the successful Bidder to execute and deliver the Agreement and deliver the
required Bonds and proof of insurance to the Owner within seven (7) calendar days of
receipt of the Notice of Award from the Owner, shall be just cause for the Owner to annul
the Notice of Award and declare the Bid and any security therefore forfeited.

4, QUALIFICATION OF SUB CONTRACTORS MATERIAL, MEN AND SUPPLIERS

Within three (3) working days of the bid opening, the Contractor will submit to the Owner
and the Engineer for acceptance a list of the names of sub contractors and such other
persons and organizations (including those who are to furnish principal items of materials or
equipment) proposed for those portions of the work as to which the identity of the
subcontractors and other persons and organizations must be submitted as specified in the
Contract Documents. Within thirty working days after receiving the list, the Engineer will
notify the Contractor in writing if either the Owner or the Engineer, after due investigation,
has reasonable objection to any subcontractor, person or organization on such list. The
failure of the Owner or the Engineer to make objection to any subcontractor, person or
organization on the list within thirty (30) days of receipt shall constitute an acceptance of
such subcontractor, person or organization. Acceptance of any such subcontractor, person
or organization shall not constitute a waiver of any right of the Owner or the Engineer to
reject defective work, material or equipment or work material or equipment not in
conformance with the requirements of the contract documents.

5. DELIVERY OF BONDS

Add to paragraph 2.01

Failure of the successful Bidder to execute the Agreement and deliver the required Bonds
within seven (7) calendar days of the Notice of Award shall be just cause for the Owner to
annul the award and declare the Bid and any guarantee thereof forfeited.

6. COPIES OF DOCUMENTS
Add the following to paragraph 2.02:
The Contractor will be furnished, free of charge, up to five (5) copies of the drawings and
specifications in lieu of the ten (10) copies as stated.
7. CHANGE OF THE CONTRACT TIME
Add paragraph 12.04

Because this is a calendar day contract, normal rainfall, weather and climatic conditions,
which may be reasonably expected, are not considered grounds for an extension of
contract time.

8. PAYMENTS TO CONTRACTOR AND COMPLETION
Add the following to paragraph 14.07

The certificate of completion will not be issued nor the final payment made until ALL punch
list items have been completed.
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9. CONTRACTOR'S LIABILITY INSURANCE
Refer to General Condition 5.04
The Contractor will, at his own expense, purchase and maintain such insurance as will
protect the Owner and the Contractor from claims under workmen's compensation laws,
disability benefit laws or other similar employee laws; from claims for damages because of
bodily injury, occupational sickness or disease, or death of his employees, or any person
other than his employees, including claims insured by usual personal injury liability
coverage; from claims for injury to or destruction of tangible property including loss of use
resulting therefrom - any or all of which may arise out of or result from the Contractor's
operations under the Contract Documents, whether such operations are by any
Subcontractor or anyone directly or indirectly employed by any of them or for whose acts
may be legally liable. This insurance shall be written for not less than ONE MILLION
DOLLARS ($1,000,000.00) combined single limit per occurrence (no aggregate limitation)
or as required by law, whichever is greater, and shall include contractual liability insurance.
Before starting the work, the Contractor will file with the Owner and Engineer certificates of
such insurance, acceptable to the Owner; these certificates shall contain a provision that
the coverage afforded under the policies will not be canceled or materially changed until at
least 15 days after written notice is given to the Owner and Engineer. These policies shall
be written to cover the Contractor and Owner jointly.
10. OWNERS INDEMNITY
Refer to General Conditions 6.20
A. The Contractor shall obtain, maintain and furnish to the Owner during the life of this
Contract, full Owner's Protective Liability Insurance that will protect the Owner against
all losses or claims, which may arise from operations under the Contract Documents.
B. To the fullest extent permitted by law, the Contractor shall indemnify, defend, and
hold harmless the Owner, the Engineer, and their officers, agents, and employees,
against and from all claims and liability arising under or by reason of the Contract or
any performance of the Work, but not from the sole negligence or willful misconduct
of the Owner and/or the Engineer. Such indemnification by the Contractor shall
include but not be limited to the following:

1. Liability or claims resulting directly or indirectly from the negligence or
carelessness of the Contractor or its agents in the performance of the Work,
or in guarding or maintaining the same, or from any improper materials,
implements, or appliances used in its construction, or by or on account of
any act or omission of the Contractor or its agents.

2. Liability or claims arising directly or indirectly from or based on the violation
of any law, ordinance, regulation, order, or decree, whether by the
Contractor or its agents.

3. Liability or claims arising directly or indirectly from the use or manufacture by
the Contractor, its agents, or the Owner in the performance of this Contract
of any copyrighted composition, secret process, patented or unpatented
invention, article, or appliance, unless otherwise specifically stipulated in this
Contract.
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4, Liability or claims arising directly or indirectly from the breach of any
warranties, whether express or implied, made to the Owner or any other
parties by the Contractor or its agents.

5. Liabilities or claims adding directly or indirectly from the willful misconduct of
the Contractor or its agents.

6. Liabilities or claims arising directly or indirectly from any breach of the
obligations assumed herein by the Contractor.

C. The Contractor shall reimburse the Owner, and the Engineer for all costs and
expenses, (including but not limited to fees and charges of engineers, architects,
attorneys, and other professionals and court costs) incurred by said Owner, and the
Engineer in enforcing the provisions of this Paragraph.

D. The indemnification obligation under this Paragraph shall not be limited in any way
by any limitation of the amount or type of damages, compensation, or benefits
payable by or for the Contractor or any such subcontractor or other person or
organization under worker's compensation acts, disability benefit acts, or other
employees benefit acts.

11. PROPERTY INSURANCE

Refer to General Conditions 5.06

A. The Contractor shall, at his own expense, obtain and maintain property insurance
and furnish to the Owner during the life of this Contract the full insurable value of the
project. This insurance shall include the interests of the Owner, the Contractor and
Subcontractors in the work shall insure against the perils of Fire, Extended
Coverage, Vandalism and Malicious Mischief.

B. The Owner and Contractor waive all rights against each other for damages caused
by fire or other perils to the extent covered by insurance provided under this Article,
except such rights as they may have to the proceeds of such insurance. The
Contractor shall require similar waivers by Subcontractors.

C. The Bidder is alerted to the fact that the Contractor shall provide an All-Risk Builder
Risk Insurance for all above ground construction on the job.

12. SALES TAX

Refer to General Conditions 6.10

The Contractor shall familiarize himself with the requirements and procedures as applicable

of the State of Florida pertaining to the exemption from State Sales Tax as it may apply to

the Owner.
13. INDEMNITY

Refer to General Conditions 6.20

The Bid Items for Payment and Performance Bond premium and consideration for

indemnification to Owner and Engineer are included in the Schedule of Prices and must be

completed by the Bidder in order to comply with Florida Statute 725.06.

14. OWNER'S RESPONSIBILITY
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Refer to General Condition 8.05

Delete the second sentence in Paragraph 8.05 of the General Conditions in its entirety.

15. SUBSTANTIAL COMPLETION

Refer to General Conditions 14.04

A, Amend the first three lines of Paragraph 14.04A of the General Conditions to read
as follows: "When Contractor" considers part of the Work described as Beneficial
Occupancy is ready for its intended use; Contractor shall in writing to Owner and
Engineer, certify that such Work is able to be used by owner."

B. Amend Paragraph 14.04B of the General Conditions to read as follows: "Owner
shall have the right to exclude Contractor from the substantially completed portion of
the Work after the date of Substantial Completion, but Owner shall allow Contractor
reasonable access to complete or correct items on the inspection punch list."

16. PERMITS
The Contractor will be required to obtain all required permits, including any permits from the
City of West Miami, prior to the start of construction.

17. LAWS AND REGULATIONS

Refer to General Conditions 6.09

A. The Contractor shall obey all applicable Federal, State and local laws including but
not limited to the ones listed below.

B. The Contractor shall comply with Executive Order No. 11246, entitled "Equal
Opportunity Employment,” as amended by Executive Order No. 11275, and as
supplemented in Department of Labor Regulations (No. 41 CFR, Chapter 60).

C, The Copeland "Anti-Kickback™" Act (18 U.SC. Section 874), as supplemented in U.S.
Department of Labor Regulations (29 CFR, Chapter 60).

D. All applicable standards, orders or regulations issued pursuant to the Clean Air Act
of 1970 (40 U.S.C. Section 1857 et. seq.) as amended and the Federal Water
Pollution Control Act (33 USC. Section 1251 et seq.) as amended.

E. The Florida State Statute 446.101 Apprentice and Training Employment
Regulations.

F. Florida Industrial Code No. 8C as amended and especially 8C-29 (CB-1958),
Florida Department of Commerce, Bureau of Workmen's Compensation.

18. REVIEW OF APPLICATIONS FOR PROGRESS PAYMENTS

Refer to General Conditions 14.02

Owner shall, within thirty (30) days of presentation to him of the Application for Payment

with Engineer's recommendation pay Contractor the amount recommended. This is in lieu

of ten (10) days.
19. PARTIAL AND FINAL PAYMENT PROCEDURES
Refer to General Conditions 14.07
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A. If the work progresses according to this Contract, the Contractor will be paid each
month, ninety percent (90%) of the value of the work completed during the
preceding month. For the purpose of preparing a monthly estimate for partial
payment, the Contractor will make an approximate estimate of the value of all work
done as of the last day of each calendar month, and will deduct ten percent (10%)
thereof and all previous payments and charges, and the balance will be paid by the
Owner to the Contractor on or about thirty (30) days after the submittal to the Owner
along with partial releases of lien from all subcontractors and suppliers. The
Owner's Engineer shall review, revise and correct, if necessary, and then approve
the estimate for partial payment before it is submitted to the Owner. The ten
percent (10%), which is deducted each month, is reserved by the Owner as a partial
guaranty to it of the faithful execution of this Contract. As a consideration of such
payment of ninety percent (90%), the Owner shall have the right to enter upon and
put into proper service any or all parts of the work which may be in condition for use;
however, such use shall neither be construed as the final acceptance nor the
commencement of the one year guarantee bond period for any or all parts of the
work, unless final acceptance is made for the complete project at that time. No
claim or charge is to be made by the Contractor for such use, nor is such use to be
construed as an acceptance by the Owner of any part of the work so used.

B. Upon receipt of written notice from the Contractor that the work has been completed
in conformity with the Drawings and Specifications and any approved changes
thereto, the Owner's Engineer shall promptly examine the work and, making such
tests as he may deem proper and using all of the care and judgment normally
exercised in the examination of completed work by a properly qualified and
experienced professional engineer, shall satisfy himself that the Contractor's
statement appears to be correct. He shall then inform the Owner in writing that he
has examined the work and that it appears to conform to the Contract Drawings
Specifications and any approved Change Orders and that therefore he recommends
acceptance and final payment to the Contractor. However, it is agreed by the
Owner and the Contractor that such statement by the Owner's Engineer does not in
any way relieve the Contractor from his responsibility to deliver a completed job in
good and workmanlike condition, and does not render the Engineer or the Owner
liable for any faulty work done or materials used by the Contractor.

C. The Owner's Engineer will then make a final estimate of the value of all work done
and will deduct therefrom all previous payments which have been made. The
Owner's Engineer will report such estimate to the Owner together with his
recommendation as to the acceptance of the work or his findings as to any
deficiencies therein. Such recommendation as to the acceptance of the work by the
Owner's Engineer will be made to his best knowledge and behalf. After receipt and
acceptance by the Owner of the properly executed Affidavit and the Release of Lien
and within sixty (60) days after approval of the Engineer's estimate and
recommendation by the Owner, the amount of the estimate, less any charges or
damages herein provided for, will be paid. Upon such final payment, the Owner
shall be released by the Contractor from all liability whatever growing out of this
Contract, except for the balance, if any, of such amount as may have been retained
to cover charges, claims or damages, as specified; and if the Owner is satisfied that
no such charges, claims or damages exist or will arise, no such amount will be
retained. All prior estimates are subject to correction in the final estimate.

CITY OF SOUTH MIAMI 00800-6
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D. Each request for a partial payment shall be submitted on an Application for Payment
Form shown on Pages 00800-31 & 32, which shall be accompanied by an executed
copy of the Certification of Contractor shown on Page 00800-33.

E. Measurement and payment for work items for which direct payment is provided will
be achieved as required by the Technical Specifications. When no direct payment
for work or materials is required in General Conditions, the Special Conditions, the
Proposal, the sections of the Technical Specifications or in other parts of the
Contract Documents or shown, indicated or noted on the Drawings, compensation
therefore shall be included in the Contract Unit or Lump Sum Prices for the several
pay items under this Contract and shown and listed in the Proposal.

F. When the work has been completed, the Contractor shall execute a Final Release of
Lien and an Affidavit declaring that all bills have been paid in full.

G. These documents will be furnished to the Owner in a form similar to those, which
appear on Pages 00800-34 and 00800-35.

20. FORUM/VENUE
In the event of any dispute and/or legal action arising from the interpretation and/or the
performance of any of the documents and/or contracts in this Manual, Owner and
Contractor hereby agree that the proper forum for resolving these disputes and/or legal
actions shall be the courts in Miami-Dade County, Florida.

21. ATTORNEY'S FEES
In the event of any dispute and/or legal action arising from an interpretation and/or the
performance of any of the documents and/or contracts in this Manual, Owner and
Contractor hereby agree that the prevailing party shall be awarded reasonable attorney's
fees and costs, including but not limited to, the cost of paralegals, accountants and
attorney's fees and costs of appellate proceedings, if applicable.

22. INDEMNIFICATION AND HOLD HARMLESS
Notwithstanding anything to the contrary in this Supplementary Condition, the general
conditions and/or any other documents in this Manual, and in consideration of the sum of
$10.00 paid by Owner to Contractor, the Contractor hereby agrees to indemnify and hold
Owner harmless from any costs, expenses, damages and/or liability to the Owner arising
from Contractor's Work.

23. EXPRESS WARRANTIES
Notwithstanding any provisions to the contrary under this Supplemental Conditions, the
general conditions and/or any other document in this Manual, Contractor expressly
warrants all labor and materials used in the Work for a period of one (1) year from the date
Final Payment (unless a longer period is specified in Technical Specifications) is received
by the Contractor.

24. PROHIBITED MATERIALS
Pursuant to Chapter 83-174, Laws of Florida, the use of asbestos or asbestos-based
materials is strictly prohibited.
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NO DAMAGES FOR DELAY
Delete paragraph 12.03B in its entirety

No payment, compensation, increase in contract price or adjustment of any kind (other than
the extension of time provided for) shall be made to the Contractor for damages because of
hindrances, disruptions or delays from any cause whatsoever in the progress of the work,
including, but not limited to, hindrances, disruptions or delays caused by acts of the owner,
other contractors, subcontractors, suppliers, material-men, architects and/or engineers
whether such hindrances, disruptions or delays be avoidable or unavoidable. The
Contractor agrees that he will make no claim for compensation, damages or mitigation of
liquidated damages for any such delays, or acceleration in the work, and will accept in full
satisfaction for such delays, disruptions, hindrances or acceleration in the work said
extension of time.

COOPERATION OF CONTRACTOR

In the event that the Engineer must contact the Contractor to perform emergency repair
work to correct hazardous or unsafe conditions or problems relating to public health or
welfare as a result of or associated with the project construction, the Contractor shall
provide the name and twenty-four (24) hours telephone number of the job superintendent.

In addition, the Contractor shall provide a toll free telephone number to his business office
for use during business hours of 7AM to 7PM, Monday to Friday.

PAYMENT ITEMS

Any work not specifically mentioned in the payment items listed in the Proposal, but
indicated on the Plans and/or Specifications, shall be considered as incidental to one or
more of the payment Items, and no claim for additional compensation will be allowed, and it
shall be assumed that the cost therefore is included in the prices bid for the various items in
the Contract. The Bidder shall not add to the listed Items nor combine any of the Items.

UNDERGROUND GAS PIPELINES

The Florida Legislature recently passed legislation (CS-645) pertaining to the protection of
underground gas pipelines and related facilities. This legislation requires, in part, that
persons making excavations in public or private streets obtain information on the location of
underground gas pipelines and provide notice of intent to excavate.

Further provisions of this legislation include: Requiring the marking of underground gas
pipelines by the owner upon notice of intent to excavate; prohibiting the issuance of
excavation permits unless such notice has been given; requiring notice of damage to or
dislocation of underground gas pipelines by the excavator; providing for emergency
excavation without notice; and prescribing liability of excavator for negligence.

CONSTRUCTION SCHEDULE

Prior to the beginning of any work under this Contract, the Contractor shall meet with the
various utility companies concerned and the City of South Miami Engineer. The purpose of
this meeting is to coordinate all aspects of the work to be accomplished under this Contract.

The Contractor shall submit a detailed sequence of construction to the City. Scheduling of
all work shall be as approved by the City Engineer.
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STORAGE SITE

There is no City property in this area available for use as a storage yard for this
improvement. The Contractor shall provide his own storage site.

SIDEWALK AND CURB AND GUTTER CONSTRUCTION

The Construction of concrete sidewalk shall be separate and distinct from the construction
of concrete curb and gutter. “No monolithic pour of concrete for sidewalk and curb or curb
and gutter combined shall be allowed. Extruded curb or curb and gutter shall not be
allowed.” Payment for sidewalk replacement will be made under applicable bid items.

SUITABLE EXTRA BACKFILL MATERIAL

The cost of suitable extra backfill, if required, will be considered, as incidental to the
construction and no extra compensation will be allowed.

DISPOSAL OF MATERIAL

Surplus excavated material, debris and any other disposable material shall be removed from
the site and disposal as appropriate at the Contractor expenses unless otherwise directed by
the Engineer. The Contractor shall be responsible for the disposal of all used materials,
materials of excavation and debris in a legal and environmental acceptable manner.

FENCING AROUND EXCAVATION
At the close of the workday, holidays, and weekdays, the Contractor shall either:
a. Refill all open excavation, or

b. Cover open excavation with steel plates capable of supporting vehicular traffic (H-20
Loading).

In addition, the Contractor shall install a fence (min. 4 ft height) around the perimeter of all
excavations. An adequate number of fence posts shall be installed to maintain the fence in
an upright and taut position. The City Engineer must approve any variance from this
requirement. All cost for this requirement shall be considered incidental to the work and no
additional compensation will be allowed.

PROVIDING ACCESS TO RESIDENCES AND BUSINESS ESTABLISHMENTS

During construction of the improvement, safe access shall be provided by the Contractor to
the entrance of all residences and business establishments. Methods to be used shall be
determined by the Contractor with the approval of the Engineer. All costs for providing this
access shall be included in other parts of the work and no additional compensation will be
allowed. The use of private property is prohibited unless the Contractor obtains written
authorization from the property owner(s), and may have special conditions or requirements.
It is the responsibility of the Contractor to provide the City Engineer, prior to the use of
private property with a signed release before entering the property. The Contractor must
document all existing conditions of the private property with video film prior to and after use.

TRAFFIC CONTROL

The Traffic Section of the City of West Miami Department of Police and the Department of
Public Works will control traffic during construction. Traffic shall be maintained at all times
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where directed by the City Engineer. A traffic permit from the Department of Police will be
required.

Sufficient lights, barricades and traffic signs shall be provided, placed and maintained by
the Contractor at all times in order to properly safeguard traffic and the public. Traffic shall
be maintained at all times, where directed by the City Engineer. In the event that any street
must be closed to traffic or detoured, it shall be closed or detoured only after approval of the
Department of Police and the Department of Public Works of the City of South Miami, and
after notifying the Miami-Dade County Fire Department.

The following additional requirements will also be enforced:

All traffic control devices used on local street construction shall conform to the standards
and specifications of Miami-Dade Traffic Division.

All necessary detours, including erection of signs and keeping all detour streets clean of
any obstacles that may restrict the continuous flow of traffic.

On all streets, at least one (1) lane shall be available for vehicular traffic at all times. Steel
plates or bridging capable of supporting H-20 loading and temporary asphalt pavement
shall be used where necessary to comply with these requirements.

CERTIFICATE OF COMPETENCY AND LICENSES REQUIRED

As a prerequisite to the submission of a Bid, the Bidder shall hold a valid Certificate of
Competency or State Contractor's Certificate of Registration, in the appropriate trade
required for the work, including a valid Miami-Dade County General Engineering Contractor
License issued by the appropriate board of Miami-Dade County. The County-Municipal
Occupational License issued by Miami-Dade County is based upon a Certificate of
Competency from the Miami-Dade County Board of Contractors Examiners. Bidders not
already approved by this Board may have difficulty in obtaining a License because of the
time requirements.

If you are interested, we suggest an early investigation into this requirement. Details may
be obtained from:

MIAMI-DADE COUNTY

PUBLIC WORKS DEPARTMENT

111 N.W. 1% STREET, 16™ Floor

Miami, Florida 33128 / Telephone: (305) 375-2705

DESCRIPTION OF PROPOSAL

The proposal has been broken up into various bid items for convenience in evaluating bids,
and administering the contract. The price quoted for each proposal item shall include all
costs for labor, materials, and equipment necessary to construct the improvements in
accordance with the Specifications and/or Plans. Items of work not specifically mentioned
but necessary to create a finished and complete work product shall be assumed to be a
part of one or more Proposal Items and shall be furnished and the price therefore is
included in such item or items.

A Contract will be awarded for the Total Bid only. No separate awards shall be made for
the individual bid sections, if any, or for individual proposal items. TOTAL BID is the sum of
the Bid Items.
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The Contractor shall perform the Services described in the Proposal, plans and
Specifications. The Services included but are not limited to the services outlined in the
Proposal herein and services may be required to bring a complete and quality work product
at not extra cost to the City. The work shall be performed in a sound, economical, efficient
and professional manner and within the time and manner required in the Specification and
Contract Documents.

The Contractor shall perform the work in close coordination with the City Engineer.

The Contractor shall provide all constructing services comprising the work and shall be fully
responsible for all the services performed. The City’s review and approval of the work will
relate only to overall compliance with the general requirements of the work and whenever
the term “Approval by the City” or like term is used in this work, the phraseology shall in no
way relieve the Contractor from any duties or responsibilities.

The Contractor shall, in the performance of the work, comply with all Federal, State and
Local codes, Ordinances and Regulations pertaining to the work.

ROADWAY GRADING
Not Used.

CLEANING EXISTING STORM SEWERS

Where the plans or specifications call for cleaning an existing storm system, the entire
extent of the existing storm structures shall be thoroughly cleaned of all sand, rock and
other deleterious materials. The cost of this cleaning shall be included in the bid price of
the new construction and no additional compensation will be allowed. The Contractor is
encouraged to visit the project site prior to submitting a bid proposal.

Once the connection to an existing storm sewer structure has occurred, the structure and
the storm sewer system shall be thoroughly cleaned. The cost of this cleaning shall be
included in the bid price of the new construction and no additional compensation will be
allowed. The water necessary to pressure clean the storm sewer system shall be obtained
by the Contractor at their expense. The Contractor shall obtain a water account and meter
from the City of South Miami.

All cleaning shall be accomplished to the satisfaction of the Engineer before the new
structures will be accepted as completed for purposes of payment.

RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall schedule his work in such a manner and provide the proper
supervision so as to cause the minimum of conflict or delay to the work of utility companies
working within the area. The Contractor will be held responsible for any delay in time
and/or damage to existing structures, foundations, utilities, or other existing features
because of omission or neglect by himself or his employees. Any property damage by his
operations shall be replaced to its original condition at no extra cost to the City. The City
Engineer will be the mediator in all such cases wherein the contractors or the utility
companies are in dispute concerning lost time or property damages.

The Contractor shall abide by these judgments and decisions in all cases. If the
Contractor’'s performance of this contract is delayed by acts of the City or others
subcontractors, suppliers and contractors, material-men, architects and/or engineers, the
contractor may request an extension of time from the City in writing within twenty (20) days
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of the event by which the delay occurred, but the Contractor shall not be entitled to an
increase in the contract price or claims or damages because of the delay or because of any
acceleration in its work.

SUPERVISION

It is neither the City intention nor responsibility to coordinate the many activities of the
Contractor necessary to complete a project. The City responsibility is to see that the project
is carried on in accordance with the Plans and Specifications. In many of our past jobs we
have experienced difficulty because of the lack of adequate superintendents.

THE CONTRACTOR IS HEREBY ALERTED, AS PART OF THIS CONTRACT
DOCUMENTS, THAT A COMPETENT SUPERINTENDENT SHALL BE IN RESPONSIBLE
CHARGE OF THE JOB AT ALL TIMES AND THAT ALL WORK SHALL BE
DOCUMENTED IN A DAILY DIARY.

PIPE FINISHING

All pipes entering catch basins, manholes or junction boxes shall be cut flush with the inside
face of the structure and finished in a neat workmanlike manner. In addition to this, all
aluminum pipe shall have all field cuts ground smooth so as not to leave burrs or rough
edges at and within joints and shall be ground flush with inside face of structure.

SETTLEMENT OF TRENCH BACKFILL AND/OR ADJACENT GROUND

If the trench backfill and/or adjacent ground settles or depressions should occur during or
after the construction of a drainage structure, and in the opinion of the Engineer the
settlement or depression could be the result of a structural failure, improper pipe joint, or
improper backfill, then the Contractor shall uncover the structure or pipe as directed by the
City Engineer so it can be examined to determine the cause of failure. The Contractor shall
make all necessary repairs, backfill the excavated area and restore the surface to the
satisfaction of the City Engineer.

All costs for this work, including the case where the settlement or depression was not the
result of a structural failure or improper pipe joint shall be considered incidental to the
general work and no additional compensation will be allowed.

UNDERGROUND UTILITIES NOTIFICATION CENTER

The Contractor is alerted that underground utilities exist in the vicinity of the proposed work
and that he should notify the Utility Notification Center for Location at telephone number 1-
800-432-4770 at least forty-eight (48) hours prior to digging for utilities verification in the
field. In addition to this, the Contractor shall notify the Florida Power and Light Company for
verification of their utilities.

CLEAN-UP OF CONSTRUCTION AREA

Upon completion of construction, the project site shall be cleaned to the satisfaction of the
City Engineer. All trash and other construction debris shall be removed from the job site on
a daily basis at no additional expense to the City.

PERMITS AND FEES

Refer to Section 01740 of the Technical Specifications.
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DEFACING OF NEW AND EXISTING CONCRETE AND PAVEMENT

It shall be the Contractor's responsibility to preserve the condition of existing and newly
constructed concrete sidewalk, curb and/or gutter and pavement. Any damaged pavement
or concrete defaced with sticks, nails, footprints, etc., shall be replaced at the Contractor's
expense.

REWORKING EXISTING DRAINAGE STRUCTURES
Not Used.

SURVEY WORK

The Contractor will retain or employ a Professional Land Surveyor to layout all storm sewer
construction and provide final measurements.

At the project pre-construction meeting, to be attended by the Contractor's Surveyor or
survey representative, the representative will be provided a packet of information, showing
the format used by the Public Works Department. The Contractor is advised that the
survey work, including required final measurements, shall be according to Public Works
Standards and are an integral part of the project. The project will not be considered
complete until the City Engineer approves the final measurements.

Layout is to be under the supervision of the Professional Land Surveyor. The centerline of
catch basins and an offset line parallel with the centerline of the pipe will be marked by nails
and discs at intervals of no more than 50 feet. Distances between manholes or structures
will be accurate within 0.10 foot and elevations of the offset points will be determined with
an accuracy of + 0.03 foot.

Offset points are to be painted with good quality traffic paint with the distance from the
catch basin and the low invert. This information is to be shown in the approved field book
and on a cut sheet form provided by the City Engineer. All cut sheets are to be delivered to
the City Engineer only.

The final measurements will include accurate horizontal and vertical location of all
construction. This includes, but is not limited to grate, invert and bottom elevations of catch
basins or structures and size and type of all piping.

The Surveyor works for the Contractor but shall be available on a full time basis to answer
any questions the City Engineer may have. All costs for survey work shall be considered
incidental to the general work and no additional compensation will be allowed.

PRE-CAST STRUCTURES

The Contractor shall submit detailed shop drawings of pre-cast structures for approval by
the Engineer prior to pouring of the structures.

Pre-cast structures shall be placed to proper grade and shall not be used as a tamper for
compaction or to lower or adjust the elevation of the structure.

Any pre-cast structures that are mishandled or dropped from heights greater than 6 inches
shall be subject to being removed from the project and rejected at the Engineer's discretion.
REMOVAL OF EXISTING STORM SEWER MAINS AND CATCH BASINS

Not Used.
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SURFACE RESTORATION

Pavement, sidewalk, curb and gutter replacement in this project will be permanent. The
Contractor shall remove and replace only the amount of pavement, sidewalk, curb and
gutter necessary to accomplish pipeline construction or as shown on the Plans.

Payment for the replacement of all type of pavement, sidewalk, curb and gutter over
excavations shall be included in the various items in the Bid Form.

No additional compensation will be allowed for restoration of pavement, sidewalk, curb and
gutter, driveways and sod damaged by the Contractor’'s construction and construction
activities other than these indicated on the Plans or for restoration required by the contract
documents.

DUST PREVENTION

The Contractor is required to perform its work in such a manner as to prevent dust caused
by the work. All cost for dust prevention shall be included in other parts of the work.

The City of South Miami intends to enforce this section and if necessary will limit the
number of manhole sections constructed prior to resurfacing. The City Engineer shall have
the authority to require the Contractor to remove the dust from the street by mechanical
means after the temporary patch has been placed, increase the frequency of water
spraying and reroute equipment bringing in backfill and/or removing excess material or
supplies necessary for construction.

ASPHALT PRIME COAT COVER SAND

Cover sand for limerock base prime coat shall be hot asphalt coated prior to application.

ASPHALTIC CONCRETE DESIGN MIX

The asphaltic concrete surface course shall be Type "S-IlI", as submitted by the local
asphalt suppliers and approved by the City Engineer.

Asphaltic concrete mix for surface courses shall meet the requirements of Florida
Department of Transportation Specifications for Type "S-1lI", Asphaltic Concrete, Section
331-1 through Section 331-5.

All new design mixes shall be submitted for approval to the City Engineer.

ASPHALTIC CONCRETE PAVEMENT

Prior to placing the asphaltic concrete surface course, the existing street surfaces shall be
thoroughly cleaned. All utility castings shall be adjusted to the new surface elevation, if
necessary, by their respective owners, except storm and sanitary sewer manhole covers
and gratings, which shall be adjusted by the Contractor. The pavement edges shall be
cleared of all encroaching vegetation, loose sand, rock and all other foreign matter, and the
edges shall be patched as necessary to bring the pavement to a uniform width. All surface
failures, which have resulted in potholes, shall be patched in an approved manner unless,
in the opinion of the Engineer, the damage areas are of insignificant depth and can be
satisfactorily filled and compacted in the normal operation of applying and compacting the
surface course.

A bituminous tack coat shall be applied to the existing pavement surface prior to placing the
new surface.
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The Contractor shall overlay street surfaces identified by the Engineer with 1-inch thick for
City streets. Type “S-III"” Asphaltic Concrete mixture as supplied by the local asphalt plants
shall be approved by the City Engineer.

Asphaltic concrete mix for surface courses shall meet the requirements of Florida
Department of Transportation Specifications for Type "S-III", Asphaltic Concrete, Section
331-1 through Section 331-5.

All new design mixes shall be submitted for approval to the City Engineer.

FINAL RESURFACING

No more than twenty (20) calendar days (excluding inclement weather) shall elapse from
the time that a street is opened for trench excavation until time the final asphaltic surface
course is constructed. Failure to comply with this requirement will result in the issuance of
a stop order on all work until such time that the final asphaltic surface course is completed.

PAVEMENT MARKINGS AND SIGNAGE

All pavement marking and signage material and method of installation shall conform to the
latest edition of the Manual of Uniform Traffic Control Devices and to Sections 710 and 711
of the Florida Department of Transportation’s Standard Specifications for Road and Bridge
Construction. All costs for restoration of existing pavement markings and signs shall be
included in one or more of the bid items and no additional compensation shall be allowed.

SIDEWALK REPLACEMENT PROCEDURES

Prior to the start of construction, the Contractor and City Engineer will identify locations for
sidewalk replacement as specified on the plans and specifications.

The Contractor shall furnish all labor, materials, equipment, tools and related work required
to complete the sidewalk replacement work described below, and in accordance with the
contract documents and specifications:

1. If applicable, remove all roots to a depth of twelve (12) inches below the bottom of the
sidewalk and prune trees endangered by extensive root pruning. (Limb pruning shall be
accomplished prior to root pruning). All pruning shall be accomplished by an
experienced landscape Contractor.

2. Replace and reset water meter boxes uplifted or broken within sidewalks that are to be
replaced.

3. Restore private property, including sod, blocks, bricks, tile, concrete, etc., to transition to
the new sidewalk elevation or to repair damage that occurred during the sidewalk
replacement work.

4. Restore all parkways and all sprinkler systems or water connections broken or disturbed
during the sidewalk replacement work.

5. Replace driveway approaches, in kind, within public right of way, that have been uplifted
by tree roots.

Saw cut flags of sidewalk before removal to prevent damage to adjacent flags.

Flags of sidewalk that are not included in this contract for replacement that are
damaged by the Contractor's operation and/or negligence are to be replaced at the
Contractor’s expense.
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8. Fill all form holes when forms are removed from new sidewalk or curb and gutter. The
Engineer must approve filler material.

9. Any utilities that are damaged by the Contractor's operation and that were properly
located and marked by the respective utility companies, or are detectable from the
surface such as services from meters and valves, shall be repaired or replaced at the
Contractor's expense. (See Section 72 of the Special Provisions.)

10. The Contractor shall schedule removal of driveway or sidewalk to minimize disruption of
property owner’s access to his property.

11. The amount of open area (where sidewalk has been removed but not repaired) shall be
limited to an area less than or equal to the amount of sidewalk the Contractor can pour
in three (3) calendar days or one (1) side of one (1) block, whichever is shorter.

12. Concrete for driveway sidewalk shall be poured within one (1) day of the existing
sidewalk removal. The Contractor may saw cut and crack existing driveway sidewalk
but leave it in place until removal, if the driveway is still satisfactory for vehicular use.

13. All costs for sidewalk replacement work shall be considered incidental in the general
work and no additional compensation will be allowed.

SANITARY SEWER LATERAL REPLACEMENT

Sanitary sewer laterals in conflict with the proposed Construction shall be relayed where
possible between the right of way line and the mainline sewer. An initial finding must first be
made by the City Engineer to determine if the lateral can be adjusted to a higher or lower
elevation. If the lateral can be adjusted, then the Contractor shall relay the lateral from the
private property connection to the mainline sewer. This relaying shall include adjustments to
cleanouts and fittings in the vicinity of the property line on private property with approved
adapters and fittings.  All costs for sanitary sewer lateral replacement shall be considered
incidental to the general work and no additional compensation will be allowed.

TYPE Il CEMENT

All concrete and masonry work in conjunction with all the work under this Contract,
excluding sidewalk, curb and gutter and concrete encasements, shall be accomplished with
Type Il Cement, unless otherwise called for specifically in the Plans.

SAFETY

The Contractor is alerted that the State of Florida has adopted the "Trench Safety Act" for
the purpose of incorporating current OSHA trench safety standards into municipal
construction projects. The basic safety requirements are as follows:

Excavating and Trenching

a. Before opening any excavation, efforts shall be made (including utility company
contact) to determine if there are underground utility installations in the area, and
they shall be located and supported during the excavation operations.

b. The walls and faces of trenches 5 feet or more deep and all excavations in which
employees are exposed to danger from moving ground or cave-in shall be guarded
by a shoring system, sloping of the ground, or some other equivalent means.

CITY OF SOUTH MIAMI 00800-16
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C. In excavations which employees may be required to enter, excavated or other
material shall be effectively stored and retained at least 2 feet or more from the
edge of the excavation.

d. Daily inspections of excavations shall be made by a competent person. If evidence
of possible cave-ins or slides is apparent, all work in the excavation shall cease until
the necessary precautions have been taken to safeguard the employees.

e. Trenches 4 feet deep or more shall have adequate means of exit such as ladders or
steps, located so as to require no more than 25 feet of lateral travel.

Head Protection

a. Head protection equipment (helmets) shall be worn in areas where there is a
possible danger of head injuries from impact, flying objects or electrical shock and
burns.

b. Helmets for protection against impact and penetration of falling and flying objects
shall meet the requirements of ANSI Z89.1-1969

C. Helmets for protection against electrical shock and burns meet the requirements of

ANSI Z89.2-1971.

The cost of compliance with the Trench Safety Act is included in the unit price bid items for
structures, pipe and/or exfiltration drain.

ACCEPTANCE OF WORK AND FINAL PAYMENT

Inspectors will do periodical and final inspections. The presence or absence of an inspector
shall not lessen the responsibility of the Contractor to properly perform the work. The City
Engineer shall determine the amount quality, fithess and acceptability of the work and
materials to be paid for.

MAINTENANCE OF LANDSCAPING

Existing trees on private property and in the public right of way are to be protected.
Trimming of trees will not be allowed without prior approval from the Engineer and the
Public Works Director. The services of a licensed landscape contractor shall be retained
for any trimming required due to construction activities and for all planting and transplanting
of trees shown on the Plans.

Landscaping and Structures existing on private property adjacent to the proposed work are
to be maintained and any replacement shall be of equal or better quality. Cost for
maintenance of landscaping and replacement of existing sod shall be considered, as
incidental of the job and no additional compensation will be allowed.

TRANSPLANTING EXISTING TREES AND PALMS

Existing trees shown on the Plan to be relocated shall be root pruned. In preparation for
moving, a minimum of six (6) weeks and a maximum of twelve (12) weeks prior to
installation shall occur. Ball sizes shall be as specified in Grades and Standards, for
Nursery Plants - Part Il Palms and Trees, Charles S. Bush, Department of Agriculture.

Trees shall be braced in three (3) directions with clean sound 2- x 4-foot lumber. Stakes
shall be driven at the base of each brace to prevent slippage. Bracing may be nailed to the

CITY OF SOUTH MIAMI 00800-17
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2- x 4-foot blocking about tree trunk. Blocking however shall be banded at two (2) places,
not nailed.

No guarantee and no root guard will be required for transplanted trees; however, they shall
be planted and maintained according to the highest nursery standards.

In the event that transplanted trees die before acceptance of the contract, they shall be
removed and the resulting holes filled and sodded.

It is required that tree relocation be done by a competent landscape company or nursery
knowledgeable and experienced in this type of work to insure a successful transplanting job.

67. SOD, TREE, SHRUB AND TREE STUMP REMOVAL AND TRIMMING
Sod, trees, shrubs, tree stumps, etc., to be removed due to new construction are the
responsibility of the Contractor.
The cost of shrub removal, tree trimming, and sod restoration shall be incidental to the
project and no additional compensation shall be allowed.

68. PROTECTION OF EXISTING UTILITY POLES
The Contractor shall ensure that the existing utility poles are properly protected during
installation of the pipes and structures and shall coordinate with the utility pole owner any
safeguards necessary to protect the utility pole including bracing of the pole during
construction, if necessary.
All costs for the protection of the utility poles and any cost for the temporary bracing by the
utility pole owner shall be the responsibility of the Contractor and shall be considered
incidental to and included in the various items in the bid form. No additional compensation
for this service shall be considered or allowed.

69. MOBILIZATION
The cost of mobilization shall be included in the applicable bid item in the Proposal.

70. ADJUSTMENTS BEHIND PROPERTY LINES
Adjustments to approach walks and driveways on private property shall be made at a slope
no greater than 1:12. Adjustments to existing ground on private property shall be sodded
and made at a slope no greater than 1:3. All adjustments of driveways and walks shall be
of a matching type.

71. MATERIALS OF EXCAVATION
Materials of excavation shall include all materials encountered. Any unforeseen obstacles
or debris encountered shall be removed and will be considered, as incidental to
construction and additional compensation will not be allowed.

72. EXISTING UNDERGROUND STRUCTURES
The Contractor shall contact the various utility companies to obtain the location of the
existing underground utilities prior to beginning any excavation work.
Caution shall be exercised by the Contractor in grading operations as some existing
underground utilities have a minor cover. The Contractor shall be responsible for replacing

CITY OF SOUTH MIAMI 00800-18
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any underground facility broken or dislocated during construction for which sufficient
underground information has been provided by the utility companies.

Any existing underground utilities, such as but not limited to sanitary sewer lines, laterals or
storm sewer lines damaged during construction shall be repaired at the Contractor’'s expense.

COMMENCEMENT OF WORK

Prior to the start of any work under this Contract, the Contractor shall meet with
representatives of the Department of Public Works and the various utility companies to
coordinate the work.

It has been the City’s experience on previous projects that problems related with building
access, drainage and dust control where created due to inadequate construction
scheduling. These problems were further aggravated when work on partially constructed
streets remained idle for excessive periods of time.

All work shall proceed in an orderly, progressive fashion and in a manner and sequence
that will minimize drainage and dust control problems and insure the least possible
inconvenience to traffic and property owners in the project area.

COORDINATION WITH SEPARATE CONTRACTORS

Prior to the beginning of any work under this contract, the Contractor shall meet with the
various utility companies concerned, and the City of South Miami Engineer. The purpose of
this meeting is to coordinate all aspects of the work to be accomplished under this Contract.

The Contractor shall coordinate his work to cooperate fully with the other contractors, and
all utility companies working in the area.

The Contractor shall schedule his work in such manner and provide proper supervision so
as to cause a minimum amount of conflict or delay to other contractors and utility
companies.

The Contractor shall submit a detailed sequence of construction to the City. Scheduling of
all work shall be as approved by the Engineer.

The Contractor will be held responsible for any delay in time and/or damage to existing
structures, foundation, utilities or other existing features because of omission or neglect by
himself or his employees. Any property damaged by his operations shall be replaced or
repaired to its original condition at no extra cost to the City. The City of South Miami
Engineer will be the mediator in all such cases wherein the Contractor or the utility
companies are in dispute concerning lost time or property damages. The Contractor shall
abide by these judgments and decisions in all cases.

SUBCONTRACTORS

Names of all subcontractors and their current County-Municipal License Numbers shall be
listed on the proposal in the spaces provided. No change in subcontractors, as listed shall
be allowed without written permission of the Engineer. Subcontractors shall hold a valid
License at the time of executing a Contract.

CITY OF SOUTH MIAMI 00800-19
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SITE INSPECTION

The Contractor shall examine all sites of work, inform himself in regard to all conditions
pertaining to the place where the work is to be done, and fully satisfy himself relative to the
work to be performed prior to submitting the bid.

LIMITS OF CONSTRUCTION

The Limits of Construction for this project encompasses the area shown on the drawings.

OWNER'’S CONTINGENCY

To provide a fund for contingent work described below, the Contractor shall include in his
Proposal under the appropriate Owner's Contingency Bid Item, the sum of Twenty
Thousand Dollars ($ 20,000.00). This fund shall be used to pay for the following when not
provided for on the Plans, in the Specifications, or in another Item of the Proposal:

a) The adjustment, removal, or reconstruction of any City-owned structures, not shown
on the Plans nor specifically mentioned in the Specifications.

b) Other unforeseen surface or underground adjustments or additional work not
included on the Plans or in the Specifications.

The amount of such construction adjustments, services and/or work, are rough
estimates only and shall be done only as directed by the City, who shall approve all
charges which will be paid for from the funds set forth for in the Owner’s
Contingency. All construction adjustments, and/or extra work that is done by the
Contractor without previous written approval by the City, shall be considered
incidental to the job and the City will not be liable for extra compensation. Any portion
of said Contingency remaining after all authorized payments have been made will be
withheld from Contract payments.

CITY OF SOUTH MIAMI 00800-20
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NOTICE TO BIDDERS/PROSPECTIVE CONTRACTOR(S)

Attention is called to the fact that no less than the minimum salaries and wages as set forth in the
Contract Documents must be paid on this project and that the Contractor must ensure that

employees and applicants for employment are not discriminated against because of race, color,
religion, sex or national origin.

CITY OF SOUTH MIAMI
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U.S. Department of Labor (Davis-Bacon)
General Decision Number FL96044
Miami Dade County

Construction Type:

Municipal-Drainage

Laborers

Concrete Workers & Finishers
Fence Erectors

Power Equipment Operators
Surveyors

Pipe Installers

Electricians

CITY OF SOUTH MIAMI 00800-22
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NOTICE OF REQUIREMENTS FOR CLEAN AIR AND WATER

1. (Applicable if the bid or offer exceeds $100,000, or the contracting officer has determined
that orders under and indefinite quantity contract in any year will exceed $100,000, or a
facility to be used has been the subject of a conviction under the Clean Air Act (42 U.S.C.
1857c¢-8 (c)(1) or the Federal Walter Pollution Act (33 U.S.C. 1319(c) and is listed by EPA,
or is not otherwise exempt.)

2. The bidder or offeror certifies as follows:
a. Any facility to be utilized in the performance of this proposed contract has ( ), has
not (), been listed on the Environmental Protection agency List of Violating
Facilities.
b. He will promptly notify the contracting officer, prior to award, of the receipt of any

communication from the Director, Office of Federal Activities, and Environmental
Protection Agency, indicating that any facility, which he proposes to use for the
performance of the contract, is under consideration to be listed on the EPA List of
Violating Facilities.

C. He will include substantially this certification, including this paragraph (c) in every
nonexempt subcontract.

CITY OF SOUTH MIAMI 00800-23
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Date:

APPLICATION FOR PAYMENT NO.

Project No.
To: (OWNER)
From: (CONTRACTOR)
Contract for:
For Work accomplished through the date of , 20

SUMMARY OF CONTRACT AMOUNTS

Original Contract Price: $

Change Orders No. through

Contract Price with all approved Change Orders:

Work completed to date:

Less (10%) Retainage:

Amount due to date:

N o g bk w D PE

Less previous payments (or applications):

B B B B B B P

8. AMOUNT DUE THIS APPLICATION:

Note: This application must be accompanied with the Certification of Contractor Form and
worksheet for complete items as shown on page 00800-33.

Accompanying Documentation:

Payment of the above AMOUNT DUE THIS APPLICATION is recommended.

Dated: .
By:
(Project Manager)
CITY OF SOUTH MIAMI 00800-24
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APPLICATION FOR PAYMENT NO.

Contractor’s Schedule of Completed Work Items

Project: Sheet of
Owner’s Contract No.: Engineer’s Project No.:
For work accomplished through the date of: , 20
ORIGINAL CONTRACT QUANTITIES WORK COMPLETED
Item No. Description Quantity Unit Unit Price Amount Quantity Amount
Totals (Original Contract) $ $
Change Order No. 1: $ $
Change Order No. 2: $ $
PROJECT TOTAL: $ $
CITY OF SOUTH MIAMI 00800-25
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CERTIFICATION OF CONTRACTOR
(APPLICATION FOR PAYMENT)

According to the best of my knowledge and belief, | certify that all items and amounts

shown on Application for Payment No. are correct, that all work has been performed

and/or materials supplied in full accordance with the terms and conditions of this Contract,

dated , 20 between (Owner) and
(Contractor);

| further certify that all just and lawful bills against the undersigned and his subcontractors
and suppliers for labor, material and equipment employed in the performance of this Contract have
been paid in full accordance with their terms and conditions; that all taxes imposed by Chapter
212, Florida Statutes (Sales and Use Tax Act), as amended, have been paid and discharged; and
that there are no Vendor's, Mechanic’'s or other Liens or rights to liens or conditional sales
contracts which should be satisfied or discharged before such payment is made.

Date: Contractor

STATE OF FLORIDA

COUNTY OF
Personally appeared before me this day of :
known (or made known)
to me as the

(Owner) (Partner) (Corporate Officer) — Give Title of

Contractor(s) who subscribed and swore to the above instrument in my presence.

Notary Public — (Type Name)
State of Florida-at-Large

My Commission Expires:

The Contractor shall execute this Certificate and attach it to each Application for Payment.

CITY OF SOUTH MIAMI 00800-26
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AFFIDAVIT

STATE OF FLORIDA

COUNTY OF

Before me, the undersigned authority, authorized to administer oaths and take
acknowledgements, personally appeared , who, after
being first duly sworn, upon oath deposes and says that all lienors contracting directly with, or
directly employed by (him, them, it) and that all taxes imposed by Chapter 212, Florida Statutes
(Sales and Use Tax Act) as amended, have been paid and discharged, and that all bill, wages,

fees, claims and other charges incurred by in
connection with the construction of have been
paid in full.

SIGNED:

By:
WITNESSES:
SWORN AND SUBSCRIBED TO BEFORE ME THIS day , 20 AD.

Notary Public — (Type Name)
State of Florida-at-Large

My Commission Expires:

CITY OF SOUTH MIAMI 00800-27
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FINAL RELEASE OF LIEN

KNOW ALL MEN BY THESE PRESENTS, that for
and in consideration of the sum of Dollars
$ ) paid to by the , receipt of which

is hereby acknowledged, does hereby release and quitclaim to the City of South Miami, the Owner,
its successors or assigns, all liens, lien rights, claims or demands of any kind whatsoever which
now has (have) or might have against the property, building,
and/or for any incidental expense for the construction of:

thereon or in

otherwise improving said property situated as above described.

IN WITNESS WHEREOF have (has) hereunto set hand and
seal this day of ,20__,AD.
WITNESSES:
SWORN AND SUBSCRIBED TO BEFORE ME THIS day , 20 AD.

Notary Public — (Type Name)
State of Florida-at-Large

My Commission Expires:

CITY OF SOUTH MIAMI 00800-28
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SECTION 00850

BASIC FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA)/FEDERAL HIGHWAY

Pown

ADMINISTRATION (FHWA) CONTRACT PROVISIONS

No payments may be based on time and material costs unless limited to work performed
during the first 70 hours of actual work following disaster event.

Payment will be made only for debris that FEMA or FHWA determine eligible.
Contractors shall submit invoices regularly and for no more than 30-day periods.

For time and material contracts, the Contractor will not be paid for standby or idle- time
costs.

Contractor shall comply with all applicable FEMA or FHWA federal aid requirements
(FHWA Form 1273, Davis Bacon Wages Act-waived for Debris removal services only,
Buy America, Disadvantaged Business Enterprises, American Disabilities Act, and
Convict Labor Prohibition).

All FHWA emergency repair work conducted under the Emergency Relief program must
comply with the requirements of the National Environmental Policy Act (NEPA).

00850-1 08024-SD01-01
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SECTION 02001

MOBILIZATION

PART 1 - DESCRIPTION

1.01

1.02

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary Conditions
and other Specification Sections, apply to this Section.

SUMMARY

This Section specifies the minimum requirements for preparatory work and operations, including,
but not limited to those activities necessary for the movement of personnel, equipment, supplies
and incidentals to the project site; for the establishment of all offices, buildings, safety equipment,
first aid supplies, sanitary and other facilities, and all other facilities necessary for work on the
project; and for all other work and operations which must be performed or costs incurred prior to
the beginning of work on the site.

PART 2 - SPECIFIC REQUIREMENTS

2.01

FDOT SPECIFICATIONS

If compliance with FDOT Specifications is specified on the Drawings or in the contract
documents, this Section shall replace the entire Division Il, Section 101 of the FDOT Standard
Specifications for Road and Bridge Construction, dated 1996.

PART 3 -BASIS OF PAYMENT

3.01

MAXIMUM AMOUNT

The amount bid for MOBILIZATION shall not exceed 10% of the Total Bid Price for all work.
In the event that an amount greater than 10% of the Total Bid Price is bid, the amount in excess
of 10% will be deducted from the Total Bid Price such that the bid item for MOBILIZATION is
equal to 10% of the adjusted Total Bid Price.

END OF SECTION 02001

Section 02001
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SECTION 02230

SITE CLEARING

PART 1 - GENERAL

1.1

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

NookrwdE

Protecting existing trees and vegetation to remain.

Removing trees and other vegetation.

Clearing and grubbing.

Topsoil stripping.

Removing above-grade site improvements.

Disconnecting, capping or sealing, and abandoning site utilities in place.
Disconnecting, capping or sealing, and removing site utilities.

Related Sections include the following:

1. Division 1 Section "Field Engineering"” for verifying utility locations and for recording
field measurements.

2. Division 1 Section "Construction Facilities and Temporary Controls" for temporary
utilities, temporary construction and support facilities, temporary security and protection
facilities, and environmental protection measures during site operations.

3. Division 2 Section "Building Demolition" for demolition of buildings, structures, and site
improvements.

4. Division 2 Section "Selective Demolition" for partial demolition of buildings or
structures undergoing alterations.

5. Division 2 Section "Tree Protection and Trimming" for protecting trees remaining on-site
that are affected by site operations.

6. Division 2 Section "Earthwork™ for soil materials, excavating, backfilling, and site
grading.

7. Division 2 Section "Landscaping” for finish grading, including placing and preparing
topsoil for lawns and planting.

DEFINITIONS

Topsoil: Natural or cultivated surface-soil layer containing organic matter and sand, silt, and
clay particles; friable, pervious, and black or a darker shade of brown, gray, or red than

Section 02230
Page 1 of 5
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14

15

1.6

1.7

underlying subsoil; reasonably free of subsoil, clay lumps, gravel, and other objects more than 2

inches (50 mm) in diameter; and free of weeds, roots, and other deleterious materials.

MATERIALS OWNERSHIP

Except for materials indicated to be stockpiled or to remain Owner's property, cleared materials

shall become Contractor's property and shall be removed from the site.

SUBMITTALS

Photographs or videotape, sufficiently detailed, of existing conditions of trees and plantings,

adjoining construction, and site improvements that might be misconstrued as damage caused by

site clearing.

Record drawings according to Division 1 Section "Contract Closeout."

1. Identify and accurately locate capped utilities and other subsurface structural, electrical,
and mechanical conditions.

QUALITY ASSURANCE

Preinstallation Conference: Conduct conference at Project site to comply with requirements in

Division 1 Section "Project Meetings."

PROJECT CONDITIONS

Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied
or used facilities during site-clearing operations.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction.

2. Provide alternate routes around closed or obstructed traffic ways if required by authorities
having jurisdiction.

Improvements on Adjoining Property:  Authority for performing indicated removal and
alteration work on property adjoining Owner's property will be obtained by Owner before award
of Contract.

Salvable Improvements: Carefully remove items indicated to be salvaged and store on Owner's
premises where indicated.

Notify utility locator service for area where Project is located before site clearing.

Section 02230
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PART 2 - PRODUCTS (Not Applicable)

2.1

A

SOIL MATERIALS

Satisfactory Soil Materials: Requirements for satisfactory soil materials are specified in
Division 2 Section "Earthwork."

1. Obtain approved borrow soil materials off-site when satisfactory soil materials are not
available on-site.

PART 3 - EXECUTION

3.1

A

3.2

A

B.

C.

PREPARATION

Protect and maintain benchmarks and survey control points from disturbance during
construction.

Provide erosion-control measures to prevent soil erosion and discharge of soil-bearing water
runoff or airborne dust to adjacent properties and walkways.

Locate and clearly flag trees and vegetation to remain or to be relocated.
Protect existing site improvements to remain from damage during construction.

1. Restore damaged improvements to their original condition, as acceptable to Owner.

TREE PROTECTION

Erect and maintain a temporary fence around drip line of individual trees or around perimeter
drip line of groups of trees to remain. Remove fence when construction is complete.

1. Do not store construction materials, debris, or excavated material within drip line of
remaining trees.
2. Do not permit vehicles, equipment, or foot traffic within drip line of remaining trees.

Do not excavate within drip line of trees, unless otherwise indicated.

Where excavation for new construction is required within drip line of trees, hand clear and
excavate to minimize damage to root systems. Use narrow-tine spading forks, comb soil to
expose roots, and cleanly cut roots as close to excavation as possible.

1. Cover exposed roots with burlap and water regularly.

2. Temporarily support and protect roots from damage until they are permanently relocated
and covered with soil.

3. Coat cut faces of roots more than 1-1/2 inches (38 mm) in diameter with an emulsified
asphalt or other approved coating formulated for use on damaged plant tissues.

Section 02230
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3.3

3.4

4. Cover exposed roots with wet burlap to prevent roots from drying out. Backfill with soil
as soon as possible.

Repair or replace trees and vegetation indicated to remain that are damaged by construction
operations, in a manner approved by Engineer.

1. Employ a qualified arborist, licensed in jurisdiction where Project is located, to submit
details of proposed repairs and to repair damage to trees and shrubs.

2. Replace trees that cannot be repaired and restored to full-growth status, as determined by
the qualified arborist.

UTILITIES

Owner will arrange for disconnecting and sealing indicated utilities that serve existing structures
before site clearing when requested by Contractor.

1. Verify that utilities have been disconnected and capped before proceeding with site
clearing.

Locate, identify, disconnect, and seal or cap off utilities indicated to be removed.

1. Owner will arrange to shut off indicated utilities when requested by Contractor.
2. Arrange to shut off indicated utilities with utility companies.

Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Engineer not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Engineer's written permission.

Excavate for and remove underground utilities indicated to be removed.

Removal of underground utilities is included in Division 15 mechanical or Division 16
electrical Sections.

CLEARING AND GRUBBING

Remove obstructions, shrubs, grass, and other vegetation to permit installation of new
construction. Removal includes digging out stumps and obstructions and grubbing roots.

1. Do not remove shrubs, and other vegetation indicated to remain or to be relocated.

2. Completely remove stumps, roots, obstructions, and debris extending to a depth of 18
inches (450 mm) below exposed subgrade.

3. Use only hand methods for grubbing within drip line of remaining trees.

Fill depressions caused by clearing and grubbing operations with satisfactory soil material,
unless further excavation or earthwork is indicated.

Section 02230
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3.5

3.6

3.7

1. Place fill material in horizontal layers not exceeding 8-inch (200-mm) loose depth, and
compact each layer to a density equal to adjacent original ground.

TOPSOIL STRIPPING

Remove sod and grass before stripping topsoil.

Strip topsoil to whatever depths are encountered in a manner to prevent intermingling with
underlying subsoil or other waste materials.

1. Strip surface soil of unsuitable topsoil, including trash, debris, weeds, roots, and other
waste materials.

Stockpile topsoil materials away from edge of excavations without intermixing with subsoil.
Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust.

Limit height of topsoil stockpiles to 72 inches (1800 mm).

Do not stockpile topsoil within drip line of remaining trees.
Dispose of excess topsoil as specified for waste material disposal.
Stockpile surplus topsoil and allow for respreading deeper topsoil.

pPoONME

SITE IMPROVEMENTS

Remove existing above- and below-grade improvements as indicated and as necessary to
facilitate new construction.

Remove slabs, paving, curbs, gutters, and aggregate base as indicated.

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut length
of existing pavement to remain before removing existing pavement. Saw-cut faces
vertically.

DISPOSAL

Disposal: Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials,
and waste materials, including trash and debris, and legally dispose of them off Owner's

property.

END OF SECTION 02230
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SECTION 02240

DEWATERING

PART 1 - GENERAL

11 SUMMARY

A.  Dewatering may be necessary for the construction of utility services, storm drainage, and/or
concrete foundation work. The contractor shall furnish, install, maintain, and operate all
necessary pumping and other equipment required for dewatering activities.

B. All dewatering equipment must be in excellent working conditions and shall at all times be
maintained and operated by the Contractor at the efficiency and capacity for maintaining the
specified areas in a dewatered state.

C. All dewatering activities must be duly permitted and authorized by the applicable regulatory
agency and Owner and Engineer notified prior to commencing dewatering activities.

D. Measurement and Payment shall be considered incidental to this project and shall be processed

accordingly.

E. Related Sections:
1. Division 2 — Water Distribution
2. Division 2 - Sanitary Sewerage
3. Division 2 — Storm Drainage
4. Division 2 — Excavation & Fill For Utilities
5. Division 3 — Concrete
6. Division 15 — Domestic Water Piping
7. Division 15 — Sanitary/Waste Piping
8. Division 15 — Stormwater Piping

1.2 REFERENCES

A. American Society for Testing Materials (ASTM).

B. Miami-Dade Public Works Department (MDPWD).

C. Miami-Dade Water & Sewer Department (MDWASD).

Section 02240
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1.3 QUALITY ASSURANCE

A. The Contractor shall be responsible for the adequacy of construction, maintenance and safety of
adjacent structures and for the adequacy of operation and maintenance of dewatering machinery
or equipment used to control water levels in the protected areas.

B. The Contractor shall modify the methods of dewatering or augment the dewatering facilities as

necessary to assure slope stability and to ensure that the affected area is effectively maintained in
a dry state.

C. The Contractor shall provide supervision by qualified personnel skilled in the operation, mainte-
nance of dewatering activities and equipment/machinery.

1.4 SUBMITTALS
A. Submit the following before starting work:

1. A dewatering plan must be submitted to the Engineer for review and approval. The plan shall
include the following:

a. General construction plan of the proposed work and dewatering equipment.
b. Proposed dewatering method and excavation sequence.

C. Proposed method of disposing pumped water and methods to be undertaken to
prevent settlement of adjacent construction as result of lowering the water table.

PART 2 - PRODUCTS AND MATERIALS
A. The applicable regulatory agency must approve all materials and products used for dewatering.
B. The products, materials and techniques for dewatering must be consistent with standard practices
acceptable in Miami-Dade County. In addition, the applicable regulatory agency must authorize
dewatering operations and techniques.
PART 3 - EXECUTION
3.1 PUMPING RATES
A. Water levels shall be lowered at a uniform rate. Pumping rates must be specified on the
dewatering plan and must be approved by the Miami-Dade Department of Environmental
resource Management (DERM), Owner and Engineer.

3.2  QUALITY AND QUANTITY MONITORING

A. Flows from the dewatering system must be monitored and checked at least twice

Section 02240
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daily for changes in quality and quantity. The Owner and Engineer must be notified imme-
diately of any abnormalities in the flow.

3.3 DISPOSAL
A. Disposal must be in accordance with the standards as stipulated by the applicable regulatory
agency. Contact Miami-Dade Department of Environmental Resource Management
(DERM).
3.4 DEWATERING PERMIT

A. Miami-Dade Department of Environmental Resource Management (DERM) requires that a
permit be obtained for dewatering activities. City of Doral may have delegation from DERM
to issue this permit. Contractor may contact DERM accordingly:

Miami-Dade County Department of Environmental

Resource Management (DERM)
33 SW 2™ Avenue, Miami, FL 33130

END OF SECTION 02240
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SECTION 02315

EXCAVATION & FILL FOR UTILITY SYSTEMS

PART 1 - GENERAL
1.1 DESCRIPTION

A.  Clearing, excavating, grading and backfilling as required for the construction of piped and other
underground utility systems and appurtenances

B.  Related Sections:
1. Division 2 — Water Distribution
2. Division 2 - Sanitary Sewerage
3. Division 2 — Storm Drainage
4. Division 2 - Dewatering
5. Division 15 — Domestic Water Piping
6. Division 15 — Sanitary/Waste Piping
7. Division 15 — Stormwater Piping
1.2 REFERENCES
A. American Society for Testing Materials (ASTM).
B. Miami-Dade Public Works Department (MDPWD).

Miami-Dade Water & Sewer Department (MDWASD).

o O

City of South Miami Public Works and Engineering Department.
E. City of South Miami Public Works and Engineering Department.
1.3 QUALITY ASSURANCE

A. The Contractor shall be responsible for the adequacy of construction, maintenance and safety of
adjacent structures during excavation and fill operations.

Section 02315
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B. Trench Safety Act:
1. Comply with the requirements of the Trench Safety Act (FS 553.60 through 553.64).

Where the project includes trenching which exceeds a depth of 5 feet, comply with the
trench safety standards as required by FS 553.63 and 553.64.

PART 2 - PRODUCTS AND MATERIALS

2.1 MATERIALS
A. Bedding Material:

1. For use below the water table or in wet trenches: pea rock, 3/4 inch washed rock, or simi-
lar material.

2. Pipe bedding material for use in dry trenches: limerock screenings, sand or other fine in-
organic material.

B. Additional Backfill Material:

1. *“Satisfactory Fill Materials” include materials classified in ASTM D2487 as GW, GP, SW,
and SP properly worked by Contractor to obtain optimum moisture and compaction. Maxi-
mum size of rock limited to 6 inches. Use 2-inch maximum size for the top 2 feet below the
finish indicated grade.

2. Stones or rocks:
a. Not larger than six inches in diameter.
b. When placed within one foot of piping and appurtenances: Not larger than two inches in
diameter.
c.  When placed within one foot of PVC piping: Not larger than one inch in diameter.

C. Fill Brought From Off-site: Provide test results and source certification that fill materials do not
contain any hazardous materials such as heavy metals, petroleum products.

1. Protect existing utilities from movement, settlement, or other damages according to In-
structions to Bidders and General Conditions of the Project.

PART 3 - EXECUTION

3.1 PREPARATION
A. Perform all clearing necessary for the proper installation of all piping and appurtenances.
B. Transplant, relocate, protect and preserve plantings, shrubbery, trees, or other landscape materials

subject to damage resulting from excavation and other site operations. Replace damaged land-
scape materials and plant materials.

Section 02315
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C. Relocate, brace, protect and preserve utility poles, structures, and other site improvements subject
to damage resulting from excavation and other site operations. Repair damaged site improve-
ments.

3.2 PROJECT CONDITIONS
A. Existing Utilities:

1. Protect existing utilities from movement, settlement, or other damages according to In-
structions to Bidders and General Conditions of the Project.

B. Trench Safety Act: Provide trench safety systems at all trench excavations where workers may be
exposed to moving ground or cave-ins regardless of depth of trench. Ensure all trenches more
than 5 feet in depth comply with OSHA “Trench Safety Act”.

3.3FIELD QUALITY CONTROL
A. Excavations:

1. Perform all excavations of every description and of whatever substances encountered, in-
cluding rock excavations, to the dimensions and depth necessary for installation of utility
systems as specified or to remove deleterious materials.

F. All excavations: Made by open cut.
G. Trench walls:

a. Kept vertical.

b. Sheeted and braced as necessary to protect the safety of workmen, the general public,
this or other work or structures, or to maintain specified trench widths.

c. Wood sheeting or certain designs of steel sheeting: cut off sheeting at a level 2 feet
above the top of the installed pipe and leave in place that portion below that level.

d. Interlocking steel sheeting: remove sheeting after use providing removal can be ac-
complished without disturbing the bedding, pipe or pipe alignment.

e. Damage to the pipe bedding, pipe or alignment of the constructed utility caused by
removal of sheeting: Replace affected portion of the Work at no additional cost to
Owner.

f.  Open trench ahead of pipe laying operations: Not more than 100 linear feet.

Slope trench sides to a stable angle of repose of the excavated material in areas where
trench widths are not limited by Right-of-Way and easement widths, property line re-
strictions, existing adjacent improvements, including pavements, structures and other
utilities, or maintenance of traffic.

h. Safely constructed movable shield, "box" or "mole™: use in place of sheeting when
the trench is opened immediately ahead of the shield and closed immediately behind
the shield as pipe laying proceeds inside the shield.

4. Trench Access: Provide ladders or steps.

5. Pipe trenches for utility lines:
Section 02315
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a. [Excavate to a width within the limits of the top of the pipe and the trench bottom to pro-
vide a clearance on each side of the pipe barrel, measured to the face of the excavation or
sheeting, if used, of 8 inches to 12 inches.

b. Manhole excavations: Of sufficient depth to permit their construction on the undisturbed
bottom of the excavation.

c. Refer to applicable standards from agencies maintaining jurisdiction.

6. Materials removed from the trenches:

a. Store and dispose of excavated materials in a manner that will not interfere with traffic on
public streets and sidewalks.

b. Do not store or place excavated materials on public or private property outside the Own-
er’s property line.

c. Properly dispose of unsuitable materials such as muck and organically contaminated fill
off site.

d. Materials suitable for use as backfill: Hauled to and use in areas where not enough suita-
ble material is available from the excavation.

B. Excess suitable material: Dispose of within the limits of the project as directed by the Owner and
Engineer.

1. Excavation of Unclassified Material:

a. Materials encountered during the excavating to the depth and extent specified and indi-
cated on drawings may include rock, concrete, masonry, or other similar materials.

b. No adjustment will be made in the Contract Price because of the presence (or absence) of
rock, concrete, masonry, or other similar materials.

C. Removal of Water:
1. Dewatering: Refer to Section 02240
2. Water Disposal:

a. Do not cause injury to public health, to public or private property, to the work completed
or in progress, to the surface of the streets, or cause any interference with the use of the
same by the public.

b. Submit proposed methods of handling trench water and locations at which the water will
be disposed of to the Project Consultant for approval.

c. Do not start excavation until receiving approval of proposed water disposal method.

D. Pipe Bedding:

1. Excavate pipe trenches to a level of 8 inches below the outside bottom of the proposed pipe
barrel.

2. Backfill resulting excavation with pipe bedding material, up to the level of the lower one-half
(1/2) of the proposed pipe barrel.

3. Tamped and compact backfill to provide proper bedding for the pipe and then shape bed to
receive the pipe.

4. Provide bedding under the branch of all fittings to furnish adequate support and bearing under
the fitting.
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E. Backfill under Manholes, Inlets and Meter Vaults:

1.

MDWASD standards and specifications.

F. Trench Stabilization:

1.

No claim for extras, or additional payment will be considered for cost incurred in the stabili-
zation of trench bottoms, which are rendered soft or unstable as a result of construction meth-
ods, such as improper or inadequate sheeting, dewatering or other causes.

Do not install pipe when such conditions exist.

3. Contractor: correct such conditions so as to provide proper bedding or foundations for the
proposed installation at no additional cost to the Owner.
G. Backfill
1. Backfilling of utility trenches: not allowed until the work has been inspected and approved by

Maintaining Agency Inspector, Engineer and Owner in accordance with standards of applica-
ble maintaining agency having jurisdiction.

Provide pressure tests as required by codes and jurisdictional authorities.

Uncover any work, which is covered or concealed without approved inspections by the In-
spectors (Engineer and Maintaining Agency having jurisdiction and Owner representative) at
no cost to the Owner.

Backfill: Per MDWASD and MDPWD Standards, Specifications and Guidelines.

END OF SECTION 02315
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SECTION 02330

EARTHWORK

PART 1 - GENERAL
11 SUMMARY
A. This Section includes the following:
1. Earthwork for buildings, as indicated on the Drawings and specified in this section.

2. Earthwork for grassed and landscaped area, as indicated on the Drawings and specified in
this section.

3. Earthwork for paved and hardscape and paved areas, as indicated on the Drawings and
specified in this section.

B. Related Sections:
1. Division 2 — Site Clearing
2. Division 2 — Termite Control
3. Division 2 — Dewatering
4. Division 2 — Asphalt Concrete Paving
1.2 REFERENCES
A. American Society for Testing Materials (ASTM).
B. Florida Building Code.
C. Miami-Dade County Public Works Department (MDPWD).
D. Miami-Dade Water & Sewer Department (MDWASD).
E. Florida Department of Transportation (FDOT).
F. City of South Miami Public Works and Engineering Department.
1.3 DEFINITIONS

A. Backfill: Soil materials used to fill an excavation.

Section 02330
Page 1 of 9



SW 64™ COURT DRAINAGE IMPROVEMENTS 10/29/2009
100% CONSTRUCTION DOCUMENTS

B. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to support
sides of pipe.

C. Final Backfill: Backfill placed over initial backfill to fill a trench.
D. Base Course: Layer placed between the subgrade course and asphalt paving.
E. Bedding Course: Layer placed over the excavated subgrade in a trench before laying pipe.
F. Borrow: Satisfactory soil imported from off-site for use as fill or backfill.
G. Excavation: Removal of material encountered above subgrade elevations.
1. Additional Excavation: Excavation below subgrade elevations as directed by Engineer.
Additional excavation and replacement material will be paid for according to Contract

provisions for changes in the Work.

2. Bulk Excavation: Excavations more than 10 feet in width and pits more than 30 feet in
either length or width.

3. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated
dimensions without direction by Engineer. Unauthorized excavation, as well as remedial
work directed by Engineer, shall be without additional compensation.

H. Fill: Soil materials used to raise existing grades.

I. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and
electrical appurtenances, or other man-made stationary features constructed above or below the
ground surface.

J.  Subgrade: Surface or elevation remaining after completing excavation, or top surface of a fill or
backfill immediately below base, drainage fill, or topsoil materials.

14 SUBMITTALS
A. General: Refer to Project’s Administrative Procedures, for submittal procedures.
B. Submit the following before starting work:
1. Compaction Machinery Specifications.
2. Compaction Tests (ASTM D 698, ASTM D 1557).
3. Soil Classification Tests (ASTM D2487).
4. Stabilized Subgrade Composition and Density.

5. Samples of on-site and borrow soil material.

Section 02330
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6. Testing Laboratory Information.

15 QUALITY ASSURANCE
A. Comply with applicable requirements of authorities maintaining jurisdiction.

B. Geo-technical Testing Agency Qualifications: An independent testing agency qualified
according to ASTM E 329 to conduct soil materials and rock-definition testing, as docu
mented according to ASTM D 3740 and ASTM E 548.

C. Pre-excavation Conference: Conduct pre-excavation meeting prior to commencing work.

1.6 SITE CONDITIONS

A. Trench Safety Act:

1. Comply with the requirements of the Trench Safety Act (FS 553.60 through 553.64).

2. Where the project includes trenching which exceeds a depth of 5 feet, comply with the
trench safety standards as required by FS 553.63 and 553.64.

B. Determine location and nature of work, type of equipment, and facilities needed for performance
of work, general, and prevailing at site.

C. Subsurface data including utilities, soil borings, ground water elevations, or conditions, if shown
on the drawings are presented only as information available. Verifications must be made as to
their exact locations and conditions.

D. Contractor must verify the availability of utilities not identified or indicated on the Drawings.

1.7 JOB CONDITIONS

A. Take precautions and measures to guard against movement, settlement, injury, or loss to adjacent
properties.

B. Except where the removal is necessitated by location of the new building and associated features
and/or depicted on the Drawings, every effort must be made to minimize impacts to existing
sidewalks, curbs and gutters. Any of such sidewalks, curbs and gutters destroyed or damaged
must be replaced at Contractor’s expense.

PART 2 - PRODUCTS AND MATERIALS

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not availa-
ble from excavations.
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B. Satisfactory Soils: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP, and SM, or a
combination of these group symbols; free of rock or gravel larger than 3 inches in any dimension,
debris, waste, frozen materials, vegetation, and other deleterious matter.

C. Unsatisfactory Soils: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OL,
OH, and PT, or a combination of these group symbols. Unsatisfactory soils also include satisfac-
tory soils not maintained within 2 percent of optimum moisture content at time of compaction.

D. Backfill and Fill: Satisfactory soil materials. The following ASTM References are applicable:
ASTM C136, ASTM D698, ASTM D1556 and ASTM D 2922.

E. Base: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and
natural or crushed sand; ASTM D 2940; with at least 95 percent passing a 1-1/2-inch sieve and
not more than 8 percent passing a No. 200 sieve.

F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed
stone, and natural or crushed sand; ASTM D 2940; with at least 90 percent passing a 1-1/2-inch
sieve and not more than 12 percent passing a No. 200 sieve.

G. Bedding: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and

natural or crushed sand; ASTM D 2940; except with 100 percent passing a 1-inch sieve and not
more than 8 percent passing a No. 200 sieve.

PART 3 - EXECUTION
3.1 PREPARATION
A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by set-
tlement, lateral movement, undermining, washout, and other hazards created by earthwork opera-

tions.

B. Protect subgrades and foundation soils against freezing temperatures or frost. Provide protective
insulating materials as necessary.

C. Provide erosion-control measures to prevent erosion or displacement of soils and discharge of
soil-bearing water runoff or airborne dust to adjacent properties and walkways.
3.2 DEWATERING

A. Prevent surface water and ground water from entering excavations, from ponding on prepared
subgrades, and from flooding Project site and surrounding area.

B. Protect subgrades from softening, undermining, washout, and damage by rain or water accumula-
tion.

1. Reroute surface water runoff away from excavated areas. Do not allow water to accumu-
late in excavations. Do not use excavated trenches as temporary drainage ditches.
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2. Install a dewatering system to keep subgrades dry and convey ground water away from
excavations. Maintain until dewatering is no longer required.

C. Refer to Section 02240.
3.3 EXPLOSIVES

A. Use of explosives will not be permitted.

B. Explosives should not be brought to the site and the use explosives without the written consent of
the Owner and the authorities having jurisdiction. Written consent does not constitute relief for
the Contractor on responsibility for accident & injury to people or for damage to property during
blasting. Blasting operations must be in accordance and compliance with governing regulations.

3.4 EXCAVATION, GENERAL

A. Unclassified Excavation: Excavation to subgrade elevations regardless of the character of surface
and subsurface conditions encountered, including rock, soil materials, and obstructions. If exca-
vated materials intended for fill and backfill include unsatisfactory soil materials and rock, re-
place with satisfactory soil materials.

B. Classified Excavation: Excavation to subgrade elevations classified as earth and rock. Earth
cavation includes excavating pavements and obstructions visible on surface; underground struc-
tures, utilities, and other items indicated to be removed; together with soil, boulders, and other
materials not classified as rock or unauthorized excavation. Intermittent drilling; blasting, if per-
mitted; ram hammering; or ripping of material not classified as rock excavation is earth excava-
tion. Rock excavation includes removal and disposal of rock. Do not excavate rock until Owner
has authorized it.

3.5 EXCAVATION FOR WALKS AND PAVEMENTS
A. Excavate surfaces under walks and pavements as indicated typical sections drawings, paving and
grading drawings.

3.6 APPROVAL OF SUBGRADE

A. Notify Engineer and Owner (or authorized agent) when excavations have reached required sub-
grade.

B. If Engineer and Owner (or authorized agent) determine that unsatisfactory soil is present, contin-
ue excavation and replace with compacted backfill or fill material as directed.

C. Proof roll subgrade with heavy pneumatic-tired equipment to identify soft pockets and areas of
excess yielding. Do not proof roll wet or saturated subgrades.

3.7 UNAUTHORIZED EXCAVATION
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A. Fill unauthorized excavations under other construction or utility pipe as directed by Engineer and
Owner.

3.8 STORAGE OF SOIL MATERIALS
A. Stockpile borrow materials and satisfactory excavated soil materials. Stockpile soil materials
without intermixing. Place, grade, and shape stockpiles to drain surface water. Cover to pre-
vent windblown dust. Stockpile soil materials away from edge of excavations.

3.9 BACKFILL

A. Place and compact backfill in excavations promptly, but not before completing the
following:

1. Construction below finish grade including, where applicable, dampproofing, waterproofing,
and perimeter insulation.

2. Removing concrete formwork.

3. Removing trash and debris.

4. Removing temporary shoring and bracing, and sheeting.
310 FILL

A. Preparation: Remove vegetation, topsoil, debris, unsatisfactory soil materials, obstructions, and
deleterious materials from ground surface before placing fills.

B. Plow, scarify, bench, or break up sloped surfaces in accordance with standard practices so that fill
material will bond with existing material.

C. Place and compact fill material in layers to the required elevations.
3.11  MOISTURE CONTROL

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before compac-
tion to within 2 percent of optimum moisture content.

B. Do not place backfill or fill material on surfaces that are muddy.

C. Remove and replace, or scarify and air-dry, otherwise satisfactory soil material that exceeds op-
timum moisture content by 2 percent and is too wet to compact to specified dry unit weight.

D. Moisture control requirements may be waived at Engineer’s directive and must be coordinated
with project geo-technical recommendations.
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3.12

COMPACTION OF BACKFILLS AND FILLS

A. Place backfill and fill materials in layers not more than 8 inches in loose depth for material com-

pacted by heavy compaction equipment, and not more than 4 inches in loose depth for material
compacted by hand-operated tampers.

Compact soil to not less than the following percentages of maximum dry unit weight according to
ASTM D 1557:

Compact soil to not less than the following percentages of maximum dry unit weight according to
ASTM D 698:

1.Under structures, building slabs, steps, and pavements, scarify and recompact top 12 inches
of existing subgrade and each layer of backfill or fill material at 95 percent.

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each
layer of backfill or fill material at 92 percent.

3. Under lawn or unpaved areas, scarify and recompact top 6 inches below subgrade and
compact each layer of backfill or fill material at 85 percent.

3.13 GRADING
A. General: Uniformly grade areas to a smooth surface, free from irregular surfaces.
B. Comply with compaction requirements and grade to cross sections, lines, and elevations as indi-
cated on construction drawings.
C. Provide a smooth transition between adjacent existing grades and new grades.

D. Cut out soft spots, fill low spots, and trim high spots to comply with required surface tolerances.
E. Site Grading: Slope grades to direct water away from buildings and to prevent ponding or accu-
mulation of water or runoff. Finish subgrades and/or base courses to required elevations as

shown on the construction drawings and within the following tolerances:
1. Lawn or Unpaved Areas: Plus or minus 1 inch.
2. Walks: Plus or minus 1 inch.
3. Pavements: Plus or minus 1/2 inch.
F. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10-

foot straightedge.

3.14 FIELD QUALITY CONTROL
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A. Testing Agency: Owner may engage a qualified independent geo technical engineering testing
agency to perform field quality control testing. Otherwise, Contractor will be notified accordingly
or must inquire from Owner regarding the availability of an independent geo technical testing
agency.

B. Allow testing agency to inspect and test sub grades and each fill or backfill layer. Proceed with
subsequent earthwork only after test results for previously completed work complies with re-
quirements.

C. Testing agency will test compaction of soils in place according to ASTM D 1556, ASTM D 2167,
ASTM D 2922, and ASTM D 2937, as applicable. Tests will be performed at the following loca-
tions and frequencies:

1.Paved Areas: At subgrade and at each compacted fill and backfill layer, at least one test for
every 2000 sg. ft. or less of paved area or building slab, but in no case fewer than three
tests.

D. When testing agency reports that sub grades, fills, or backfills have not achieved degree of com-
paction specified, scarify and moisten or aerate, or remove and replace soil to depth required; re-
compact and retest until specified compaction is obtained.

3.15PROTECTION

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep
free of trash and debris.

B. Repair and reestablish grades to specify tolerances where completed or partially completed sur-
faces become eroded, rutted, settled, or where they lose compaction due to subsequent construc-
tion operations or weather conditions. Scarify or remove and replace soil material to depth as di-
rected by Engineer and Owner, reshape and recompact.

C. Where settling occurs before Project correction period elapses, remove finished surfacing, back-
fill with additional soil material, compact, and reconstruct surfacing. Restore appearance, quality,
and condition of finished surfacing to match adjacent work, and eliminate evidence of restoration
to the greatest extent possible.

3.16 DISPOSAL

A. Remove surplus satisfactory soil and waste material, including unsatisfactory soil, trash, debris,
and legally dispose of it off Owner’s property.

B. Do not burn any unused material, debris, trash or waste.

C. Transport all such materials listed above off the Owner’s property and legally dispose of them in
accordance with regulations of the authorities having jurisdiction.

Section 02330
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END OF SECTION 02300
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SECTION 02335

SUBGRADE PREPARATION

PART 1 - GENERAL

1.01

1.02

SUMMARY
This Section covers subgrade preparation for asphalt and concrete pavement.
Related Work Specified Elsewhere:

Crushed Rock Base Course: SECTION 02741.
Bituminous Prime and Tack Coat: SECTION 02741.
Asphaltic Concrete Paving: SECTION 02741.
Concrete Paving: SECTION 02751.

Curbs and Gutters: SECTION 02751.

or0dE

Definitions:

1. Unsuitable Material:
a.  Material encountered in excavation (cut) areas classified by Engineer as "organic silt"
or "organic clay" when tested to conform to ASTM D2488.
b.  In situ moisture content outside the range necessary for preparation of subgrade will
not be cause for classification as unsuitable material.

REFERENCES
Applicable Standards:

1. American Society for Testing and Materials (ASTM):

a. D1556 - Test Method for Density and Unit Weight of Soil In Place by the Sand-Cone
Method.

b. D1557 — The Moisture-Density Relations of Soils Using a 10-Pound (4.54 kg)
Rammer and a 18-inch (457 mm) Drop.

c. D2167 - Test Method for Density and Unit Weight of Soil In-Place by the Rubber
Balloon Method.

d. D2488 - Practice for Description and Identification of Soils (Visual-Manual
Procedure).

e. D2922 - Test Methods for Density of Soil and Soil-Aggregate In Place by Nuclear
Methods (Shallow Depth).

f D2937 - Test Method for Density of Soil In Place by the Drive-Cylinder Method.

Section 02335
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g. D3017 - Test Method for Moisture Content of Soil and Rock In Place by Nuclear
Methods (Shallow Depth).

PART 2 - PRODUCTS

2.01

2.02

2.04

GENERAL

Equipment includes all units necessary to construct subgrade conforming to requirements
specified, such as, but not limited to:

Scarifiers.

Discs.

Water distributor.

Blade graders.

Subgrade planers.

Templates, straightedges, and other devices necessary to accurately check grade and
crown.

Pneumatic rollers.

Tamping rollers.

9.  Self-propelled, steel-wheel rollers.

I

o ~

PNEUMATIC ROLLERS
Self-propelled.
Two axles with not less than nine wheels using pneumatic tires.

Rigid steel frame and body suitable for ballast loading.

TAMPING ROLLERS
Towed or self-propelled.

Staggered, uniformly spaced knobs or feet exerting not less than 250 psi on combined area in
contact with the ground.

Equipped with cleaning fingers maintained at full length to prevent accumulation of material
between the feet.

STEEL-WHEEL ROLLERS

Self-propelled tandem or 3-wheel.

Section 02335
Page 2 of 5



SW 64 COURT DRAINAGE IMPROVEMENTS 10/29/2009
100% CONSTRUCTION DOCUMENTS

Weight not less than 10 tons.

Equipped with scrapers to prevent accumulation of material on the rollers.

SUBGRADE PLANERS

Designed to roll on forms or be electronically controlled by erected stringline or other
reference.

Adjustable to produce a subgrade of exact elevation and cross section specified.

PART 3 - EXECUTION

3.01

3.02

PREPARATION

Prepare and maintain subgrade at the time the overlying pavement, base course, curb, or other
surfacing is constructed thereon.

Remove unsuitable material to the limits designated by Engineer and replace with suitable
embankment material.

CONSTRUCTION REQUIREMENTS
Grade and compact subgrade to meet specified requirements.

Extend subgrade 6 inches, or such greater distance as is necessary, for support of equipment and
forms used to place the overlying material beyond the limits of the overlying course.

Moisture Control:

1.  Aerate, dry, or add moisture if necessary to produce a finished subgrade that is nonyielding
and meets specified density.

2. Scarify and disc subgrade material in both excavation (cut) and embankment (fill) areas
having a moisture content too high to permit preparation of subgrade meeting specified
requirements.

3. Depth of manipulation shall be not less than 6 inches in all areas nor greater than 18 inches
in excavation or (cut) areas.

4. Contractor may, without cost to Owner, remove and replace or stabilize-in-place by
acceptable methods, subgrade materials in lieu of adjusting the moisture content of in situ
subgrade materials.

Special Requirements for Portland Cement Concrete Pavement:

Section 02335
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3.03

3.04

3.05

1. Accomplish final subgrade shaping by use of subgrade planer.

2. Remove excess material trimmed by subgrade planer from subgrade.

3. Recompact all loosened material behind the subgrade planer by rolling with a steel-wheel
roller.

COMPACTION

Compact subgrade to 95% of maximum density at optimum moisture as determined by ASTM
D1557:

1. All flexible and rigid pavement and base course.

Moisture Content of Subgrade:

1. Keep within the applicable moisture range necessary to permit preparation of subgrade to
conform to requirements specified.

2. Applicable moisture varies with specific materials, and may be at, above, or below the
optimum maoisture content determined by ASTM D1557..

3. Determine the applicable moisture range necessary to obtain subgrade-in-place by use of
Contractor's equipment and construction procedures.

SURFACE TOLERANCES

Surface Tolerances:

1. Maximum Compensating Deviation from Grade and Cross Section:
a.  +0.02 foot for flexible and rigid pavement and bases.

Test the completed subgrade for conformance to specified tolerances by means of straightedge,
stringline, template, or other approved devices.

Rework areas deviating from the specified tolerances by removing material from high spots and
placing material in low areas.

FIELD QUALITY CONTROL

Owner will, through services of an independent laboratory, test density and moisture content of
the completed subgrade.

Tests will conform to either ASTM D1556, ASTM D2167, ASTM D2937, or ASTM D2922 and
ASTM D3017 at Engineer's option. Frequency of testing as specified in SECTION 02321.

Construct succeeding courses on prepared subgrade only after it has been tested and approved
by Engineer.

Section 02335
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3.06 MAINTENANCE

A. Maintain completed subgrade in finished condition until the overlying pavement or base course
is placed.

B. Restore all completed subgrade damaged prior to construction of the overlying course.

C.

Engineer's approval of subgrade at the time of its completion does not relieve Contractor of the
requirement to maintain subgrade until such time as the overlying material is in place.

END OF SECTION 02335
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SECTION 02630

STORM DRAINAGE

PART 1 - GENERAL
11 DESCRIPTION
A. This Section includes the following:
1. Furnishing material, and performing all labor necessary for the storm drainage system,
including all necessary appurtenances indicated on the Civil Engineering Drawings.
B. Related Sections:
1. Division 2 — Earthwork
2. Division 2 - Excavation and Fill for Utilities
3. Division 2 - Dewatering
4. Division 3- Concrete
5. Division 15 — Storm water Piping
1.2 REFERENCES
A. American Society for Testing Materials (ASTM).

B. Miami-Dade Public Works Department (MDPWD)

C. Florida Department of Transportation (FDOT), Latest Edition, Standard Specifications for Road
and Bridge Construction.

D. American Association of State Highway Transportation Officials (AASHTO).
E. City of South Miami Public Works and Engineering Department.
1.3 QUALITY ASSURANCE

A. The Contractor shall be responsible for the adequacy of construction, maintenance and safety of
adjacent structures during all operations covered under this section.

B. Trench Safety Act:
1. Comply with the requirements of the Trench Safety Act (FS 553.60 through 553.64).

Where the project includes trenching which exceeds a depth of 5 feet, comply with the
trench safety standards as required by FS 553.63 and 553.64.

Section 02630
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1.4 REFERENCE SPECIFICATIONS
A. The following reference specifications are applicable to this project:

1. Miami-Dade Public Works Department Specifications — Section 00310 for Excavating,
Trenching and Backfilling for Pipe Structures.

2. Miami-Dade Public Works Department Specifications — Section 00320 for Pipes.
3. Miami-Dade Public Works Department Specifications — Section 00340 for Manholes.

4. Miami-Dade Public Works Department Specifications — Section 00355 for Catch Basins
Inlets.

1.5 SUBMITTALS

A. Product Data: For the following:
1. Storm water Piping, Fixtures & Fittings.

B. Shop Drawings: Include plans, elevations, details, and attachments for the following:
1. Pre-cast concrete structures, including frames, covers, and grates.
2. Cast-in-place concrete structures, including frames, covers, and grates.
C. Coordination Drawings: Show structures, pipe sizes, locations, and elevations. Include
details of underground structures and connections. Show other piping in same trench

and clearances from other utility piping. Indicate interface and spatial relationship
between piping and proximate structures.

D. Coordination Profile Drawings: Show system piping in elevation. Draw profiles at
horizontal & vertical scale in accordance with standards of local agencies maintaining

jurisdiction. Indicate underground structures and pipe. Show types, sizes, materials, and
elevations of other utilities crossing system piping.

E. Design Mix Reports and Calculations: For each class of cast-in-place concrete.
F. Field Test Reports: Indicate and interpret test results for compliance with performance require-
ments.
1.6 DELIVERY, STORAGE, AND HANDLING
A. Do not store plastic structures, pipe, and fittings in direct sunlight.
B.  Protect pipe, pipe fittings, and seals from dirt and damage.

C.  Handle pre cast concrete structures according to manufacturer's written rigging  instructions.

Section 02630
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1.7  PROJECT CONDITIONS

A. Site Information: Perform site survey, research public utility records, and verify existing utility
locations. Locate existing structures and piping to be closed and abandoned.

B. Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated.

PART 2 - MATERIALS

A. All materials, manufacturers, pipes, structures & fittings shall be in accordance with Miami-Dade
Standards as noted in the Public Works Specifications (current edition).

B. Any deviation from the referenced specifications must be forwarded to the Owner and Engineer
for approval prior to construction.
PART 3 - EXECUTION
A. Allinstallation and construction must be in strict accordance with procedures as noted in the
afore stated reference specification sections of the Miami-Dade Public Works Department (Cur-

rent Edition).

B. Any deviation from the referenced specifications must be forwarded to the Owner and Engineer
for approval prior to construction.

END OF SECTION 02630
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SECTION 02741

HOT-MIX ASPHALT PAVING

PART 1 - GENERAL
11 DESCRIPTION

A.  Furnishing material and equipment, and performing all labor necessary for:
1. Asphalt Concrete Pavement.

2. Pavement Markings.
3. Wheel Bumpers Guards.
4. Signage.

B. Related Sections:
1. Division 2 — Water Distribution

2. Division 2 - Sanitary Sewerage
3. Division 2 — Storm Drainage
4. Division 2 - Earthwork
5. Division 2 — Cement Concrete Pavement
1.2 REFERENCES

A. American Society for Testing Materials (ASTM).

B. Miami-Dade Public Works Department (MDPWD).

C. Miami-Dade Water & Sewer Department (MDWASD).

D. Florida Department of Transportation (FDOT), Latest Edition, Standard Specifications for Road
and Bridge Construction.

E. American Association of State Highway Transportation Officials (AASHTO).
1.3 QUALITY ASSURANCE

A. The Contractor shall be responsible for the adequacy of construction, maintenance and safety of
adjacent structures during this operation.

Section 02741
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1.4 REFERENCE SPECIFICATIONS

A.. The following reference specifications are applicable to this project:

1.

Miami-Dade Public Works Department Specifications — Section 00033 for Stabilized Sub-
grade.

Miami-Dade Public Works Department Specifications — Section 00040 for Restoration of
Trenches.

Miami-Dade Public Works Department Specifications — Section 00051 for Lime rock Base.

Miami-Dade Public Works Department Specifications — Section 00100 for
Prime & Tack Coats.

Miami-Dade Public Works Department Specifications — Section 00132 for AC Binder
Course.

Miami-Dade Public Works Department Specifications — Section 00133 for Asphalt Concrete.
Florida Department of Transportation Specifications — Section 200 for Lime rock Base.

Florida Department of Transportation Specifications — Section 330 and 331 for Asphalt Con-
crete.

PART 2 - PRODUCTS AND MATERIALS

A. All materials, manufacturers, pipes, structures & fittings shall be in accordance with
Reference Specifications listed above.

B. Any deviation from the referenced specifications must be forwarded to the Owner and
Engineer for approval prior to construction.

C. Traffic Paint: Provide as indicated on drawings and to restore existing markings that were de-
stroyed as a result of cut and replaced asphalt.

1. Pavement Striping and Pavement Marking to be Per FDOT Specifications (current edi-
tion), Section 710, 711.

D. Precast Concrete Wheel Bumpers: Provide as indicated on drawings or to replace existing dam-
aged as a result of construction at no additional expense to the owner.

1. Provide in accordance with Florida Department of Transportation Roadway & Traffic
Design Standards, Index 300. (Current Edition)

Section 02741
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E. Signs: Provide as indicated on drawings or to replace existing damaged as a result of construction
at no additional expense to the owner and in accordance with FDOT Specifications (current edi-
tion), Section 962, 995.
PART 3 - EXECUTION

A. Allinstallation and construction must be in strict accordance with procedures as noted in the
afore stated reference specification sections.

B. Any deviation from the referenced specifications must be forwarded to the Owner and Engineer
for approval prior to construction.

C. Connections to Existing Pavements: Sawcut with joints neat and inconspicuous as possible.

D. Patching Existing Pavements: Repair existing pavement if damaged or removed due to construc-
tion activities as directed by the Owner and Engineer.

E. Verify that compacted subgrade is dry and ready to support paving and imposed loads.
F. Verify gradients and elevations of base are correct.

G. Beginning of installation means acceptance of substrate.

H. Traffic Striping/Pavement Marking :

1. Cleaning: Sweep and clean parking and roadway surfaces to eliminate loose dust, dirt,
debris, and other materials.

2. Application: Apply paint with mechanical equipment to produce dense, opaque uniform
straight lines and edges. Four-inch stripe width without feathered edges, accurately lo-
cated, and applied in two (2) coats under provisions of the paint manufacturer's printed
instructions.

3. Location: As indicated on drawings. Items such as directional "arrows", pavement mes-
sages and "handicap"” symbols as indicated on drawings. Colors should be consistent
with current MUTCD Guidelines and Requirements and Florida Building Code.

4. Must be constructed in accordance with Civil Engineering Drawings.

END OF SECTION 02741

Section 02741
Page 3 of 3



SW 64™ COURT DRAINAGE IMPROVEMENTS 10/29/2009
100% CONSTRUCTION DOCUMENTS

SECTION 02751

CEMENT CONCRETE PAVEMENT

PART 1 - GENERAL

11

A

B.

1.2

A.

B.

C.

DESCRIPTION
This Section includes the following:

1. Furnishing material and equipment, and performing all labor necessary for the following
as indicated on the Drawings:

a. Curbs and Gutters
b. Sidewalks and Walkways.
c. Concrete Driveways and Pavements.
Related Sections:
1. Division 2 — Asphalt Paving
2. Division 2 — Pavement Joint Sealants
3. Division 3 - Concrete
REFERENCES
American Society for Testing Materials (ASTM).
Miami-Dade Public Works Department (MDPWD).

American Association of State Highway Transportation Officials (AASHTOQ) Standards
(T-180 & T-181).

Florida Department of Transportation Standard Specifications for Road and Bridge Construction
(Current Edition).

City of South Miami Public Works and Engineering Department.

1.3 SUBMITTALS

A. Product Data: For each type of manufactured material and product indicated.

B.

Design Mixes: For each concrete pavement mix. Include alternate mix designs when
characteristics of materials, project conditions, weather, test results, or other circumstances
warrant adjustments.

Samples: 10-Ib sample of exposed aggregate.

Section 02751
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1.4 QUALITY ASSURANCE

A

Installer Qualifications: An experienced installer who has completed pavement work similar in
material, design, and extent to that indicated for this Project and whose work has resulted in
construction with a record of successful in-service performance.

Manufacturer Qualifications: Manufacturer of ready-mixed concrete products complying with
ASTM C 94 requirements for production facilities and equipment.

Manufacturer must be certified according to the National Ready Mix Concrete Association's Plant
Certification Program.

Testing Agency Qualifications: An independent testing agency, acceptable to authorities having
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 to conduct the testing
indicated, as documented according to ASTM E 548.

Source Limitations: Obtain each type or class of cementitious material of the same brand from
the same manufacturer's plant and each aggregate from one source.

ACI Publications: Comply with ACI 301, "Specification for Structural Concrete," unless
modified by the requirements of the Contract Documents.

Concrete Testing Service: Engage a qualified independent testing agency to perform material
evaluation tests and to design concrete mixes.

1.5 PROJECT CONDITIONS

A.

Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other
construction activities.

PART 2 - MATERIALS

21 FORMS
A. General: Conform to standards of applicable regulatory agency maintaining jurisdiction.
B. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials
to provide full-depth, continuous, straight, smooth exposed surfaces.
C. Use flexible or curved forms for curves of a radius 100 feet or less.
D. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain,

or adversely affect concrete surfaces and will not impair subsequent treatments of concrete
surfaces.

Section 02751
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2.2 STEEL REINFORCEMENT

A. Plain-Steel Welded Wire Fabric: ASTM A 185, fabricated from as-drawn steel wire into flat
sheets.

B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
welded wire fabric in place. Manufacture bar supports according to CRSI's "Manual of Standard
Practice™ from steel wire, plastic, or precast concrete or fiber-reinforced concrete of greater
compressive strength than concrete

2.4 CONCRETE MATERIALS

A. General: Use the same brand and type of cementitious material from the same manufacturer
throughout the Project. Refer to Division 3 — Concrete. Concrete must be per the requirements of
maintaining agencies having jurisdiction. Certify that all materials used in concrete are from
approved source (per regulatory requirements) and free from frozen or other detrimental matter.

B. Portland Cement: ASTM C 150, Type | .

C. Aggregate: ASTM C 33, uniformly graded, from a single source, with coarse aggregate in
accordance with current FDOT Standard Specifications - Section 901. Fine aggregate must
conform to Section 902 of FDOT Standard Specifications (current).

D. Water: ASTM C 94. Water used for concrete shall be clean and practically clean of oil, acid,
alkali, chlorides, organic matter and other deleterious substances. Water from MWASD may be
accepted without being tested.

2.5 ADMIXTURES

A. General: Admixtures certified by manufacturer to contain not more than 0.1 percent water-
soluble chloride ions by mass of cement and to be compatible with other admixtures. Admixtures
must conform to current FDOT Standard Specifications — Section 924.

2.6 CURING MATERIALS FOR CONCRETE

A. General: Curing Materials for concrete must conform to current FDOT Standard Specifications

— Section 925.
2.7 CONCRETE MIXES
A. Prepare design mixes, proportioned according to ACI 211.1 and ACI 301, for each type and

strength of normal-weight concrete determined by either laboratory trial mixes or field
experience.

Section 02751
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B. Use a qualified independent testing agency for preparing and reporting proposed mix designs for

the trial batch method. Do not use Owner's field quality-control testing agency as the independent
testing agency.

Proportion mixes to provide concrete with properties conforming to the requirements as stipulated
in Section 346 — FDOT Standard Specifications. Ensure that all applicable testing and
requirements are met.

PART 3 - EXECUTION

3.1

A

3.2

A

3.3

A

PREPARATION

Proof-roll prepared subbase surface to check for unstable areas and verify need for additional
compaction. Proceed with pavement only after nonconforming conditions have been corrected
and subgrade is ready to receive pavement.

Remove loose material from compacted subbase surface immediately before placing concrete.

EDGE FORMS AND SCREED CONSTRUCTION

. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement to
required lines, grades, and elevations. Install forms to allow continuous progress of work and so
forms can remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form release agent to ensure separation from concrete
without damage.

STEEL REINFORCEMENT

General: FDOT Standards and requirements are acceptable or comply with CRSI's "Manual of
Standard Practice" for fabricating reinforcement and with recommendations in CRSI's "Placing
Reinforcing Bars" for placing and supporting reinforcement.

Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.

Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during
concrete placement. Maintain minimum cover to reinforcement.

Install welded wire fabric in lengths as long as practicable. Lap adjoining pieces at least one full
mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous laps in
either direction.

Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and
free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required
before placement.

Section 02751
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3.4 JOINTS
A. General: Construct construction, isolation, and contraction joints and tool edgings true to line
with faces perpendicular to surface plane of concrete. Construct transverse joints at right angles
to centerline, unless otherwise indicated.

1. When joining existing pavement, place transverse joints to align with previously placed
joints, unless otherwise indicated.

B. Construction Joints: Set construction joints at side and end terminations of pavement and at
locations where pavement operations are stopped for more than one-half hour, unless pavement
terminates at isolation joints.

1. Provide preformed galvanized steel or plastic keyway-section forms or bulkhead forms
with keys, unless otherwise indicated. Embed keys at least 1-1/2 inches into concrete.

2. Continue reinforcement across construction joints, unless otherwise indicated. Do not
continue reinforcement through sides of pavement strips, unless otherwise indicated.

3. Provide tie bars at sides of pavement strips where indicated.
4. Use a bonding agent at locations where fresh concrete is placed against hardened or
partially hardened concrete surfaces.
C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs,
catch basins, manholes, inlets, structures, walks, other fixed objects, and where indicated.
1. Locate expansion joints at intervals in accordance with current FDOT standards.
2. Extend joint fillers full width and depth of joint.

3. Terminate joint filler less than 1/2 inch or more than 1 inch below finished surface if joint
sealant is indicated.

4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated.

5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or clip
joint-filler sections together.

6. Protect top edge of joint filler during concrete placement with metal, plastic, or other

temporary preformed cap. Remove protective cap after concrete has been placed on both
sides of joint.

D. Contraction Joints: Per FDOT Standards.

Section 02751
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E. Edging: Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with

an edging tool in accordance with FDOT standards Repeat tooling of edges after applying
surface finishes. Eliminate tool marks on concrete surfaces.

3.5 CONCRETE PLACEMENT

A.

Inspection: Before placing concrete, inspect and complete formwork installation, reinforcement
steel, and items to be embedded or cast in. Notify other trades to permit installation of their
work.

Moisten subbase to provide a uniform dampened condition at the time concrete is placed. Do not
place concrete around manholes or other structures until they are at the required finish elevation
and alignment.

Comply with requirements and with recommendations in ACI 304R and the FDOT standards for
measuring, mixing, transporting, and placing concrete.

Do not add water to concrete during delivery, at Project site, or during placement.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push or
drag concrete into place or use vibrators to move concrete into place.

Consolidate concrete by mechanical vibrating equipment supplemented by hand-spading,
rodding, or tamping. Use equipment and procedures to consolidate concrete according to
recommendations in ACI 309R and FDOT standards.

Consolidate concrete along face of forms and adjacent to transverse joints with an internal
vibrator. Keep vibrator away from joint assemblies, reinforcement, or side forms. Use only
square-faced shovels for hand-spreading and consolidation. Consolidate with care to prevent
dislocating reinforcement, dowels, and joint devices.

Place concrete in two operations; strike off initial pour for entire width of placement and to the
required depth below finish surface. Lay welded wire fabric or fabricated bar mats immediately
in final position. Place top layer of concrete, strike off, and screed.

Remove and replace portions of bottom layer of concrete that have been placed more than 15
minutes without being covered by top layer, or use bonding agent if approved by Owner and
Engineer.

Screed pavement surfaces with a straightedge and strike off. Commence initial floating using
bull floats or darbies to form an open textured and uniform surface plane before excess moisture
or bleed water appears on the surface. Do not further disturb concrete surfaces before beginning
finishing operations or spreading dry-shake surface treatments.

Curbs and Gutters: Per FDOT standards.
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3.6 CONCRETE FINISHING

A. General: Wetting of concrete surfaces during screeding, initial floating, or finishing operations is
prohibited.

B. Concrete finishing must conform to FDOT standards.
3.7 FIELD TESTING AND QUALITY CONTROL
A. Field Testing and quality control techniques will be undertaken to ensure the overall adequacy

and suitability of the proposed construction. All tests will be done in accordance with applicable
FDOT standards.

END OF SECTION 02751
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SECTION 02764

PAVEMENT JOINT SEALANTS

PART 1 - GENERAL
1.1 DESCRIPTION

A. This Section includes the furnishing material and equipment, and performing all labor necessary
for the construction of pavements as indicated on the civil engineering drawings.

B. Related Sections:
1. Division 2 — Asphalt Paving
2. Division 2 — Cement Concrete Pavement
3. Division 2 — Pavement Joint Sealants
4. Division 3 - Concrete
1.2 REFERENCES
A. American Society for Testing Materials (ASTM).
B. Miami-Dade Public Works Department (MDPWD).

C. Florida Department of Transportation Standard Specifications for Road and Bridge Construction
(Current Edition).

D. City of South Miami Public Works and Engineering Department.
1.3 SUBMITTALS
A. Product Data: For each joint-sealant product indicated.
B. Samples for Verification: For each type and color of joint sealant required. Install joint-sealant
samples in 1/2-inch- wide joints formed between two 6-inch long strips of material matching the

appearance of exposed surfaces adjacent to joint sealants.

C. Product Certificates: Signed by manufacturers of joint sealants certifying that products furnished
comply with requirements and are suitable for the use indicated.

1.4 QUALITY ASSURANCE
A. Installer Qualifications: An experienced installer who has specialized in installing joint sealants

similar in material, design, and extent to those indicated for this Project and whose work has
resulted in joint-sealant installations with a record of successful in-service performance.

Section 02764
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B. Source Limitations: Obtain each type of joint sealant through one source from a single
manufacturer.

1.5 DELIVERY, STORAGE AND HANDLING

A. Deliver materials to Project site in original unopened containers or bundles with labels indicating
manufacturer, product name and designation, color, expiration date, pot life, curing time, and
mixing instructions for multi-component materials.

B. Store and handle materials to comply with manufacturer's written instructions to prevent their
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.

1.6 PROJECT CONDITIONS

A. Environmental Limitations: Do not proceed with installation of joint conditions when ambient
and substrate temperature conditions are outside limits permitted by joint sealant manufacturer or
project conditions do not permit proper installation in accordance with manufacturer
specifications. Contractor shall replace and reinstall at no expense to the Owner.

B. Do not install when joint substrates are wet except where manufacturer specifications permit.
This condition must be warranteed by manufacturer.

C. Joint-Width Conditions: Do not proceed with installation of joint sealants where joint widths are
less than that allowed by joint sealant manufacturer for application indicated.

D. Joint-Substrate Conditions: Do not proceed with installation of joint sealants until contaminants
capable of interfering with their adhesion are removed from joint substrates.

PART 2 - PRODUCTS AND MATERIALS

2.1 MATERIALS

A. Compatibility: Provide joint sealants, backing materials, and other related materials that are
compatible with one another and with joint substrates under conditions of service and application,
as demonstrated by joint sealant manufacturer based on testing and field experience.

B. Colors of Exposed Joint Sealants: Per Owners requirement and Engineer recommendations based
on selection from manufacturer's full range for this characteristic and Owner requirements.

PART 3 - EXECUTION

C. A. Allinstallation must be done in accordance with Florida Department of Transportation, City
of Doral, and Miami-Dade County Standards and Specifications.

D. B. No Deviation without proper authorization from Owner and Engineer is permitted.
Section 02764
Page 2 of 3
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CONSTRUCTION NOTES

THIS PROJECT SHALL BE CONSTRUCTED IN ACCORDANCE WITH CONTRACT DRAWINGS AND SPECIRICATIONS. AN‘I RULS.
REGUIRENENTS OR STANDARDS REFERENCED THERE-IN IS SUBIECT TO INSPECTION BY REPRESENTATIVES OF TH

AL EXISTING ELEVATIONS NDICATED ON THE CVIL ENGINEERING DRAWINGS ARE OBTAINED FROM EXISTNG TOPOGRAPHY SURVEY
AND ARE REFERENCED TO THE NATIONAL GEODETIC VERTICAL DATUM (NGVD) OF 1929.

ALL WORK TO BE DONE SHALL BE IN ACCORDANCE WITH THE REGULATIONS AND STANDARDS OF THE OWNER.

IT 3 THE INTDlT OF THESE PLANS TO BE ¥ ACCORDANCE WITH APPLICABLE CODES AND AUTHORMIES HAVING JURISDICTION.
ES BETWEEN THESE PLANS AND APPLICABLE CODES AND/OR OBVIOUS ERRORS SHALL BE IMMEDIATELY
BROUGHT ™ THE ATTENTION OF OWNER AND ENGINEER.

R 15 TO VER!FY THE EXACT LOCATION OF ALL EXISTING LANDSCAPE, STRUCTURES, AND UTILTIES WHICH MAY OR
MAY N EXISTING STRUCTURE, PAVEMENT, lANDSmPE ELEMENT OR OTHER EXISTING FEATURE
NOT SPECIFIED FOR EMOVM.VIH!CHISTDE‘ORARI DAMAGED, EXPOSED OR IN ANY WAY DISTURBED BY CONSTRUCTION
PERFORMED UNDER THIS CONTRACT, SHALL BE REPAIRED. PATCHED OR REPLACED AT NO ADDITIONAL COST TO THE OWNER

THE LOCATION AND SIZE OF ALL EXISTING UTILITIES SHWN ON THESE DRAWINGS ARE APPROXIMATE, ADDITIONAL UTILITES
MAY EXIST WHICH ARE NOT SHOWN. ON THESE DRAWINGS. THE WMORSHN.LBERESPONSMFORTHELOCAMNOF
AL EXISTING UTILTIES. THE CONTRACTOR SHALL VERIFY AL UTLITIES BY ELECTRONIC METHODS AN

REGULATORY METHODS IN COORDINATION WITH THE OWNER AND APPLICABLE UTILITY JURISDICTIONS. PRIOR TO BEGINNING ANY
CONSTRUCTION OPERATION, ANY AND ALL CONFUICTS OF EXISTING UTIUTES WITH PROPOSED IMPROVEMENTS MUST BE
RESOLVED BY THE OWNER AND ENGINEER. THIS WORK BY THE CONTRACTOR SHALL BE CONSIDERED INCIDENTAL TO THE
CONTRACT AND NO ADDITIONAL COMPENSATION SHALL BE PROVIDED.

CONTRACTOR SHALL CONTACT THE SUNSHINE €0. AT 1 (800) 432~4770 AND ALL UTILITY AGENCIES AT LEAST 48 HOURS

PRICR TO PERFORNING ANY EXCAVATION TO VERIFY THE EXACT LOCATION OF EXISHNG UTILITIES, CONTRACTOR TO COMPLY

WITH CHAPTER 56 OF THE FLORIDA STATUTES. CONTRACTOR IS HEREBY NOTFIED THAT OTHI °

DUST WITHIN THE PROJECT LIMITS, IF S THE CONTRACTOR'S RESPONSIBLITY TO NO‘I'IFY AND COORDINATE WITH APPLICABLE
LITY OWNERS AND PRIOR 70

ROADS, FENCES, STRUCTURES, ETC, ESTABUSHED WITHIN THIS CONSTRUCTION PACKAGE SHALL BE REMOVED

AND T}(i AREA RESTORED TO TS ORIGINAL CONDITION PRIOR TO FINAL ACCEPTANCE OF WORK.
EXISTING GRADES WERE TAKEN FROM THE BEST AVAILABLE DATA AND MAV NOT lCCURATEL‘{ REFLECT PRESENT CONDITIONS.
CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILARIZING HIMSELF SITE CONCITIONS AND SHALL REPORT ANY
DISCREPANCIES TO THE OWNER AND ENCINEZR PRIOR 7O SIARI'ING WORK
THE CONTRACTOR SHALL PREPARE AND SUBMIT SHOP DRAWINGS FOR ALL MEMS LISTED IN PROVECT SPECIFICATIONS OR THE
SPECIFICATIONS: TO WHICH THS PROJECT IS IN CONFORMANCE WITH. CONSTRUCTION MUST NOT PROCEED WITHOUT APPROVA
OF SHOP

INDER NO CIRCUMSTANCES SHALL THE (CAVATED TRENCHES OPEN, UNCOVERED OR EXPOSED AT THE

u CONTRACTOR LEAVE EX(
END OF THE WORKING DAY, WEEKENDS, HOLIDAYS OR OTHER TIMES WHEN THE CONTRACTOR IS NOT WORKING, UNLESS
OTHERWISE DETERMINED. ALL TRENCHES SHALL BE COVERED AND MARKED ACCORDINGLY FOR PEDESTRIAN AND VEHICULAR

THE CONTRACTOR SHALL MAINTAN ACCESS TO'ALL ADJACENT AREAS AT ALL TIMES.

ALL EXCAVATED MATERIAL RENOVED FROM THIS PROJECT SHALL BE DISPOSED OF PROPERLY BY THE CONTRACTOR AT
CONTRACTOR'S EXPENSE.

OBTAN PERM WITH LOCAL REGULATIONS
AND CODE OF QRBINANCES PRIOR T0 COMMENCEMENT OF WORK. THI OONSIDERED A REQUIREMENT FOR PROPOSED
CONSTRUCTICN WORK AND MUST BE CONSIDERED PRIOR TO SUBIII'ITING BIDS FOR THIS PROJECT.

CONTRACTOR SHALL COMPLY WITH ALL LOCAL AR QUALITY AND POLLUTION CONTROL REGULATIONS THAT PERTAIN TO
CONSTRUCTION ACTIVITIES.

ANY DAMAGE TO EXISTING FACIUTIES INCURRED AS A RESULT OF CONSTRUCTION OPERATIONS WiLl BE REPAIRED BY THE
CONTRACTOR AT HIS/HER OWN EXPENSE

AlL SODDED AREAS IMPACTED BY CONSTRUCTION SHALL BE RE-SODDED TO MATCH EXISTING, EXCEPT WHERE ALTERNATE
REMEDIAL ACTION IS SPECIFIED ON THE PLANS,

SITE CONDITIONS:

MATERIALS STORED ON SITE SHALL NOT CREATE ANY CBSTRUCTION 70 PARK RESIDENTS. STOCKPILED MATERIALS SHALL
BE STORED IN A MANNER SO THEY ARE NOT A HAZARD TO RESIDENTS AND SHALL BE PREVENTED FROM BEING DISLODGED
BY WINDS.

SHALL WITH AP FOR WATER AND POWER SUPPLY TO THE CONSTRUCTION
STAGING AREA. THIS IS INCIDENTAL TO THE CONSTRUCTION AND MUST BE UNDERTAKEN AT THE CONTRACTOR'S EXPENSE.
i SHALL BE THE CONTRACTOR'S RESPONSIBILITY 70 OONTACT EACH UTILITY COMPANY AND THE OWNER TO FIELD LOCATE
EUSANG UTILMES.
TRENCHES, EXCAVATIONS, AND DEMOLmON AREB SHALL BE CLEARLY MARKED AND BARRICADED TO PROTECT PERSONNEL
FROM ACCIDENTALLY ENTERING THE AR {E CONTRACTOR SHALL PROVIDE THE NAME AND TELEPHONE NUMBERS OF
PEQPLE AS CONTACTS 24 ROURS A DAV FOR EMERGENCY MAINTENANCE OF BARRICADES AND OTHER SAFETY (SSUES.

DEBRIS SHALL NOT 8E ALLOWED TO ACCUMULATE ON THE SITE. DEBRIS SHALL BE REMOVED IN ACCORDANCE WITH THE
CONTRACT DOCUNENTS AND AS DIRECTED BY THE OWNER.

PEN FLAME WELDING OR TORCH CUTTING OPERATIONS lRE PROHIBITED UNLESS THEY ARE IN ACCORDANCE WITH NFPA
CODES AND ONLY WITH WRITTEN PERMISSION FROM TH

ALL CONSTRUCTION MUST BE DONE IN A MANNER THAT LEAST IMPACTS ADJACENT PROPERTY OPERATIONS AND ACTIVITIES.
SHALL IMMEDIATELY ADVISE

IN THE EVENT CONTAMINATED MATERIALS ARE THE
THE OWNER, ENGINEER AND THE APPLICABLE JURISDICTIONAL AGENGES

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE DF.VELOPMBW PROVISION, INSTALLATION AND MAINFENANCE OF AL TRAFFIC
CONTROL AND SAFETY DEVICES, IN AND THE OWNI

ALL EXCAVATED OR OTHER MATERIAL STORED TEMPORARILY ON SITE MUST BE ADEQUATELY MARKED FOR VEHICULAR AND
PEDESTRAN SAFETY.

ENBANKMENT AND EXCAVATION:

ALL SUTABLE MATERIALS REMOVED FROM THE EXCAVATIONS SHALL BE USED, AS FAR AS PRACTICAL, IN THE FORMATION
F EMBANKMENTS, SHOULDERS, SUBGRADES, AND OTHER PLACES AS DIRECTED. NO EXCAVATION MATERIAL Si

BE WASTED WITHOUT PERMISSION FROM THE OWNER AND ENGINEER. UNSUTABLE MATERIAL SHALL Bl

REQUIRED DEPTH AND REPLACED TO THE SATISFACTION OF THE OWNER WITH SUIABLE MATERWL. SUITABLE AND

UNSUITABLE. MATERIAL SHALL. BE AS DESCRIBED IN THE TECHNICAL SPECIFICATIONS.

ALL EXCESS SUTABLE EXCAVATED MATERIAL SHALL BE CONSIDERED PROPERTY OF THE OWNER AND SHALL BE PLACED OR
OISPOSED OF BY THE CONTRACTOR AS DIRECTED BY THE OWNER

2

5

52

THE PROJECT IS TO BE COMPLETED IN A TIMELY MANNER IN ACCORDANCE WITH THE CONTRACTOR'S APPROVED PROJE

SCHEDULE. THE SCHEDULE SHALL BE PROVIDED FOR COMPLETION OF THE WORK AS SHOWN ON THE DRAWINGS AND DES:RIEED

IN THE CONTRACT SPECIFICATIONS.

CONSTRUCTION AND MAINTENANCE OPERATIONS BY OTHERS MAY OCCUR CONCURRENTLY AND. WITHIN THE VICINITY OF

CONSTRUCTION LSSOCMTEB VIITH THiS PROJECT. ’ME CONTRMXUR SHALL OWRDINATE OPERATIONS AND COOPERATE WiTH
MAINTENANCE CREWS AN| CONTRACTORS WO CONTRACTOR'S COORDINATION WITH

APPROPR!ATE JURISDK?HONM AND umuy AGENCIES 5 N.SO REOUIRED PRIOR TO. DURING AND AFTER CONSTRUCTION AS

ACCESS T0 THE SITE — THE CONTRACTOR'S ACCESS POINT(S) 70 THE SITE PLAN SHALL BE AS DIRECTED BY THE OWNER

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL VEHICLES AND PERSONNEL THAT ENTER THROUGH THE DESIGNATED

ACCESS POINT(S). ACCESS POINI(S) SHALL BE SECURED AT ALL TMES WHEN NOT IN USE THE CONTRACTOR SHALL XEEP THE
OWNER AND ENGINEER INFORMED OF THE PROVECT SCHEDULE

ALL CONTRACTOR VEHICLES AND TRAFFIC SHALL REMAIN WITHIN THE LIMITS OF CONSTRUCTION AREA AND AS
PERMITTED BY THE OWNER.

CONTRACTOR'S STAGING AREAS - AN AREA WILL BE MADE AVAIABLE FOR THE CONTRACTOR'S MOBILIZATCN AND STORAGE BY THE
OWNER THE CONTRACTOR'S STAGING AREA SHALL BE RESTORED TO ITS ORIGINAL CONDITON UPON COMPLETION OF USE.

IF ANY UNUSUAL ODORS, SOM. STAINS OR BURIED WASTES ARE ENCOUNTERED, STOP WORK AND NOTIFY THE OWNER AND ENGINEER

CONTRACTOR MUST NOTFY & OBTAN APPROVAL FROM THE OWNER AND ENGINEER PRIOR TO MAK!NG AS-BUILT DEVATIONS AND/OR
MODIFICATIONS 70 THE INFORMATION AND REQUIREMENTS STIPULATED ON THE CONTRACT PLAN

ANY SURVEY MONUMENTS WITHIN THE LIMTS OF THE PROVECT ARE TO BE PROTECTED.

ACCURATE. CONSTRUCTION AS—BUILTS ARE REQUIRED FOR THE PROPOSED UTILITY SERVICES THE CONTRACTOR MUST
ENSURE THAT PRECISE RECORDS ARE TAKEN PRIOR TO BACK FILING OVER UTILITY TRENCI

AS-BUILTS MUST BE PREPARED ADHERING TO ALL APPLICABLE JURISOICTIONAL REQUIREMENTS.

ALL CLEARING AND GRUBBING OPERATIONS INCLUDING DISPOSAL, SHALL BE IN FULL CONFORMANCE WITH THE REQUIRENENTS
OF THE OWNER, ENGINEER AND SECTION 24 (SPECIFICATIONS) OF THE MDPWD MANUAL PART 2. AND THE CITY OF SOUTH NIAMI
PUBLIC WORKS DEPARTMENT.

GO}EISI'RMTI'OR MUST MAINTAN REQUIRED ADEQUATE VERTICAL CLEARANCE BETWEEN ALL EXISTING AND PROPOSED UTILATY
LINE

AL DISPOSAL OF MATERIALS, RUBBISH AND DEBRIS MUST BE WADE AT A LEGAL AND AUTHORIZED DISPOSAL STE OR 8Y THE
OWNER'S PRIOR APPROVED MANNER ILLEGAL DUMPING IS PROHIBITED IN THIS PROJECT

CONTRACTOR SHALL RESTORE ALL CONDUITS, £LECTRICAL SERVICE, COMMUNICATIONS CABLING AND IRRIGATION LINES DAMAGED
DUE TO PROPOSED CONSTRUCTION AT NO ADDITIONAL. EXPENSE 70 THE OWNER

PROPER CARE AND CAUTION MUST BE EXERCISED BY THE CONTRACTOR WHEN WORKING IN CLOSE PROXIMITY TO EXISTING
(AND PROPOSED) UNDERGROUND AND OVERHEAD UTHLIES.

CONTRACTOR SHALL RESTORE ALL EXISTING SIDEWALKS, CURBING, PAVEMENTS AND MARKINGS NOT INDICATED
FOR REMOVAL OR DEMOLITION' BUT DAMAGED AS A RESULT OF CONSTRUCTION AT NO ADDITIONAL EXPENSE TO THE OWNER

CONTRACTOR NMUST PROVIDE MEANS OF ENSURING ADEQUATE TRENCH STABILIZATION/PROTECTION DURING EXCAVATION
PROCEDURES. THS MUST BE CONSIDERED PRIGR T0 BIDDING THIS PROVECT NO ADDITONAL COMPENSATION WILL BE
ALLOWED AFTER THE BIDDING PHASE FOR THIS PROVECT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL DAMAGES WHICH MIGHT BE OCCASIONED BY THE
RES AND OTHER
WORK. ULD BE BROUGHT TO THE
ATTENTION OF THE OWNER AND ENGINEER AND SHALL NOT CONSTITUTE ADDITIONAL COMPENSATION,
TT:E ggg‘l'ERcA?TOR SHALL PROVIDE SAFE PEDESTRIAN AND VEHICULAR ACCESS ADMACENT TO CONSTRUCTION THROUGHOUT

ALL WORK 70 BE DONE SHALL Bf IN ACCORDANCE WITH THE CITY OF SOUTH MIAMi PUBLIC WORKS DEPARTMENT
AND MAMI-DADE PUBLIC WORKS DEPARTMENT STANDARDS.

WHERE NEW PAVEMENT MEETS EXISTING, CONNECTION SHALL BE MADE IN A NEAT STRAIGHT LINE AND
FLUSH WITH EXISTING PAVEMENT.

EXISTING TREES SHALL BE REMOVED ONLY IF REQUIRED FOR CONSTRUCTION AND WILL BE COORDINATED WITH THE OWNER AND
ENGINEER. THOSE TREES NOT INTERFERING WITH CONSTRUCTION SHALL BE PROTECTED N PLACE. THE CONTRACTOR IS ADVISED THAT
A TREE PERMIT MAY BE REQUIRED FOR TREE REMOVAL.

PRODUCTS FOR THE DRANAGE SYSTEM SHALL BE PER THE CITY OF SOUTH MUANI PUBLIC WORKS AND MAMI-DADE COUNTY PUBLIC
WORKS DEPARTMENT STANDARDS AND SPECIFICATIONS.

STEEL GRATING AND COVERS: PER THE CITY OF SOUTH MIAMI PUBLIC WORKS AND MIAMI~DADE COUNTY PUBLIC WORKS STANDARDS
SPECIFICATIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROVISION, INSTALLATION AND MAINTENANCE OF

ALL TRAFFIC CONTROL AND SAFETY DEVICES, IN ACCORDANCE WITH SPECIFICATIONS OUTLINED N SECTION

C2 AND SECTION R19 OF THE MiAMI-DADE PUBLIC WORKS DEPARTMENT MANUAL. IN ADDITION, THE CONTRACTOR IS

RESPONSIBLE FOR THE RESEITING OF ALL TRAFFIC CONTROL AND INFORMATION SIGNING REMOVED DURING

CONSTRUCTION PERIOD.

TEMPORARY PATCH MATERIAL MUST BE ON THE JOB SIFE WHENEVER PAVEMENT iS CUF 7O PREVENT

THE JOB FROM BEING SHUTDOWN BY ANY INSPECTOR.

SHOULD BE APPROVED BY THE APPLICABLE

ANY REQUIRED FOR
REGULATORY AGENCY,

SURFACE RESTORATION, PAVEMENT REPLACEMENT, SIDEWALK REPLACEMENT, BACKPILLING AND COMPACTION SHALL COMPLY WITH
Eﬂm AND THE SPECIFICATIONS OF THE CITY OF SOUTH MIAME PUBLIC WORKS DEPARTMENT AND MIAMI-DADE PUBLIC WORKS.

HAND EXCAVATION SHALL BE PERFORMED TO LOCATE ALL CRITICAL ACTVE EXISTING UTILIIES,

PROPOSED ELEVATIONS SHOWN AT CATCH BASINS AND MANHOLES REFER TO RIM ELEVATION AT THE CENTER

OF THE RESPECTIVE STRUCTURES.

PROPOSED CONSTRUCTION TO MINIMIZE IMPACTS TO EXISTING TREES. ANY TREES TO BE RELOCATED MUST BE ROOT PRUNED
IN ACCORDANCE WITH THE STANDARDS STIPULATED 8Y AGENCIES MAINTAINING JURISDICTION AND BROUGHT TO THE ATTENTION
OF THE OWNER AND ENGINEER.

WRITTEN DIMENSIONS INDICATED ON THESE PLANS SHALL HAVE PRECEDENCE OVER SCALED DIMENSIONS.
DO NOT SCALE PLANS EXCEPT AFTER PRIOR AUTHORIZATION BY OWNER AND ENGINEER

»~

STORMWATER POLLUTION PREVENTION PROCEDURES

EXISTING DRAINAGE WITHIN THE PROVECT LIMITS NOT IMPACTED BY PROPOSED CONSTRUCTION MUST BE MAINTAINED
OPERATIONAL AND PROTECTED DURING CONSTRUCTION.

CONTRACTOR'S STAGING AREA MUST BE PROTECTED AGANST DUST. SILT ACCUMULATION, AND CONSEQUENT POLLUTION
DUE TO TRANSPORTATION OF SEDIMENTARY MATERIAL.

PROVIDE PROTECTION FOR EXIS11NG DRANAGE STRUCI’URS IN ICOORD)NCE MTH THE STANDARDS AND REQUIREMENTS OF

THE FLORIDA {FDOT). P |, AND THE CITY
JURISDKTION WITHIN WHCH THE PRWECT IS LOGATED REFER 70 FDOT DESlGN STANDIRDs INDEX 102 FOR OON’VENTIONAL

METHODS AND PRACTICES FOR

PROVIDE TURBIDITY BMRIH?S VIHERE Nm’ IN ACCORDANCE WITH THE STANDARDS AND REQUREMENTS OF THE
FLORIDA DEPARTMENT OF TRANSPORTATION (FDOT), FLORFDA DEPARTMENT OF ENVIRONMENTAL PROTECTION AND THE CITY
JURISDICTION WITHIN WHICH THE PRQIEC’T IS LOCATED.

ANY APPLICABLE PERMITS MUST BE APPLIED FOR AND OBTAINED BY THE COMTRACTOR PRIOR TO THE COMMENCEMENT OF
CONSTRUCTION.

STORMWATER POLLUTION PREVENTION NOTES

PERMANENT OR TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHALL BE INSTALLED AT THE EARLIEST PRACTICABLE
TIME CONSISTENT WITH GOOD CONSTRUCTION PRACTICE, ONE OF THE FIRST CONSTRUCTION ACTMTIES SHOULD BE THE
PLACEMENT OF TENPORARY EROSION AND SEDIMENT CONTROL MEASURES AROUND THE PERMETER OF THE PROVECT. THE
INAL WORK AREA, AND OTHER AFFECTED AREAS TO PREVENT STORM WATER POLLUTION.

EROSION AND SEDMENT CONTROL MEASURES SHALL BE ADEQUATELY MAINTANED TO PERFORM THE INTENCED FUNCTION DURING
CONSTRUCTION OF THE PROVECT

QUALFIED PERSONNEL SHALL INSPECT DISTURBED AREAS OF THE CONSTRUCTION SIE AT LEAST ONCE EVERY SEVEN CALENDAR
DAYS AND WITHIN 24 HOURS OF THE END OF A STORM THAT IS 0.25 INCHES OR GREATER.

INLET PROTECTION: INLETS SHOULD BE PROTECTED BY SUABLE FILTERING DEVICES DURING CONSTRUCTION TO PREVENT THE
INTRUSION OF SETTLEABLE POLLUTANTS TO THE STORM SEWER SYSTEM. INSPECTIONS SHOULD BE MADE WEEKLY AND AFTER ANY
HEAVY RAINFALL EVENT (0 25 INCHES OR GREATER). ONCE FILTER FABRIC IS CLOGGED, CLEAR 1T TO REMOVE COLLECTED
SEDINENTS OR REPLACE AS NECESSARY.

CONTRACTOR MUST VERIFY THAT ALL DRAINAGE STRUCTURES WITHIN THE PROJECT LIMITS ARE ADEQUATELY PROTECTED. ALL
STRUCTURES NOT SHOWN ON THIS DRAWING WHICH IMY EX!ST AT THE THE OF CONSTRUCTION MUST BE PROTECTED IN
ACCORDANCE WITH THE ESTABLISKED METHODS AS N

DUST RESULTING FROM PROPOSED DEMOLITION ACTMITIES, MUST BE PREVENTED FROM INTRUSION INTO THE STORMWATER

ONVEYANCE SYSTEM. APPROPRIATE DUST CONTROL TECHNIQUES (WATER OR SLURRY) MUST BE RETANED ON SITE. THE USE
OF CALCIUM CHLORIE. OLS OR OTHER CHEMICAL DUST CONTROL AGENTS MUST BE AVOIDED:
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